


                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 120 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 120                     CONTRACT ID : IR-29726-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 04/11/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710256 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1067077     RITSCHARD BROTHERS                                                         $        61,003.36  100.0000% 
   2   38-2947862     R & R EXCAVATING, INC.                                                     $        69,365.00  113.7069% 
   3   35-1874009     HAUER EXCAVATING                                                           $        73,771.10  120.9296% 
   4   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        76,887.80  126.0386% 
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                    $        77,021.28  126.2574% 
   6   35-1817574     YARDBERRY LANDSCAPE                                                        $        82,059.50  134.5164% 
       35-1717563      C & E EXCAVATING, INC.                                                              IRREGULAR 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 120                     CONTRACT ID : IR-29726-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1067077          |(   2  ) 38-2947862          |(   3  ) 35-1874009 
                                          |RITSCHARD BROTHERS           |R & R EXCAVATING, INC.       |HAUER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 110-01001                       LUMP |     275.00000         275.00|    4500.00000        4500.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-03000                       LUMP |   11614.00000       11614.00|   15430.00000       15430.00|   16500.00000       16500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 31                                  |                             |                             | 
0005 202-03000                       LUMP |    8821.00000        8821.00|   11910.00000       11910.00|   11300.00000       11300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 37                                  |                             |                             | 
0006 202-03000                       LUMP |    9394.00000        9394.00|    8640.00000        8640.00|   12400.00000       12400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 38                                  |                             |                             | 
0007 202-03000                       LUMP |    8775.00000        8775.00|    9145.00000        9145.00|   12600.00000       12600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 45                                  |                             |                             | 
0009 202-03000                       LUMP |    8188.00000        8188.00|   10395.00000       10395.00|   13400.00000       13400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0010 202-03135             1254.000  SFT  |       4.84000        6069.36|       4.50000        5643.00|       1.65000        2069.10 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0011 205-06937             1000.000  LFT  |       1.84000        1840.00|       1.65000        1650.00|       1.00000        1000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 621-06560             2500.000  SYS  |       2.41000        6025.00|       0.82000        2050.00|       0.80000        2000.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        61,003.36|           $        69,365.00|           $        73,771.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        61,003.36|           $        69,365.00|           $        73,771.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 120                     CONTRACT ID : IR-29726-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2103617          |(   5   ) 35-1339168         |(   6  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |LAPORTE CONSTRUCTION CO      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 110-01001                       LUMP |    2000.00000        2000.00|    3800.00000        3800.00|    3907.50000        3907.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-03000                       LUMP |   20000.00000       20000.00|   12253.86000       12253.86|    8500.00000        8500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 31                                  |                             |                             | 
0005 202-03000                       LUMP |   11000.00000       11000.00|   11918.51000       11918.51|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 37                                  |                             |                             | 
0006 202-03000                       LUMP |   12500.00000       12500.00|   11160.86000       11160.86|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 38                                  |                             |                             | 
0007 202-03000                       LUMP |   13500.00000       13500.00|   12160.17000       12160.17|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 45                                  |                             |                             | 
0009 202-03000                       LUMP |   11000.00000       11000.00|   12043.88000       12043.88|    7800.00000        7800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0010 202-03135             1254.000  SFT  |       2.70000        3385.80|       8.00000       10032.00|      25.00000       31350.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0011 205-06937             1000.000  LFT  |       1.00000        1000.00|       1.60000        1600.00|       3.00000        3000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 621-06560             2500.000  SYS  |       1.00000        2500.00|       0.82000        2050.00|       1.00000        2500.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        76,887.80|           $        77,021.28|           $        82,059.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        76,887.80|           $        77,021.28|           $        82,059.50 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 130                     CONTRACT ID : IR-29727-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 03/21/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710257 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1067077     RITSCHARD BROTHERS                                                         $        46,648.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $        52,727.00  113.0316% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        53,077.00  113.7819% 
   4   35-1717563     C & E EXCAVATING, INC.                                                     $        60,612.00  129.9348% 
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                    $        72,890.12  156.2556% 
   6   38-2947862     R & R EXCAVATING, INC.                                                     $        73,592.00  157.7602% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 130                     CONTRACT ID : IR-29727-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1067077          |(   2  ) 35-1874009          |(   3  ) 35-1817574 
                                          |RITSCHARD BROTHERS           |HAUER EXCAVATING             |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 110-01001                       LUMP |     275.00000         275.00|    3400.00000        3400.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-03000                       LUMP |    6854.00000        6854.00|    6650.00000        6650.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0005 202-03000                       LUMP |    4669.00000        4669.00|    6700.00000        6700.00|    5500.00000        5500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0006 202-03000                       LUMP |    4665.00000        4665.00|    6250.00000        6250.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 12                                  |                             |                             | 
0007 202-03000                       LUMP |    5013.00000        5013.00|    6650.00000        6650.00|    7500.00000        7500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 20                                  |                             |                             | 
0008 202-03000                       LUMP |    4605.00000        4605.00|    6650.00000        6650.00|    7500.00000        7500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0009 202-03000                       LUMP |    4919.00000        4919.00|    6250.00000        6250.00|    5000.00000        5000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 89                                  |                             |                             | 
0010 202-03000                       LUMP |    4704.00000        4704.00|    6350.00000        6350.00|    5000.00000        5000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 90                                  |                             |                             | 
0011 202-74025              150.000  LFT  |       7.10000        1065.00|       1.00000         150.00|       5.00000         750.00 
  FENCE, REMOVE                           |                             |                             | 
0012 205-06937             1400.000  LFT  |       1.78000        2492.00|       1.00000        1400.00|       3.00000        4200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 621-06560             3500.000  SYS  |       2.11000        7385.00|       0.65000        2275.00|       0.75000        2625.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        46,648.00|           $        52,727.00|           $        53,077.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        46,648.00|           $        52,727.00|           $        53,077.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 331 
     CALL ORDER   : 130                     CONTRACT ID : IR-29727-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1717563          |(   5   ) 35-1339168         |(   6  ) 38-2947862 
                                          |C & E EXCAVATING, INC.       |LAPORTE CONSTRUCTION CO      |R & R EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 110-01001                       LUMP |    2225.00000        2225.00|    3500.00000        3500.00|    4500.00000        4500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-03000                       LUMP |    8015.00000        8015.00|    9099.81000        9099.81|    9865.00000        9865.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0005 202-03000                       LUMP |    6600.00000        6600.00|    8840.88000        8840.88|    8180.00000        8180.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0006 202-03000                       LUMP |    6575.00000        6575.00|    9269.46000        9269.46|    8850.00000        8850.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 12                                  |                             |                             | 
0007 202-03000                       LUMP |    8820.00000        8820.00|   11432.51000       11432.51|   10815.00000       10815.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 20                                  |                             |                             | 
0008 202-03000                       LUMP |    9370.00000        9370.00|    9446.61000        9446.61|   11340.00000       11340.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0009 202-03000                       LUMP |    6080.00000        6080.00|    7679.14000        7679.14|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 89                                  |                             |                             | 
0010 202-03000                       LUMP |    7020.00000        7020.00|    7701.21000        7701.21|    7425.00000        7425.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 90                                  |                             |                             | 
0011 202-74025              150.000  LFT  |       3.90000         585.00|       5.39000         808.50|       5.00000         750.00 
  FENCE, REMOVE                           |                             |                             | 
0012 205-06937             1400.000  LFT  |       2.15000        3010.00|       1.60000        2240.00|       1.60000        2240.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 621-06560             3500.000  SYS  |       0.66000        2310.00|       0.82000        2870.00|       0.75000        2625.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        60,612.00|           $        72,890.12|           $        73,592.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        60,612.00|           $        72,890.12|           $        73,592.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 09/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 4341003 
                                                                                                        4341003 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS, INC.                                            $     2,337,500.00  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,373,349.11  101.5337% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,520,700.00  107.8374% 
   4   35-1212938     ATLAS EXCAVATING INC                                                       $     2,547,651.75  108.9904% 
   5   35-1139301     E & B PAVING INC                                                           $     2,552,500.00  109.1979% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $     2,651,673.67  113.4406% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,775,776.91  118.7498% 
   8   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     2,886,444.00  123.4842% 
   9   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     3,152,821.00  134.8800% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-1875662          |(   3  ) 35-0918397 
                                          |CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|   52250.00000       52250.00|   33500.00000       33500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2100.00000       21000.00|    2000.00000       20000.00|    2300.00000       23000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               20.000  MOS  |     350.00000        7000.00|     200.00000        4000.00|     250.00000        5000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |      75.00000         750.00|      75.00000         750.00|     100.00000        1000.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                5.500  DOL  |       1.00000           5.50|       1.00000           5.50|       1.00000           5.50 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |  120000.00000      120000.00|  120000.00000      120000.00|  122122.43000      122122.43 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   20000.00000       20000.00|   55000.00000       55000.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              279.000  m2   |      18.00000        5022.00|      12.50000        3487.50|      25.00000        6975.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02273               72.000  m2   |      18.00000        1296.00|      15.00000        1080.00|      50.00000        3600.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-02278              645.000  m    |      13.50000        8707.50|      15.00000        9675.00|      23.00000       14835.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03875                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     250.00000         500.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0017 202-52710              142.000  m2   |      12.50000        1775.00|       7.50000        1065.00|      12.00000        1704.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-86946                1.000  EACH |       1.00000           1.00|     250.00000         250.00|     250.00000         250.00 
  HANDHOLE, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-94116                1.000  EACH |       1.00000           1.00|      50.00000          50.00|      50.00000          50.00 
  LUMINAIRE, REMOVE                       |                             |                             | 
0020 202-95579                1.000  EACH |       1.00000           1.00|     250.00000         250.00|     250.00000         250.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0021 203-02000             3693.000  m3   |      45.00000      166185.00|      50.00000      184650.00|      47.00000      173571.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06932               80.000  m    |      28.00000        2240.00|      28.22000        2257.60|      28.22000        2257.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933               17.000  EACH |      91.00000        1547.00|      91.00000        1547.00|      91.00000        1547.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06937              208.000  m    |       4.33000         900.64|       4.33000         900.64|       4.33000         900.64 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08267             2518.000  m2   |      13.10000       32985.80|       9.50000       23921.00|      18.50000       46583.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 207-08268            12286.000  m2   |      14.00000      172004.00|      15.00000      184290.00|      19.00000      233434.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0027 211-07454             2111.000  m3   |      15.50000       32720.50|      27.50000       58052.50|      20.00000       42220.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0028 301-07448             2233.000  Mg   |      19.00000       42427.00|      23.00000       51359.00|      30.00000       66990.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07491               44.000  Mg   |     195.00000        8580.00|     195.00000        8580.00|     200.00000        8800.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0030 304-07494              172.000  Mg   |     112.00000       19264.00|     112.00000       19264.00|     130.00000       22360.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0031 306-08038            10857.000  m2   |       1.40000       15199.80|       0.67000        7274.19|       1.80000       19542.60 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0032 401-07334             2165.000  Mg   |      65.00000      140725.00|      65.00000      140725.00|      78.00000      168870.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07403             4050.000  Mg   |      41.00000      166050.00|      52.00000      210600.00|      52.00000      210600.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07424             4535.000  Mg   |      52.00000      235820.00|      53.00000      240355.00|      51.00000      231285.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0035 402-07432              132.000  Mg   |      76.00000       10032.00|      76.00000       10032.00|      90.00000       11880.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              397.000  Mg   |      57.00000       22629.00|      57.00000       22629.00|      53.00000       21041.00 
  HMA BASE, TYPE A                        |                             |                             | 
0037 406-05520               18.300  Mg   |     400.00000        7320.00|     400.00000        7320.00|     350.00000        6405.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 604-07902                8.400  m2   |     589.00000        4947.60|     140.00000        1176.00|     135.00000        1134.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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0039 604-44251                2.970  m3   |     558.00000        1657.26|    1000.00000        2970.00|    1130.00000        3356.10 
  STEPS, CONCRETE                         |                             |                             | 
0040 604-91531              251.000  m2   |      47.00000       11797.00|      35.00000        8785.00|      42.00000       10542.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0041 605-06120              247.000  m    |     102.00000       25194.00|      70.00000       17290.00|      84.00000       20748.00 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06140             1102.000  m    |      62.00000       68324.00|      48.00000       52896.00|      48.00000       52896.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0043 605-97937               30.000  m    |      79.30000        2379.00|      66.00000        1980.00|     130.00000        3900.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0044 610-09108             2518.000  m2   |      53.00000      133454.00|      50.00000      125900.00|      60.00000      151080.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0045 611-06497                3.000  EACH |     220.00000         660.00|     220.00000         660.00|     220.00000         660.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                3.000  EACH |     250.00000         750.00|     250.00000         750.00|     250.00000         750.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 615-06490               45.000  EACH |     128.00000        5760.00|     128.00000        5760.00|     128.00000        5760.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06527                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              139.000  m2   |       3.00000         417.00|       2.50000         347.50|       3.40000         472.60 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              310.000  Mg   |      30.50000        9455.00|      45.00000       13950.00|      40.00000       12400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004               10.000  EACH |     125.00000        1250.00|     125.00000        1250.00|     125.00000        1250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.400  Mg   |    1274.00000         509.60|    1274.00000         509.60|    1274.00000         509.60 
  FERTILIZER                              |                             |                             | 
0053 621-06553               76.000  kg   |       7.63000         579.88|       7.63000         579.88|       7.63000         579.88 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06565                1.800  Mg   |     514.00000         925.20|     514.00000         925.20|     514.00000         925.20 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567              136.000  kL   |       1.00000         136.00|       1.00000         136.00|       1.00000         136.00 
  WATER                                   |                             |                             | 
0056 621-06575             6779.000  m2   |       4.05000       27454.95|       3.05000       20675.95|       3.05000       20675.95 
  SODDING, NURSERY                        |                             |                             | 
0057 715-03584                1.000  EACH |     600.00000         600.00|     750.00000         750.00|     640.00000         640.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
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0058 715-05048             1703.000  m    |      12.25000       20861.75|      10.00000       17030.00|      10.05000       17115.15 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05053              140.000  m    |      50.95000        7133.00|      40.00000        5600.00|      50.95000        7133.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0060 715-05146                3.000  m    |     130.00000         390.00|      40.00000         120.00|      95.00000         285.00 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                             |                             | 
0061 715-05149              934.000  m    |      96.00000       89664.00|      75.00000       70050.00|      95.00000       88730.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05151              508.000  m    |      95.00000       48260.00|      85.00000       43180.00|     125.00000       63500.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05152               62.000  m    |     118.00000        7316.00|      95.00000        5890.00|     175.00000       10850.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0064 715-05153               46.000  m    |     182.00000        8372.00|     105.00000        4830.00|     180.00000        8280.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0065 715-05154              222.000  m    |     115.00000       25530.00|     115.00000       25530.00|     185.00000       41070.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0066 715-05156               80.000  m    |     166.00000       13280.00|     150.00000       12000.00|     215.00000       17200.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0067 715-08306              812.000  Mg   |      69.00000       56028.00|      66.00000       53592.00|      55.00000       44660.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0068 718-06532             1000.000  m    |       2.40000        2400.00|       2.40000        2400.00|       3.28000        3280.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0069 718-52610              392.000  m3   |      44.90000       17600.80|      40.00000       15680.00|      44.90000       17600.80 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0070 718-99153             3573.000  m2   |       1.95000        6967.35|       1.50000        5359.50|       1.95000        6967.35 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0071 720-45030                2.000  EACH |    1250.00000        2500.00|    1200.00000        2400.00|    1700.00000        3400.00 
  INLET, E7                               |                             |                             | 
0072 720-45070                4.000  EACH |    2100.00000        8400.00|    2700.00000       10800.00|    2900.00000       11600.00 
  INLET, P12A                             |                             |                             | 
0073 720-45205                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    2030.00000        2030.00 
  CATCH BASIN, A2                         |                             |                             | 
0074 720-45235                2.000  EACH |    1350.00000        2700.00|    1300.00000        2600.00|    1800.00000        3600.00 
  CATCH BASIN, E7                         |                             |                             | 
0075 720-45250                1.000  EACH |    1750.00000        1750.00|    3000.00000        3000.00|    1975.00000        1975.00 
  CATCH BASIN, K10                        |                             |                             | 
0076 720-45265                8.000  EACH |    1250.00000       10000.00|     650.00000        5200.00|    1150.00000        9200.00 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0077 720-45410               23.000  EACH |    2030.00000       46690.00|    2300.00000       52900.00|    2600.00000       59800.00 
  MANHOLE, C4                             |                             |                             | 
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0078 720-95422                4.000  EACH |    2625.00000       10500.00|    3100.00000       12400.00|    3850.00000       15400.00 
  MANHOLE, J4                             |                             |                             | 
0079 720-98174                2.000  EACH |    2000.00000        4000.00|    2300.00000        4600.00|    2530.00000        5060.00 
  INLET, B15                              |                             |                             | 
0080 720-99416               23.000  EACH |    2100.00000       48300.00|    2200.00000       50600.00|    2530.00000       58190.00 
  CATCH BASIN, B15                        |                             |                             | 
0081 720-99417                7.000  EACH |    2175.00000       15225.00|    2300.00000       16100.00|    2630.00000       18410.00 
  CATCH BASIN, C15                        |                             |                             | 
0082 801-01504                8.000  EACH |      22.00000         176.00|      22.00000         176.00|      22.00000         176.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0083 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0084 801-04308                8.000  EACH |     220.00000        1760.00|     220.00000        1760.00|     220.00000        1760.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0085 801-06203             7137.000  m    |       0.25000        1784.25|       0.25000        1784.25|       0.25000        1784.25 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0086 801-06207              393.000  m    |       3.20000        1257.60|       3.20000        1257.60|       3.20000        1257.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0087 801-06216               32.000  m    |       5.00000         160.00|       5.00000         160.00|       5.00000         160.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0088 801-06640               45.000  EACH |      85.00000        3825.00|      85.00000        3825.00|      85.00000        3825.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0089 801-06645               22.000  EACH |      18.00000         396.00|      18.00000         396.00|      18.00000         396.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0090 801-06710              270.000  DAY  |       9.00000        2430.00|       9.00000        2430.00|       9.00000        2430.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0091 801-06775                       LUMP |  119930.77000      119930.77|   90000.00000       90000.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0092 801-07118               78.000  m    |      28.00000        2184.00|      28.00000        2184.00|      28.00000        2184.00 
  BARRICADE, III-A                        |                             |                             | 
0093 801-94295               12.000  EACH |     188.00000        2256.00|     125.00000        1500.00|     125.00000        1500.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0094 802-05701               94.500  m    |      34.00000        3213.00|      32.00000        3024.00|      32.00000        3024.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0095 802-05702               27.400  m    |      33.00000         904.20|      25.00000         685.00|      25.00000         685.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0096 802-76025                8.800  m2   |     180.00000        1584.00|     180.00000        1584.00|     180.00000        1584.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0097 802-76035               10.600  m2   |     175.00000        1855.00|     190.00000        2014.00|     190.00000        2014.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0098 805-01815                4.000  EACH |    1788.00000        7152.00|    2000.00000        8000.00|    2000.00000        8000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0099 805-01842                2.000  EACH |     799.00000        1598.00|     750.00000        1500.00|     750.00000        1500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0100 805-01843                8.000  EACH |     233.00000        1864.00|     250.00000        2000.00|     250.00000        2000.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0101 805-01844              185.000  m    |      55.00000       10175.00|      36.00000        6660.00|      36.00000        6660.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0102 805-01879                1.000  EACH |     605.00000         605.00|     650.00000         650.00|     650.00000         650.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0103 805-02087                       LUMP |    1105.00000        1105.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0104 805-02439                1.000  EACH |     195.00000         195.00|     250.00000         250.00|     250.00000         250.00 
  CONDUIT RISER, GALVANIZED, 50 mm        |                             |                             | 
0105 805-06592               29.000  m    |      55.00000        1595.00|      30.00000         870.00|      30.00000         870.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0106 805-78100                1.000  EACH |    8542.00000        8542.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0107 805-78205                2.000  EACH |     467.00000         934.00|     525.00000        1050.00|     525.00000        1050.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78215                2.000  EACH |     430.00000         860.00|     455.00000         910.00|     455.00000         910.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0109 805-78230                6.000  EACH |     798.00000        4788.00|     890.00000        5340.00|     890.00000        5340.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0110 805-78415                4.000  EACH |    1531.00000        6124.00|    1350.00000        5400.00|    1350.00000        5400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                4.000  EACH |     212.00000         848.00|     265.00000        1060.00|     265.00000        1060.00 
  DISCONNECT HANGER                       |                             |                             | 
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0112 805-78467               17.000  m    |       7.50000         127.50|       6.50000         110.50|       6.50000         110.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78470             1755.000  m    |       1.22000        2141.10|       0.65000        1140.75|       0.65000        1140.75 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0114 805-78485               20.000  m    |       5.00000         100.00|       5.00000         100.00|       5.00000         100.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0115 805-78490              567.000  m    |       5.05000        2863.35|       5.50000        3118.50|       5.50000        3118.50 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0116 805-78510             1503.000  m    |       2.40000        3607.20|       5.00000        7515.00|       5.00000        7515.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0117 805-78785               14.000  EACH |     602.00000        8428.00|     650.00000        9100.00|     650.00000        9100.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0118 805-78795              546.000  m    |      23.00000       12558.00|      23.00000       12558.00|      23.00000       12558.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0119 805-78925                1.000  EACH |     890.00000         890.00|     650.00000         650.00|     650.00000         650.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81060                4.000  EACH |    4138.00000       16552.00|    5000.00000       20000.00|    5000.00000       20000.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0121 805-86889               66.000  m    |       2.15000         141.90|       1.00000          66.00|       1.00000          66.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0122 805-92504                4.000  EACH |     262.00000        1048.00|     250.00000        1000.00|     250.00000        1000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0123 805-98335               63.000  m    |      27.00000        1701.00|      18.00000        1134.00|      18.00000        1134.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0124 805-98336              198.000  m    |      24.00000        4752.00|      18.00000        3564.00|      18.00000        3564.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0125 807-01559                1.000  EACH |      75.00000          75.00|     100.00000         100.00|     100.00000         100.00 
  LUMINAIRE, ROADWAY, INSTALL             |                             |                             | 
0126 807-02191                1.000  EACH |     632.00000         632.00|     750.00000         750.00|     750.00000         750.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0127 807-02370                1.000  EACH |     188.00000         188.00|    1500.00000        1500.00|    1500.00000        1500.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0128 807-02428                2.000  EACH |     910.00000        1820.00|    1000.00000        2000.00|    1000.00000        2000.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, 750 mm X 750 mm X 2450 mm    |                             |                             | 
0129 807-84752                1.000  EACH |    1596.00000        1596.00|    3500.00000        3500.00|    3500.00000        3500.00 
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
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                                          |(   1  ) 35-1151771          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0130 807-86620                1.000  EACH |     212.00000         212.00|     350.00000         350.00|     350.00000         350.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0131 807-86805                1.000  EACH |    2045.00000        2045.00|    3250.00000        3250.00|    3250.00000        3250.00 
  SERVICE POINT, I                        |                             |                             | 
0132 807-86905                1.000  EACH |      25.00000          25.00|       5.00000           5.00|       5.00000           5.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0133 807-86910                4.000  EACH |      30.00000         120.00|      40.00000         160.00|      40.00000         160.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0134 807-86915                4.000  EACH |      30.00000         120.00|      40.00000         160.00|      40.00000         160.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0135 807-86935                8.000  EACH |      53.00000         424.00|      20.00000         160.00|      20.00000         160.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0136 808-05866               19.600  m2   |      30.00000         588.00|      30.00000         588.00|      30.00000         588.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0137 808-06701              263.000  m    |       1.00000         263.00|       1.00000         263.00|       1.00000         263.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0138 808-06703             2494.000  m    |       1.00000        2494.00|       1.00000        2494.00|       1.00000        2494.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0139 808-06716             1088.000  m    |       1.00000        1088.00|       1.00000        1088.00|       1.00000        1088.00 
  LINE, REMOVE                            |                             |                             | 
0140 808-75245             1615.000  m    |       1.00000        1615.00|       1.00000        1615.00|       1.00000        1615.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0141 808-75278               21.000  m    |       5.00000         105.00|       5.00000         105.00|       5.00000         105.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0142 808-75297               74.000  m    |      10.00000         740.00|      10.00000         740.00|      10.00000         740.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0143 808-75320               38.000  EACH |      50.00000        1900.00|      50.00000        1900.00|      50.00000        1900.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0144 808-75325               14.000  EACH |      70.00000         980.00|      70.00000         980.00|      70.00000         980.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0145 808-75996               44.000  EACH |       5.00000         220.00|      32.50000        1430.00|       8.00000         352.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |CALUMET CIVIL CONTRACTORS, I |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0146 808-75998               44.000  EACH |      30.00000        1320.00|      51.75000        2277.00|      30.00000        1320.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0147 808-92027              222.000  m    |       4.00000         888.00|       4.00000         888.00|       4.00000         888.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0148 306-08034             5585.000  m2   |       1.40000        7819.00|       0.67000        3741.95|       2.00000       11170.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
     SECTION TOTALS                       |           $     2,337,500.00|           $     2,373,349.11|           $     2,520,700.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,337,500.00|           $     2,373,349.11|           $     2,520,700.00 
==================================================================================================================================== 
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                                          |(   4  ) 35-1212938          |(   5   ) 35-1139301         |(   6  ) 35-1609544 
                                          |ATLAS EXCAVATING INC         |E & B PAVING INC             |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29000.00000       29000.00|   28900.00000       28900.00|   41364.00000       41364.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    4000.00000       40000.00|    2000.00000       20000.00|    1612.16000       16121.60 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               20.000  MOS  |      70.00000        1400.00|     300.00000        6000.00|     263.24000        5264.80 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |      70.00000         700.00|     125.00000        1250.00|     180.88000        1808.80 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                5.500  DOL  |       1.00000           5.50|       1.00000           5.50|       1.00000           5.50 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |  127000.00000      127000.00|  127625.00000      127625.00|  132583.00000      132583.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|  151623.73000      151623.73 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              279.000  m2   |      11.00000        3069.00|      12.50000        3487.50|       8.79000        2452.41 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02273               72.000  m2   |      15.00000        1080.00|      15.00000        1080.00|      18.87000        1358.64 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-02278              645.000  m    |       2.25000        1451.25|      15.00000        9675.00|      14.09000        9088.05 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03875                2.000  EACH |     700.00000        1400.00|     250.00000         500.00|     431.50000         863.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0017 202-52710              142.000  m2   |      15.00000        2130.00|       7.50000        1065.00|       7.82000        1110.44 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-86946                1.000  EACH |      50.00000          50.00|     250.00000         250.00|     173.96000         173.96 
  HANDHOLE, REMOVE                        |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-94116                1.000  EACH |      25.00000          25.00|      50.00000          50.00|      27.00000          27.00 
  LUMINAIRE, REMOVE                       |                             |                             | 
0020 202-95579                1.000  EACH |     150.00000         150.00|     250.00000         250.00|     216.00000         216.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0021 203-02000             3693.000  m3   |      38.00000      140334.00|      50.00000      184650.00|      28.21000      104179.53 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06932               80.000  m    |      30.00000        2400.00|      28.22000        2257.60|      30.48000        2438.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933               17.000  EACH |      91.00000        1547.00|      91.00000        1547.00|      98.28000        1670.76 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06937              208.000  m    |       5.00000        1040.00|       4.33000         900.64|       4.68000         973.44 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08267             2518.000  m2   |      12.00000       30216.00|      12.25000       30845.50|      24.42000       61489.56 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 207-08268            12286.000  m2   |      16.00000      196576.00|      19.00000      233434.00|      21.51000      264271.86 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0027 211-07454             2111.000  m3   |      24.00000       50664.00|      27.50000       58052.50|      27.53000       58115.83 
  STRUCTURE BACKFILL                      |                             |                             | 
0028 301-07448             2233.000  Mg   |      16.00000       35728.00|      20.00000       44660.00|      25.84000       57700.72 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07491               44.000  Mg   |     210.86000        9277.84|     160.00000        7040.00|     210.60000        9266.40 
  HMA PATCHING, TYPE C                    |                             |                             | 
0030 304-07494              172.000  Mg   |     121.11000       20830.92|     105.00000       18060.00|     171.68000       29528.96 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0031 306-08038            10857.000  m2   |       1.00000       10857.00|       3.25000       35285.25|       1.49000       16176.93 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0032 401-07334             2165.000  Mg   |      70.29000      152177.85|      80.00000      173200.00|      70.20000      151983.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07403             4050.000  Mg   |      56.23000      227731.50|      58.00000      234900.00|      56.16000      227448.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07424             4535.000  Mg   |      57.31000      259900.85|      60.00000      272100.00|      57.24000      259583.40 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0035 402-07432              132.000  Mg   |      82.18000       10847.76|      95.00000       12540.00|      82.08000       10834.56 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              397.000  Mg   |      61.64000       24471.08|      56.00000       22232.00|      61.56000       24439.32 
  HMA BASE, TYPE A                        |                             |                             | 
0037 406-05520               18.300  Mg   |     432.53000        7915.30|     400.00000        7320.00|     432.00000        7905.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 604-07902                8.400  m2   |     210.00000        1764.00|     260.00000        2184.00|     138.94000        1167.10 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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0039 604-44251                2.970  m3   |    1000.00000        2970.00|    1800.00000        5346.00|    1004.61000        2983.69 
  STEPS, CONCRETE                         |                             |                             | 
0040 604-91531              251.000  m2   |      37.00000        9287.00|      50.00000       12550.00|      33.24000        8343.24 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0041 605-06120              247.000  m    |      81.00000       20007.00|      80.50000       19883.50|      72.97000       18023.59 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06140             1102.000  m    |      52.00000       57304.00|      48.30000       53226.60|      68.14000       75090.28 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0043 605-97937               30.000  m    |      80.00000        2400.00|     125.00000        3750.00|      91.98000        2759.40 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0044 610-09108             2518.000  m2   |      56.00000      141008.00|      52.50000      132195.00|      48.89000      123105.02 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0045 611-06497                3.000  EACH |     140.00000         420.00|     160.00000         480.00|     237.60000         712.80 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                3.000  EACH |     170.00000         510.00|     180.00000         540.00|     270.00000         810.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 615-06490               45.000  EACH |     144.00000        6480.00|     140.00000        6300.00|     138.24000        6220.80 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06527                1.000  EACH |    1185.00000        1185.00|     500.00000         500.00|     648.00000         648.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              139.000  m2   |       2.00000         278.00|       2.50000         347.50|       5.94000         825.66 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              310.000  Mg   |      52.00000       16120.00|      45.00000       13950.00|      27.13000        8410.30 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004               10.000  EACH |     125.00000        1250.00|     125.00000        1250.00|     135.00000        1350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.400  Mg   |    1274.00000         509.60|    1274.00000         509.60|    1375.92000         550.37 
  FERTILIZER                              |                             |                             | 
0053 621-06553               76.000  kg   |       8.00000         608.00|       7.63000         579.88|       8.24000         626.24 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06565                1.800  Mg   |     514.00000         925.20|     514.00000         925.20|     555.12000         999.22 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567              136.000  kL   |       1.00000         136.00|       1.00000         136.00|       1.08000         146.88 
  WATER                                   |                             |                             | 
0056 621-06575             6779.000  m2   |       3.00000       20337.00|       3.05000       20675.95|       3.29000       22302.91 
  SODDING, NURSERY                        |                             |                             | 
0057 715-03584                1.000  EACH |    1200.00000        1200.00|     750.00000         750.00|     882.38000         882.38 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
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0058 715-05048             1703.000  m    |      10.05000       17115.15|      10.00000       17030.00|      10.85000       18477.55 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05053              140.000  m    |      50.00000        7000.00|      40.00000        5600.00|      55.03000        7704.20 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0060 715-05146                3.000  m    |     130.00000         390.00|      40.00000         120.00|     105.18000         315.54 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                             |                             | 
0061 715-05149              934.000  m    |     170.00000      158780.00|      75.00000       70050.00|      81.72000       76326.48 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05151              508.000  m    |     150.00000       76200.00|      85.00000       43180.00|      87.21000       44302.68 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05152               62.000  m    |     190.00000       11780.00|      95.00000        5890.00|     106.22000        6585.64 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0064 715-05153               46.000  m    |     200.00000        9200.00|     105.00000        4830.00|     124.82000        5741.72 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0065 715-05154              222.000  m    |     190.00000       42180.00|     115.00000       25530.00|     129.67000       28786.74 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0066 715-05156               80.000  m    |     225.00000       18000.00|     150.00000       12000.00|     156.45000       12516.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0067 715-08306              812.000  Mg   |      74.00000       60088.00|      92.00000       74704.00|      71.28000       57879.36 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0068 718-06532             1000.000  m    |       2.50000        2500.00|       2.40000        2400.00|       2.59000        2590.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0069 718-52610              392.000  m3   |      45.00000       17640.00|      40.00000       15680.00|      48.49000       19008.08 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0070 718-99153             3573.000  m2   |       3.00000       10719.00|       1.50000        5359.50|       2.11000        7539.03 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0071 720-45030                2.000  EACH |    1700.00000        3400.00|    1200.00000        2400.00|    1193.73000        2387.46 
  INLET, E7                               |                             |                             | 
0072 720-45070                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00|    2729.99000       10919.96 
  INLET, P12A                             |                             |                             | 
0073 720-45205                1.000  EACH |    2400.00000        2400.00|    1600.00000        1600.00|    2319.01000        2319.01 
  CATCH BASIN, A2                         |                             |                             | 
0074 720-45235                2.000  EACH |    2000.00000        4000.00|    1300.00000        2600.00|    1590.92000        3181.84 
  CATCH BASIN, E7                         |                             |                             | 
0075 720-45250                1.000  EACH |    2200.00000        2200.00|    3000.00000        3000.00|    2211.01000        2211.01 
  CATCH BASIN, K10                        |                             |                             | 
0076 720-45265                8.000  EACH |    1300.00000       10400.00|     650.00000        5200.00|    1332.55000       10660.40 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0077 720-45410               23.000  EACH |    2100.00000       48300.00|    2300.00000       52900.00|    2320.07000       53361.61 
  MANHOLE, C4                             |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 720-95422                4.000  EACH |    3500.00000       14000.00|    3100.00000       12400.00|    3693.26000       14773.04 
  MANHOLE, J4                             |                             |                             | 
0079 720-98174                2.000  EACH |    2700.00000        5400.00|    2300.00000        4600.00|    2420.58000        4841.16 
  INLET, B15                              |                             |                             | 
0080 720-99416               23.000  EACH |    2800.00000       64400.00|    2200.00000       50600.00|    2947.55000       67793.65 
  CATCH BASIN, B15                        |                             |                             | 
0081 720-99417                7.000  EACH |    2900.00000       20300.00|    2300.00000       16100.00|    3106.49000       21745.43 
  CATCH BASIN, C15                        |                             |                             | 
0082 801-01504                8.000  EACH |      45.00000         360.00|      22.00000         176.00|      23.76000         190.08 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0083 801-03290                2.000  EACH |     195.00000         390.00|     150.00000         300.00|     216.00000         432.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0084 801-04308                8.000  EACH |     345.00000        2760.00|     220.00000        1760.00|     360.72000        2885.76 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0085 801-06203             7137.000  m    |       0.50000        3568.50|       0.25000        1784.25|       0.36000        2569.32 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0086 801-06207              393.000  m    |       4.00000        1572.00|       7.85000        3085.05|       4.91000        1929.63 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0087 801-06216               32.000  m    |       4.00000         128.00|       5.00000         160.00|       5.40000         172.80 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0088 801-06640               45.000  EACH |     115.00000        5175.00|      85.00000        3825.00|     133.92000        6026.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0089 801-06645               22.000  EACH |      65.00000        1430.00|      18.00000         396.00|      23.76000         522.72 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0090 801-06710              270.000  DAY  |      10.00000        2700.00|       9.00000        2430.00|      10.79000        2913.30 
  FLASHING ARROW SIGN                     |                             |                             | 
0091 801-06775                       LUMP |   25000.00000       25000.00|   76353.76000       76353.76|   60193.35000       60193.35 
  MAINTAINING TRAFFIC                     |                             |                             | 
0092 801-07118               78.000  m    |      29.75000        2320.50|      28.00000        2184.00|      36.72000        2864.16 
  BARRICADE, III-A                        |                             |                             | 
0093 801-94295               12.000  EACH |    1000.00000       12000.00|     125.00000        1500.00|     203.04000        2436.48 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0094 802-05701               94.500  m    |      42.00000        3969.00|      32.00000        3024.00|      36.72000        3470.04 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0095 802-05702               27.400  m    |      35.00000         959.00|      25.00000         685.00|      35.64000         976.54 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0096 802-76025                8.800  m2   |     145.00000        1276.00|     180.00000        1584.00|     194.40000        1710.72 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0097 802-76035               10.600  m2   |     156.00000        1653.60|     190.00000        2014.00|     189.00000        2003.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0098 805-01815                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    1931.04000        7724.16 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0099 805-01842                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     862.92000        1725.84 
  HANDHOLE, SIGNAL                        |                             |                             | 
0100 805-01843                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     251.64000        2013.12 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0101 805-01844              185.000  m    |      36.00000        6660.00|      36.00000        6660.00|      59.40000       10989.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0102 805-01879                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     653.40000         653.40 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0103 805-02087                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1193.40000        1193.40 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0104 805-02439                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     210.60000         210.60 
  CONDUIT RISER, GALVANIZED, 50 mm        |                             |                             | 
0105 805-06592               29.000  m    |      30.00000         870.00|      30.00000         870.00|      59.40000        1722.60 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0106 805-78100                1.000  EACH |   12000.00000       12000.00|   12000.00000       12000.00|    9225.36000        9225.36 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0107 805-78205                2.000  EACH |     525.00000        1050.00|     525.00000        1050.00|     504.36000        1008.72 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78215                2.000  EACH |     455.00000         910.00|     455.00000         910.00|     464.40000         928.80 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0109 805-78230                6.000  EACH |     890.00000        5340.00|     890.00000        5340.00|     861.84000        5171.04 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0110 805-78415                4.000  EACH |    1350.00000        5400.00|    1350.00000        5400.00|    1653.48000        6613.92 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                4.000  EACH |     265.00000        1060.00|     265.00000        1060.00|     228.96000         915.84 
  DISCONNECT HANGER                       |                             |                             | 
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0112 805-78467               17.000  m    |       6.50000         110.50|       6.50000         110.50|       8.10000         137.70 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78470             1755.000  m    |       0.65000        1140.75|       0.65000        1140.75|       1.32000        2316.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0114 805-78485               20.000  m    |       5.00000         100.00|       5.00000         100.00|       5.40000         108.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0115 805-78490              567.000  m    |       5.50000        3118.50|       5.50000        3118.50|       5.45000        3090.15 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0116 805-78510             1503.000  m    |       5.00000        7515.00|       5.00000        7515.00|       2.59000        3892.77 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0117 805-78785               14.000  EACH |     650.00000        9100.00|     650.00000        9100.00|     650.16000        9102.24 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0118 805-78795              546.000  m    |      23.00000       12558.00|      23.00000       12558.00|      24.84000       13562.64 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0119 805-78925                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     961.20000         961.20 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81060                4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00|    4469.04000       17876.16 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0121 805-86889               66.000  m    |       2.30000         151.80|       1.00000          66.00|       2.32000         153.12 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0122 805-92504                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     282.96000        1131.84 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0123 805-98335               63.000  m    |      22.00000        1386.00|      18.00000        1134.00|      29.16000        1837.08 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0124 805-98336              198.000  m    |      22.00000        4356.00|      18.00000        3564.00|      25.92000        5132.16 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0125 807-01559                1.000  EACH |      10.00000          10.00|     100.00000         100.00|      81.00000          81.00 
  LUMINAIRE, ROADWAY, INSTALL             |                             |                             | 
0126 807-02191                1.000  EACH |     600.00000         600.00|     750.00000         750.00|     682.56000         682.56 
  HANDHOLE, LIGHTING                      |                             |                             | 
0127 807-02370                1.000  EACH |     600.00000         600.00|    1500.00000        1500.00|     203.04000         203.04 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0128 807-02428                2.000  EACH |    1350.00000        2700.00|    1000.00000        2000.00|     982.80000        1965.60 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, 750 mm X 750 mm X 2450 mm    |                             |                             | 
0129 807-84752                1.000  EACH |    2000.00000        2000.00|    3500.00000        3500.00|    1723.68000        1723.68 
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
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0130 807-86620                1.000  EACH |     230.00000         230.00|     350.00000         350.00|     228.96000         228.96 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0131 807-86805                1.000  EACH |    1750.00000        1750.00|    3250.00000        3250.00|    2208.60000        2208.60 
  SERVICE POINT, I                        |                             |                             | 
0132 807-86905                1.000  EACH |       5.00000           5.00|       5.00000           5.00|      27.00000          27.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0133 807-86910                4.000  EACH |      30.00000         120.00|      40.00000         160.00|      32.40000         129.60 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0134 807-86915                4.000  EACH |      30.00000         120.00|      40.00000         160.00|      32.40000         129.60 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0135 807-86935                8.000  EACH |      16.00000         128.00|      20.00000         160.00|      57.24000         457.92 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0136 808-05866               19.600  m2   |      28.00000         548.80|      30.00000         588.00|      28.40000         556.64 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0137 808-06701              263.000  m    |       1.25000         328.75|       1.00000         263.00|       1.19000         312.97 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0138 808-06703             2494.000  m    |       1.25000        3117.50|       1.00000        2494.00|       1.19000        2967.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0139 808-06716             1088.000  m    |       2.75000        2992.00|       1.00000        1088.00|       3.67000        3992.96 
  LINE, REMOVE                            |                             |                             | 
0140 808-75245             1615.000  m    |       1.25000        2018.75|       1.00000        1615.00|       1.30000        2099.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0141 808-75278               21.000  m    |      12.00000         252.00|       5.00000         105.00|       6.48000         136.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0142 808-75297               74.000  m    |      12.00000         888.00|      10.00000         740.00|      12.47000         922.78 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0143 808-75320               38.000  EACH |      60.00000        2280.00|      50.00000        1900.00|      77.76000        2954.88 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0144 808-75325               14.000  EACH |      85.00000        1190.00|      70.00000         980.00|      88.56000        1239.84 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0145 808-75996               44.000  EACH |      32.50000        1430.00|       9.63000         423.72|       6.48000         285.12 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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0146 808-75998               44.000  EACH |      65.00000        2860.00|      30.00000        1320.00|      93.96000        4134.24 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0147 808-92027              222.000  m    |       4.00000         888.00|       4.00000         888.00|       2.38000         528.36 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0148 306-08034             5585.000  m2   |       1.00000        5585.00|       1.85000       10332.25|       2.33000       13013.05 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
     SECTION TOTALS                       |           $     2,547,651.75|           $     2,552,500.00|           $     2,651,673.67 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,547,651.75|           $     2,552,500.00|           $     2,651,673.67 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 31-1323837         |(   9  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |SUNESIS CONSTRUCTION COMPANY |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   73000.00000       73000.00|   41000.00000       41000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2800.00000       28000.00|    1150.00000       11500.00|    1500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               20.000  MOS  |     500.00000       10000.00|     120.00000        2400.00|     200.00000        4000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |     100.00000        1000.00|      65.00000         650.00|     100.00000        1000.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                5.500  DOL  |       1.00000           5.50|       1.00000           5.50|       1.00000           5.50 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |  140000.00000      140000.00|   48500.00000       48500.00|  157000.00000      157000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   14000.00000       14000.00|  112000.00000      112000.00|   18790.00000       18790.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              279.000  m2   |      14.00000        3906.00|       9.00000        2511.00|      20.00000        5580.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02273               72.000  m2   |      11.00000         792.00|      13.00000         936.00|      20.00000        1440.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-02278              645.000  m    |      13.00000        8385.00|       9.50000        6127.50|      20.00000       12900.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03875                2.000  EACH |     350.00000         700.00|     900.00000        1800.00|     400.00000         800.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0017 202-52710              142.000  m2   |      14.50000        2059.00|      15.00000        2130.00|      26.00000        3692.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-86946                1.000  EACH |     245.00000         245.00|     240.00000         240.00|     425.00000         425.00 
  HANDHOLE, REMOVE                        |                             |                             | 
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0019 202-94116                1.000  EACH |     245.00000         245.00|     240.00000         240.00|     325.00000         325.00 
  LUMINAIRE, REMOVE                       |                             |                             | 
0020 202-95579                1.000  EACH |     245.00000         245.00|     240.00000         240.00|     750.00000         750.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0021 203-02000             3693.000  m3   |      44.00000      162492.00|      16.00000       59088.00|      40.00000      147720.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06932               80.000  m    |      29.50000        2360.00|      28.00000        2240.00|      32.00000        2560.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933               17.000  EACH |      95.00000        1615.00|      63.00000        1071.00|     100.00000        1700.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06937              208.000  m    |       4.50000         936.00|       5.00000        1040.00|       7.00000        1456.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08267             2518.000  m2   |      13.00000       32734.00|      29.50000       74281.00|      19.00000       47842.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 207-08268            12286.000  m2   |      15.00000      184290.00|      27.40000      336636.40|      15.00000      184290.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0027 211-07454             2111.000  m3   |      35.00000       73885.00|       8.00000       16888.00|      45.00000       94995.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0028 301-07448             2233.000  Mg   |      24.00000       53592.00|      21.75000       48567.75|      27.00000       60291.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07491               44.000  Mg   |     135.00000        5940.00|     225.00000        9900.00|     225.00000        9900.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0030 304-07494              172.000  Mg   |     105.00000       18060.00|     130.00000       22360.00|      90.00000       15480.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0031 306-08038            10857.000  m2   |       1.10000       11942.70|       1.50000       16285.50|       2.55000       27685.35 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0032 401-07334             2165.000  Mg   |      77.50000      167787.50|      71.00000      153715.00|      94.00000      203510.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07403             4050.000  Mg   |      66.00000      267300.00|      57.00000      230850.00|      84.00000      340200.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07424             4535.000  Mg   |      70.00000      317450.00|      58.00000      263030.00|      74.00000      335590.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0035 402-07432              132.000  Mg   |      87.25000       11517.00|      83.00000       10956.00|     110.00000       14520.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              397.000  Mg   |      69.75000       27690.75|      62.00000       24614.00|      83.00000       32951.00 
  HMA BASE, TYPE A                        |                             |                             | 
0037 406-05520               18.300  Mg   |     250.00000        4575.00|     435.00000        7960.50|     375.00000        6862.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 604-07902                8.400  m2   |     330.00000        2772.00|     250.00000        2100.00|     325.00000        2730.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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0039 604-44251                2.970  m3   |    1750.00000        5197.50|    1200.00000        3564.00|    1375.00000        4083.75 
  STEPS, CONCRETE                         |                             |                             | 
0040 604-91531              251.000  m2   |      60.00000       15060.00|      40.00000       10040.00|      42.00000       10542.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0041 605-06120              247.000  m    |     101.00000       24947.00|      83.00000       20501.00|     123.00000       30381.00 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06140             1102.000  m    |      67.75000       74660.50|      54.00000       59508.00|      79.00000       87058.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0043 605-97937               30.000  m    |     115.00000        3450.00|      82.00000        2460.00|     112.00000        3360.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0044 610-09108             2518.000  m2   |      55.00000      138490.00|      54.00000      135972.00|      78.00000      196404.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0045 611-06497                3.000  EACH |     230.00000         690.00|     175.00000         525.00|     250.00000         750.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                3.000  EACH |     260.00000         780.00|     310.00000         930.00|     280.00000         840.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 615-06490               45.000  EACH |     135.00000        6075.00|     150.00000        6750.00|     150.00000        6750.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06527                1.000  EACH |     630.00000         630.00|    1200.00000        1200.00|     675.00000         675.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              139.000  m2   |       4.00000         556.00|       2.50000         347.50|       5.95000         827.05 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              310.000  Mg   |      35.00000       10850.00|      38.50000       11935.00|      28.00000        8680.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004               10.000  EACH |     130.00000        1300.00|     475.00000        4750.00|     125.00000        1250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.400  Mg   |    1340.00000         536.00|    1450.00000         580.00|    1450.00000         580.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553               76.000  kg   |       8.00000         608.00|      15.50000        1178.00|       9.00000         684.00 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06565                1.800  Mg   |     540.00000         972.00|    1100.00000        1980.00|     600.00000        1080.00 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567              136.000  kL   |       1.00000         136.00|       3.00000         408.00|       1.00000         136.00 
  WATER                                   |                             |                             | 
0056 621-06575             6779.000  m2   |       5.50000       37284.50|       3.50000       23726.50|       4.00000       27116.00 
  SODDING, NURSERY                        |                             |                             | 
0057 715-03584                1.000  EACH |     900.00000         900.00|    1400.00000        1400.00|    1200.00000        1200.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
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0058 715-05048             1703.000  m    |      10.55000       17966.65|      17.50000       29802.50|      20.00000       34060.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05053              140.000  m    |      53.60000        7504.00|      29.00000        4060.00|      75.00000       10500.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0060 715-05146                3.000  m    |     140.00000         420.00|      78.50000         235.50|     115.00000         345.00 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                             |                             | 
0061 715-05149              934.000  m    |     140.00000      130760.00|     130.00000      121420.00|     120.00000      112080.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05151              508.000  m    |     150.00000       76200.00|     160.00000       81280.00|     110.00000       55880.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05152               62.000  m    |     155.00000        9610.00|     170.00000       10540.00|     120.00000        7440.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0064 715-05153               46.000  m    |     165.00000        7590.00|     225.00000       10350.00|     165.00000        7590.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0065 715-05154              222.000  m    |     180.00000       39960.00|     200.00000       44400.00|     155.00000       34410.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0066 715-05156               80.000  m    |     200.00000       16000.00|     265.00000       21200.00|     200.00000       16000.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0067 715-08306              812.000  Mg   |      84.75000       68817.00|      72.00000       58464.00|     120.00000       97440.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0068 718-06532             1000.000  m    |       3.50000        3500.00|       5.00000        5000.00|       2.40000        2400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0069 718-52610              392.000  m3   |      47.25000       18522.00|       8.00000        3136.00|      64.00000       25088.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0070 718-99153             3573.000  m2   |       2.00000        7146.00|       1.75000        6252.75|       3.00000       10719.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0071 720-45030                2.000  EACH |    1500.00000        3000.00|    3400.00000        6800.00|    1400.00000        2800.00 
  INLET, E7                               |                             |                             | 
0072 720-45070                4.000  EACH |    2400.00000        9600.00|    4000.00000       16000.00|    2400.00000        9600.00 
  INLET, P12A                             |                             |                             | 
0073 720-45205                1.000  EACH |    1800.00000        1800.00|    3700.00000        3700.00|    2000.00000        2000.00 
  CATCH BASIN, A2                         |                             |                             | 
0074 720-45235                2.000  EACH |    1600.00000        3200.00|    3800.00000        7600.00|    1400.00000        2800.00 
  CATCH BASIN, E7                         |                             |                             | 
0075 720-45250                1.000  EACH |    1800.00000        1800.00|    3600.00000        3600.00|    2200.00000        2200.00 
  CATCH BASIN, K10                        |                             |                             | 
0076 720-45265                8.000  EACH |    1200.00000        9600.00|     900.00000        7200.00|    1000.00000        8000.00 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0077 720-45410               23.000  EACH |    1900.00000       43700.00|    3900.00000       89700.00|    2500.00000       57500.00 
  MANHOLE, C4                             |                             |                             | 
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0078 720-95422                4.000  EACH |    4100.00000       16400.00|    4400.00000       17600.00|    3500.00000       14000.00 
  MANHOLE, J4                             |                             |                             | 
0079 720-98174                2.000  EACH |    2300.00000        4600.00|    4500.00000        9000.00|    2800.00000        5600.00 
  INLET, B15                              |                             |                             | 
0080 720-99416               23.000  EACH |    2400.00000       55200.00|    4350.00000      100050.00|    2800.00000       64400.00 
  CATCH BASIN, B15                        |                             |                             | 
0081 720-99417                7.000  EACH |    2500.00000       17500.00|    4600.00000       32200.00|    2800.00000       19600.00 
  CATCH BASIN, C15                        |                             |                             | 
0082 801-01504                8.000  EACH |      47.35000         378.80|      65.00000         520.00|      70.00000         560.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0083 801-03290                2.000  EACH |     205.00000         410.00|     410.00000         820.00|     450.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0084 801-04308                8.000  EACH |     365.00000        2920.00|     290.00000        2320.00|     325.00000        2600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0085 801-06203             7137.000  m    |       0.40000        2854.80|       0.60000        4282.20|       0.70000        4995.90 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0086 801-06207              393.000  m    |       4.15000        1630.95|       4.00000        1572.00|       4.00000        1572.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0087 801-06216               32.000  m    |       3.90000         124.80|      13.00000         416.00|      14.00000         448.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0088 801-06640               45.000  EACH |     120.00000        5400.00|     135.00000        6075.00|     144.00000        6480.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0089 801-06645               22.000  EACH |      70.00000        1540.00|      40.00000         880.00|      42.00000         924.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0090 801-06710              270.000  DAY  |      10.50000        2835.00|      16.00000        4320.00|      16.00000        4320.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0091 801-06775                       LUMP |  120000.00000      120000.00|  150000.00000      150000.00|  147235.45000      147235.45 
  MAINTAINING TRAFFIC                     |                             |                             | 
0092 801-07118               78.000  m    |      31.30000        2441.40|      37.00000        2886.00|      40.00000        3120.00 
  BARRICADE, III-A                        |                             |                             | 
0093 801-94295               12.000  EACH |     200.00000        2400.00|     360.00000        4320.00|     375.00000        4500.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0094 802-05701               94.500  m    |      35.80000        3383.10|      61.00000        5764.50|      70.00000        6615.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0095 802-05702               27.400  m    |      34.75000         952.15|      50.00000        1370.00|      55.00000        1507.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0096 802-76025                8.800  m2   |     190.00000        1672.00|     210.00000        1848.00|     210.00000        1848.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0097 802-76035               10.600  m2   |     185.00000        1961.00|     220.00000        2332.00|     210.00000        2226.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0098 805-01815                4.000  EACH |    1900.00000        7600.00|    2200.00000        8800.00|    2400.00000        9600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0099 805-01842                2.000  EACH |     840.00000        1680.00|    1200.00000        2400.00|    1200.00000        2400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0100 805-01843                8.000  EACH |     245.00000        1960.00|     290.00000        2320.00|     300.00000        2400.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0101 805-01844              185.000  m    |      58.00000       10730.00|      70.00000       12950.00|      72.00000       13320.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0102 805-01879                1.000  EACH |     635.00000         635.00|     510.00000         510.00|     495.00000         495.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0103 805-02087                       LUMP |    1200.00000        1200.00|     800.00000         800.00|     725.00000         725.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0104 805-02439                1.000  EACH |     205.00000         205.00|    1100.00000        1100.00|    1100.00000        1100.00 
  CONDUIT RISER, GALVANIZED, 50 mm        |                             |                             | 
0105 805-06592               29.000  m    |      58.00000        1682.00|      70.00000        2030.00|      70.00000        2030.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0106 805-78100                1.000  EACH |    8990.00000        8990.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0107 805-78205                2.000  EACH |     500.00000        1000.00|     620.00000        1240.00|     650.00000        1300.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78215                2.000  EACH |     450.00000         900.00|     570.00000        1140.00|     600.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0109 805-78230                6.000  EACH |     840.00000        5040.00|     950.00000        5700.00|     950.00000        5700.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0110 805-78415                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00|    1750.00000        7000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                4.000  EACH |     225.00000         900.00|     325.00000        1300.00|     350.00000        1400.00 
  DISCONNECT HANGER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 31-1323837         |(   9  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |SUNESIS CONSTRUCTION COMPANY |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 805-78467               17.000  m    |       7.90000         134.30|      13.50000         229.50|      14.00000         238.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78470             1755.000  m    |       1.30000        2281.50|       1.00000        1755.00|       1.00000        1755.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0114 805-78485               20.000  m    |       5.25000         105.00|      11.00000         220.00|      10.00000         200.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0115 805-78490              567.000  m    |       5.30000        3005.10|       5.75000        3260.25|       7.00000        3969.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0116 805-78510             1503.000  m    |       2.50000        3757.50|       5.25000        7890.75|       7.00000       10521.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0117 805-78785               14.000  EACH |     635.00000        8890.00|     900.00000       12600.00|     975.00000       13650.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0118 805-78795              546.000  m    |      24.25000       13240.50|      26.00000       14196.00|      25.00000       13650.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0119 805-78925                1.000  EACH |     940.00000         940.00|    1400.00000        1400.00|    1250.00000        1250.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81060                4.000  EACH |    4400.00000       17600.00|    4500.00000       18000.00|    4700.00000       18800.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0121 805-86889               66.000  m    |       2.25000         148.50|      15.00000         990.00|      15.00000         990.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0122 805-92504                4.000  EACH |     275.00000        1100.00|     270.00000        1080.00|     295.00000        1180.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0123 805-98335               63.000  m    |      28.50000        1795.50|      58.00000        3654.00|      54.00000        3402.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0124 805-98336              198.000  m    |      25.25000        4999.50|      47.00000        9306.00|      50.00000        9900.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0125 807-01559                1.000  EACH |      79.00000          79.00|     520.00000         520.00|     482.00000         482.00 
  LUMINAIRE, ROADWAY, INSTALL             |                             |                             | 
0126 807-02191                1.000  EACH |     665.00000         665.00|     975.00000         975.00|    1000.00000        1000.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0127 807-02370                1.000  EACH |     200.00000         200.00|    1500.00000        1500.00|    1575.00000        1575.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0128 807-02428                2.000  EACH |    1000.00000        2000.00|    1200.00000        2400.00|    1225.00000        2450.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, 750 mm X 750 mm X 2450 mm    |                             |                             | 
0129 807-84752                1.000  EACH |    1700.00000        1700.00|    2550.00000        2550.00|    2675.00000        2675.00 
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 31-1323837         |(   9  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |SUNESIS CONSTRUCTION COMPANY |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0130 807-86620                1.000  EACH |     225.00000         225.00|     650.00000         650.00|     650.00000         650.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0131 807-86805                1.000  EACH |    2200.00000        2200.00|    3500.00000        3500.00|    3300.00000        3300.00 
  SERVICE POINT, I                        |                             |                             | 
0132 807-86905                1.000  EACH |      26.30000          26.30|     105.00000         105.00|     100.00000         100.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0133 807-86910                4.000  EACH |      31.60000         126.40|      42.00000         168.00|      45.00000         180.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0134 807-86915                4.000  EACH |      31.60000         126.40|      43.00000         172.00|      45.00000         180.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0135 807-86935                8.000  EACH |      55.80000         446.40|      44.00000         352.00|      15.00000         120.00 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0136 808-05866               19.600  m2   |      33.85000         663.46|      40.00000         784.00|      45.00000         882.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0137 808-06701              263.000  m    |       2.15000         565.45|       3.00000         789.00|       3.50000         920.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0138 808-06703             2494.000  m    |       2.15000        5362.10|       1.85000        4613.90|       2.00000        4988.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0139 808-06716             1088.000  m    |       1.20000        1305.60|       1.50000        1632.00|       1.50000        1632.00 
  LINE, REMOVE                            |                             |                             | 
0140 808-75245             1615.000  m    |       2.20000        3553.00|       1.85000        2987.75|       2.00000        3230.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0141 808-75278               21.000  m    |       6.45000         135.45|      10.50000         220.50|      12.00000         252.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0142 808-75297               74.000  m    |      13.00000         962.00|      13.00000         962.00|      14.00000        1036.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0143 808-75320               38.000  EACH |      62.15000        2361.70|      75.00000        2850.00|      85.00000        3230.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0144 808-75325               14.000  EACH |      91.50000        1281.00|     100.00000        1400.00|     115.00000        1610.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0145 808-75996               44.000  EACH |      13.80000         607.20|      55.00000        2420.00|      40.00000        1760.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 31 
     CALL ORDER   : 160                     CONTRACT ID : R -27267-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 31-1323837         |(   9  ) 35-1357381 
                                          |MILESTONE CONTRACTORS, L.P.  |SUNESIS CONSTRUCTION COMPANY |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0146 808-75998               44.000  EACH |      46.50000        2046.00|      55.00000        2420.00|      60.00000        2640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0147 808-92027              222.000  m    |       4.35000         965.70|       4.00000         888.00|       4.00000         888.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0148 306-08034             5585.000  m2   |       0.95000        5305.75|       1.75000        9773.75|       2.00000       11170.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
     SECTION TOTALS                       |           $     2,775,776.91|           $     2,886,444.00|           $     3,152,821.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,775,776.91|           $     2,886,444.00|           $     3,152,821.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 170 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 170                     CONTRACT ID : R -27928-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
                        NO BIDS RECEIVED 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : BROADWAY STREET 
     CALL ORDER   : 170                     CONTRACT ID : R -27928-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                           |NO VALID BIDS               |                            | 
                                           |                            |                            | 
 LINE NO / ITEM CODE / ALT                 |                            |                            | 
 ITEM DESCRIPTION           QUANTITY       |                            |                            | 
-------------------------------------------+---------------------------+---------------------------+----------------------------- 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 176 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 176                     CONTRACT ID : R -28934-A                   COUNTIES : GRANT           MADISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 11/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0979005 
                                                                                                        0979005 
                                                                                                        0979005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $    12,373,613.83  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $    12,621,854.48  102.0062% 
   3   31-4351261     SHELLY & SANDS INC                                                         $    15,816,081.26  127.8210% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 176                     CONTRACT ID : R -28934-A                   COUNTIES : GRANT           MADISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 31-4351261 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  202012.28000      202012.28|  100000.00000      100000.00|  185000.00000      185000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1555.00000       18660.00|    1700.00000       20400.00|    2145.00000       25740.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               36.000  MOS  |     300.00000       10800.00|     300.00000       10800.00|      58.00000        2088.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      41.00000         492.00|     100.00000        1200.00|     132.00000        1584.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |  618000.00000      618000.00|  630000.00000      630000.00|  750000.00000      750000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  200000.00000      200000.00|  252000.00000      252000.00|  145000.00000      145000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-01000                       LUMP |  100000.00000      100000.00|  125000.00000      125000.00|  130000.00000      130000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0014 202-02240              102.000  m2   |      28.65000        2922.30|      17.00000        1734.00|      58.00000        5916.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              158.000  m    |       6.50000        1027.00|      30.00000        4740.00|       6.85000        1082.30 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02272               40.000  m    |      28.50000        1140.00|       3.00000         120.00|      15.80000         632.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0017 202-51328                       LUMP |  100000.00000      100000.00|   80000.00000       80000.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0018 203-02000            46964.000  m3   |      15.00000      704460.00|      22.50000     1056690.00|      29.50000     1385438.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 176                     CONTRACT ID : R -28934-A                   COUNTIES : GRANT           MADISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 31-4351261 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02070             7099.000  m3   |      30.00000      212970.00|      14.00000       99386.00|      10.55000       74894.45 
  BORROW                                  |                             |                             | 
0020 203-51223               58.000  m3   |      35.40000        2053.20|     100.00000        5800.00|      84.41000        4895.78 
  EXCAVATION, WATERWAY                    |                             |                             | 
0021 205-06931             1460.000  Mg   |      46.40000       67744.00|      56.00000       81760.00|      47.40000       69204.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06933                1.000  EACH |      75.00000          75.00|     150.00000         150.00|     150.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937             8617.000  m    |       3.80000       32744.60|       3.79000       32658.43|       3.90000       33606.30 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 211-07454             3782.500  m3   |      80.00000      302600.00|      32.00000      121040.00|      31.60000      119527.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448            67131.000  Mg   |      15.00000     1006965.00|      10.00000      671310.00|      23.25000     1560795.75 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 302-07455               26.000  m3   |     100.00000        2600.00|      90.00000        2340.00|     105.52000        2743.52 
  DENSE GRADED SUBBASE                    |                             |                             | 
0028 303-07449              277.000  Mg   |      39.00000       10803.00|      19.00000        5263.00|      62.00000       17174.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 303-60012              534.000  Mg   |      23.85000       12735.90|      16.50000        8811.00|      21.00000       11214.00 
  AGGREGATE, 2                            |                             |                             | 
0030 306-08033           142186.000  m2   |       1.50000      213279.00|       1.50000      213279.00|       1.00000      142186.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0031 306-08043             3238.500  m2   |       2.50000        8096.25|       1.50000        4857.75|       2.25000        7286.63 
  MILLING, TRANSITION                     |                             |                             | 
0032 401-06264                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00|    8000.00000        8000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07322            16050.000  Mg   |      58.00000      930900.00|      60.00000      963000.00|      65.00000     1043250.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07392            26979.000  Mg   |      45.00000     1214055.00|      45.20000     1219450.80|      50.00000     1348950.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0038 402-07442            20216.000  Mg   |      20.00000      404320.00|      32.00000      646912.00|      53.00000     1071448.00 
  HMA BASE, TYPE C                        |                             |                             | 
0039 406-05520              136.000  Mg   |    1000.00000      136000.00|      50.00000        6800.00|     300.00000       40800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-01522                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1890.00000        7560.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0041 601-01700                6.000  EACH |    1700.00000       10200.00|    1700.00000       10200.00|    1790.00000       10740.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
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0042 601-01839                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1690.00000        1690.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0043 601-01846                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1690.00000        1690.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0044 601-06854                7.000  EACH |    2300.00000       16100.00|    2300.00000       16100.00|    2525.00000       17675.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0045 601-94689               22.000  EACH |    2400.00000       52800.00|    1600.00000       35200.00|    2525.00000       55550.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0046 601-97774                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0047 601-99105              818.500  m    |      51.00000       41743.50|     100.00000       81850.00|      53.00000       43380.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0048 602-06729                6.000  EACH |      15.00000          90.00|      12.00000          72.00|      10.00000          60.00 
  BARRIER DELINEATOR                      |                             |                             | 
0049 603-06040              455.000  m    |      16.60000        7553.00|      16.60000        7553.00|      17.50000        7962.50 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0050 609-06259              174.000  m2   |     125.00000       21750.00|      80.00000       13920.00|     130.00000       22620.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0051 610-07486             7460.000  Mg   |      50.00000      373000.00|      70.00000      522200.00|     115.00000      857900.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0052 611-06497               42.000  EACH |     140.00000        5880.00|     140.00000        5880.00|     150.00000        6300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0053 611-06498                1.000  EACH |     170.00000         170.00|     170.00000         170.00|     350.00000         350.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0054 615-06500               39.000  EACH |     440.00000       17160.00|     500.00000       19500.00|     465.00000       18135.00 
  MONUMENT, A                             |                             |                             | 
0055 615-06505               25.000  EACH |     460.00000       11500.00|     500.00000       12500.00|     485.00000       12125.00 
  MONUMENT, B                             |                             |                             | 
0056 615-06510                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     315.00000         315.00 
  MONUMENT, C                             |                             |                             | 
0057 616-02320              216.000  m2   |       3.70000         799.20|      30.00000        6480.00|       9.00000        1944.00 
  GEOTEXTILES                             |                             |                             | 
0058 616-05688              281.000  Mg   |      55.65000       15637.65|      46.00000       12926.00|      63.00000       17703.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0059 616-05689              128.000  Mg   |      55.15000        7059.20|      46.00000        5888.00|      48.00000        6144.00 
  RIPRAP, CLASS 2                         |                             |                             | 
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0060 616-06405              978.000  Mg   |      34.60000       33838.80|      35.00000       34230.00|      48.00000       46944.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0061 621-01004                5.000  EACH |     300.00000        1500.00|     300.00000        1500.00|     342.00000        1710.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0062 621-06545               34.200  Mg   |     596.00000       20383.20|     595.37000       20361.65|     570.00000       19494.00 
  FERTILIZER                              |                             |                             | 
0063 621-06553             7220.000  kg   |       4.50000       32490.00|       5.00000       36100.00|       5.95000       42959.00 
  SEED MIXTURE, R                         |                             |                             | 
0064 621-06565              171.000  Mg   |     375.00000       64125.00|     500.00000       85500.00|     425.00000       72675.00 
  MULCHING MATERIAL                       |                             |                             | 
0065 621-06574             4670.000  m2   |       3.40000       15878.00|       5.66000       26432.20|       3.30000       15411.00 
  SODDING                                 |                             |                             | 
0066 702-51863               72.000  EACH |      15.00000        1080.00|      13.00000         936.00|      16.00000        1152.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0067 702-90915               69.000  m3   |     800.00000       55200.00|    3200.00000      220800.00|    1425.00000       98325.00 
  CONCRETE, A                             |                             |                             | 
0068 703-51030             2156.000  kg   |       1.00000        2156.00|      20.00000       43120.00|       5.25000       11319.00 
  REINFORCING STEEL                       |                             |                             | 
0069 703-51032             6970.000  kg   |       2.50000       17425.00|      20.00000      139400.00|       2.65000       18470.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 704-51002               11.600  m3   |    1500.00000       17400.00|    1600.00000       18560.00|    1582.00000       18351.20 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0071 706-05732                4.000  EACH |    2100.00000        8400.00|    2600.00000       10400.00|    2100.00000        8400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0072 706-51020                5.200  m3   |     750.00000        3900.00|    1800.00000        9360.00|     790.00000        4108.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0073 709-51821                       LUMP |     800.00000         800.00|    2240.00000        2240.00|     845.00000         845.00 
  SURFACE SEAL                            |                             |                             | 
0074 710-51870                4.000  m2   |     600.00000        2400.00|     350.00000        1400.00|     630.00000        2520.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0075 714-01366               65.000  m    |    1940.00000      126100.00|    1800.00000      117000.00|    2320.00000      150800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1200 mm             |                             |                             | 
0076 714-07032               25.500  m    |    4490.00000      114495.00|    4100.00000      104550.00|    5900.00000      150450.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4800 mm X 2100 mm             |                             |                             | 
0077 714-07892               38.000  m    |    1590.00000       60420.00|     600.00000       22800.00|    1800.00000       68400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 900 mm              |                             |                             | 
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0078 714-26702               23.000  m    |    1335.00000       30705.00|    1200.00000       27600.00|    1685.00000       38755.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0079 714-26708               46.500  m    |    1000.00000       46500.00|     600.00000       27900.00|    1815.00000       84397.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm X 1200 mm             |                             |                             | 
0080 715-03475               44.000  EACH |     400.00000       17600.00|     650.00000       28600.00|     395.00000       17380.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0081 715-03476               30.000  EACH |     985.00000       29550.00|    1200.00000       36000.00|    1160.00000       34800.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0082 715-03584                8.000  EACH |     725.00000        5800.00|     850.00000        6800.00|     495.00000        3960.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0083 715-04618                2.000  EACH |    2100.00000        4200.00|    2300.00000        4600.00|     800.00000        1600.00 
  SAFETY METAL END SECTION, 6:1, 750 mm   |                             |                             | 
0084 715-05119               67.000  m    |     165.35000       11078.45|     130.00000        8710.00|     150.00000       10050.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0085 715-05121              233.000  m    |     143.40000       33412.20|      40.00000        9320.00|     150.00000       34950.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0086 715-05123              289.000  m    |     450.00000      130050.00|     175.00000       50575.00|     210.00000       60690.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0087 715-05125               33.000  m    |     287.00000        9471.00|     200.00000        6600.00|     390.00000       12870.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0088 715-05151              138.000  m    |     157.00000       21666.00|      92.00000       12696.00|     175.00000       24150.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0089 715-05169              715.000  m    |     150.55000      107643.25|      91.00000       65065.00|     105.00000       75075.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0090 715-05171              120.600  m    |     161.00000       19416.60|      40.00000        4824.00|     205.00000       24723.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0091 715-05173              245.000  m    |     100.00000       24500.00|     150.00000       36750.00|     145.00000       35525.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0092 715-05233               73.700  m    |     630.00000       46431.00|     230.00000       16951.00|     325.00000       23952.50 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31  |                             |                             | 
  m2                                      |                             |                             | 
0093 715-05234              189.500  m    |     520.00000       98540.00|     600.00000      113700.00|     350.00000       66325.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38  |                             |                             | 
  m2                                      |                             |                             | 
0094 715-05237               22.500  m    |     326.00000        7335.00|     430.00000        9675.00|     525.00000       11812.50 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                             |                             | 
  m2                                      |                             |                             | 
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0095 715-06471               30.000  EACH |     500.00000       15000.00|     640.00000       19200.00|     735.00000       22050.00 
  PIPE END SECTION, MIN. AREA .31 m2      |                             |                             | 
0096 715-07029               10.000  EACH |    1053.00000       10530.00|    1100.00000       11000.00|     950.00000        9500.00 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.31 m2                            |                             |                             | 
0097 715-07072               20.000  EACH |    1578.00000       31560.00|    1600.00000       32000.00|    1475.00000       29500.00 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.38 m2                            |                             |                             | 
0098 715-46005               54.000  EACH |     580.00000       31320.00|     260.00000       14040.00|     370.00000       19980.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0099 715-46010               14.000  EACH |     680.00000        9520.00|     300.00000        4200.00|     475.00000        6650.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0100 715-46020                8.000  EACH |     540.00000        4320.00|    1500.00000       12000.00|    1055.00000        8440.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0101 715-46055               10.000  EACH |     900.00000        9000.00|    1500.00000       15000.00|     580.00000        5800.00 
  PIPE END SECTION, MIN. AREA .17 m2      |                             |                             | 
0102 715-46060                2.000  EACH |     677.60000        1355.20|     660.00000        1320.00|     630.00000        1260.00 
  PIPE END SECTION, MIN. AREA .21 m2      |                             |                             | 
0103 715-46095                2.000  EACH |    1218.00000        2436.00|    1200.00000        2400.00|    1160.00000        2320.00 
  PIPE END SECTION, MIN. AREA .60 m2      |                             |                             | 
0104 720-45030                1.000  EACH |    1888.50000        1888.50|    1800.00000        1800.00|    2500.00000        2500.00 
  INLET, E7                               |                             |                             | 
0105 720-45035                1.000  EACH |    1888.50000        1888.50|    1800.00000        1800.00|    2500.00000        2500.00 
  INLET, F7                               |                             |                             | 
0106 722-51401                3.000  m2   |     500.00000        1500.00|    1000.00000        3000.00|     525.00000        1575.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0107 722-51842              125.000  m2   |     170.00000       21250.00|     190.00000       23750.00|     180.00000       22500.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0108 722-51846                1.000  m3   |     434.50000         434.50|     500.00000         500.00|     434.50000         434.50 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0109 722-51852               10.000  m2   |     300.00000        3000.00|     600.00000        6000.00|     315.00000        3150.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0110 722-60824               94.000  m2   |      50.00000        4700.00|      15.00000        1410.00|      80.00000        7520.00 
  SURFACE MILLING                         |                             |                             | 
0111 724-03276               28.400  m    |     250.00000        7100.00|      92.00000        2612.80|     263.00000        7469.20 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0112 732-07653              534.000  Mg   |      25.00000       13350.00|      17.50000        9345.00|      26.40000       14097.60 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0113 801-03290                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     158.00000         632.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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0114 801-04308                8.000  EACH |     155.00000        1240.00|     400.00000        3200.00|     163.00000        1304.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0115 801-06625               21.000  EACH |      75.00000        1575.00|      75.00000        1575.00|      80.00000        1680.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0116 801-06640               25.000  EACH |     110.00000        2750.00|      90.00000        2250.00|     120.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0117 801-06645               12.000  EACH |      30.00000         360.00|      30.00000         360.00|      32.00000         384.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0118 801-06775                       LUMP | 1567300.00000     1567300.00|  596500.00000      596500.00|  280000.00000      280000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0119 801-07119               30.000  m    |      20.00000         600.00|      60.00000        1800.00|      21.10000         633.00 
  BARRICADE, III-B                        |                             |                             | 
0120 802-05701              430.300  m    |      42.00000       18072.60|      60.00000       25818.00|      44.30000       19062.29 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0121 802-05702              175.700  m    |      38.00000        6676.60|      20.00000        3514.00|      40.10000        7045.57 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0122 802-76025               23.970  m2   |     146.00000        3499.62|     146.00000        3499.62|     155.00000        3715.35 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0123 802-76035               89.100  m2   |     156.00000       13899.60|     156.00000       13899.60|     165.00000       14701.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0124 802-76045               12.600  m2   |     190.00000        2394.00|     190.00000        2394.00|     200.00000        2520.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0125 805-01842               10.000  EACH |     950.00000        9500.00|     950.00000        9500.00|    1000.00000       10000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0126 805-06592              425.000  m    |      36.00000       15300.00|      36.00000       15300.00|      38.00000       16150.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0127 805-06834                1.000  EACH |    9500.00000        9500.00|    9500.00000        9500.00|   10000.00000       10000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0128 805-78195                1.000  EACH |     400.00000         400.00|    1200.00000        1200.00|     425.00000         425.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0129 805-78205               10.000  EACH |     550.00000        5500.00|     550.00000        5500.00|     600.00000        6000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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0130 805-78420                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     270.00000        2160.00 
  DISCONNECT HANGER                       |                             |                             | 
0131 805-78467               20.000  m    |       8.50000         170.00|       8.50000         170.00|       9.00000         180.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0132 805-78470              100.000  m    |       2.00000         200.00|       8.50000         850.00|       2.25000         225.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0133 805-78480               25.000  m    |       4.40000         110.00|       8.50000         212.50|       4.65000         116.25 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0134 805-78485               70.000  m    |       5.15000         360.50|       8.50000         595.00|       5.50000         385.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0135 805-78490              120.000  m    |       5.80000         696.00|       8.50000        1020.00|       6.25000         750.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0136 805-78510              355.000  m    |       2.45000         869.75|       8.50000        3017.50|       2.60000         923.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0137 805-78795               48.000  m    |      60.00000        2880.00|      60.00000        2880.00|      64.00000        3072.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0138 805-78925                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    1300.00000        1300.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0139 808-03178              127.000  EACH |      68.00000        8636.00|      68.00000        8636.00|      71.75000        9112.25 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0140 808-03179              129.000  EACH |      73.00000        9417.00|      73.00000        9417.00|      77.00000        9933.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0141 808-06694             1612.000  m    |       0.25000         403.00|       0.25000         403.00|       0.26000         419.12 
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                             |                             | 
0142 808-06703             7441.000  m    |       0.82000        6101.62|       0.82000        6101.62|       0.87000        6473.67 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0143 808-06713            42205.000  m    |       0.33000       13927.65|       0.33000       13927.65|       0.35000       14771.75 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0144 808-75060              408.000  m    |       0.80000         326.40|       0.80000         326.40|       0.84000         342.72 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 300 mm          |                             |                             | 
0145 808-75240             4125.000  m    |       0.82000        3382.50|       0.82000        3382.50|       0.87000        3588.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0146 808-75245            14263.000  m    |       0.82000       11695.66|       0.82000       11695.66|       0.87000       12408.81 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 176                     CONTRACT ID : R -28934-A                   COUNTIES : GRANT           MADISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 31-4351261 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0147 808-75297              483.000  m    |      10.00000        4830.00|      10.00000        4830.00|      10.55000        5095.65 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0148 808-75998              861.000  EACH |      16.00000       13776.00|      16.00000       13776.00|      14.25000       12269.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0149 603-03829               38.000  m    |      54.60000        2074.80|      54.60000        2074.80|      58.00000        2204.00 
  FENCE , WOOD                            |                             |                             | 
0150 714-06279               81.100  m    |    1325.00000      107457.50|    1500.00000      121650.00|    1790.00000      145169.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm X 900 mm              |                             |                             | 
0151 714-06503               42.500  m    |    4750.00000      201875.00|    4900.00000      208250.00|    6650.00000      282625.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 6100 mm X 1800 mm             |                             |                             | 
0152 714-95246               26.500  m    |    4990.00000      132235.00|    4800.00000      127200.00|    7070.00000      187355.00 
  CULVERT, PRECAST BOX, REINFORCED ,      |                             |                             | 
  6100mm X 2100mm                         |                             |                             | 
0153 714-07892               38.000  m    |    1545.00000       58710.00|     600.00000       22800.00|    1800.00000       68400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 900 mm              |                             |                             | 
0154 402-07440            24449.000  Mg   |      20.00000      488980.00|      32.00000      782368.00|      57.00000     1393593.00 
  HMA BASE, TYPE A                        |                             |                             | 
0155 402-07452            20999.000  Mg   |      20.00000      419980.00|      45.20000      949154.80|      51.00000     1070949.00 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0156 402-07432             8016.000  Mg   |      25.00000      200400.00|      55.00000      440880.00|      71.50000      573144.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0157 715-05229               62.200  m    |     520.00000       32344.00|     216.00000       13435.20|     240.00000       14928.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                             |                             | 
  m2                                      |                             |                             | 
0158 715-05236               19.000  m    |     440.00000        8360.00|     340.00000        6460.00|     315.00000        5985.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47  |                             |                             | 
  m2                                      |                             |                             | 
0159 715-07565                2.000  EACH |    1441.00000        2882.00|    1500.00000        3000.00|     600.00000        1200.00 
  PIPE END SECTION, MIN. AREA 0.47 m2     |                             |                             | 
0160 715-07780                2.000  EACH |    1441.00000        2882.00|    1800.00000        3600.00|    1800.00000        3600.00 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.47 m2                            |                             |                             | 
0161 715-46080               12.000  EACH |    1623.00000       19476.00|    2500.00000       30000.00|    1000.00000       12000.00 
  PIPE END SECTION, MIN. AREA .41 m2      |                             |                             | 
0162 715-08305              580.000  Mg   |      79.00000       45820.00|     140.00000       81200.00|     210.00000      121800.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 176                     CONTRACT ID : R -28934-A                   COUNTIES : GRANT           MADISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 31-4351261 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |SHELLY & SANDS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0163 715-08283              884.000  m2   |      65.00000       57460.00|      95.00000       83980.00|      75.00000       66300.00 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0164 808-75996              800.000  EACH |       3.75000        3000.00|       1.00000         800.00|       4.48000        3584.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0165 207-08263           152085.000  m2   |       2.15000      326982.75|       2.00000      304170.00|       4.06000      617465.10 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
     SECTION TOTALS                       |           $    12,373,613.83|           $    12,621,854.48|           $    15,816,081.26 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,373,613.83|           $    12,621,854.48|           $    15,816,081.26 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1475038 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1212938     ATLAS EXCAVATING INC                                                       $       558,674.94  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       599,599.03  107.3252% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $       618,200.00  110.6547% 
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       649,642.45  116.2827% 
   5   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       699,988.80  125.2945% 
   6   35-1489621     HRP CONSTRUCTION, INC.                                                     $       762,439.92  136.4729% 
   7   35-1325036     DEICHMAN EXCAVATING CO                                                     $       772,029.69  138.1894% 
   8   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       921,065.76  164.8661% 
   9   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,225,110.01  219.2885% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2  ) 35-1523985          |(   3  ) 90-0177865 
                                          |ATLAS EXCAVATING INC         |WIRTZ & YATES, INC.          |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|    5200.00000        5200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                4.000  MOS  |    5000.00000       20000.00|    2400.00000        9600.00|    3100.00000       12400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198                8.000  MOS  |     120.00000         960.00|    1300.00000       10400.00|     400.00000        3200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                4.000  MOS  |      60.00000         240.00|     250.00000        1000.00|      65.00000         260.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   27000.00000       27000.00|   33000.00000       33000.00|   29503.93000       29503.93 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   11000.00000       11000.00|   15000.00000       15000.00|   32708.75000       32708.75 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   15000.00000       15000.00|   65000.00000       65000.00|   12958.02000       12958.02 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              836.000  CYS  |      31.00000       25916.00|      12.00000       10032.00|      18.00000       15048.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              236.000  CYS  |       5.00000        1180.00|      15.00000        3540.00|      20.00000        4720.00 
  BORROW                                  |                             |                             | 
0013 205-03371               30.000  CYS  |     120.00000        3600.00|      20.00000         600.00|      39.00000        1170.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932              120.000  LFT  |      10.65000        1278.00|      12.50000        1500.00|      11.00000        1320.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 207-08263             2298.000  SYS  |      13.00000       29874.00|      11.00000       25278.00|      10.00000       22980.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-07454              585.000  CYS  |      25.00000       14625.00|      24.00000       14040.00|      41.00000       23985.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-04324              321.000  CYS  |      85.00000       27285.00|     120.00000       38520.00|     125.00000       40125.00 
  FLOWABLE FILL                           |                             |                             | 
0018 301-07448              625.000  TON  |      35.00000       21875.00|      21.00000       13125.00|      19.00000       11875.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-1523985         |(   3  ) 90-0177865 
                                          |ATLAS EXCAVATING INC         |WIRTZ & YATES, INC.          |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08036             1810.000  SYS  |       1.25000        2262.50|       4.00000        7240.00|       6.00000       10860.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0020 306-08043              480.000  SYS  |       1.25000         600.00|       4.00000        1920.00|       7.00000        3360.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-93793               53.000  TON  |      76.28000        4042.84|      75.00000        3975.00|      70.00000        3710.00 
  WEDGE AND LEVELING                      |                             |                             | 
0022 402-07432              128.000  TON  |      78.74000       10078.72|      72.00000        9216.00|      75.00000        9600.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              177.000  TON  |      76.28000       13501.56|      72.00000       12744.00|      70.00000       12390.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              249.000  TON  |      64.59000       16082.91|      75.00000       18675.00|      65.00000       16185.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440              394.000  TON  |      49.21000       19388.74|      55.00000       21670.00|      66.00000       26004.00 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442              155.000  TON  |      65.20000       10106.00|      75.00000       11625.00|      61.00000        9455.00 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1529.000  SYS  |       0.01000          15.29|       0.02000          30.58|       0.10000         152.90 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1625.000  SYS  |       0.01000          16.25|       0.02000          32.50|       0.10000         162.50 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05521             4051.000  SYS  |       0.52000        2106.52|       2.90000       11747.90|       0.50000        2025.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2550.00000        5100.00|      29.50000          59.00|    2700.00000        5400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2300.00000        9200.00|    2650.00000       10600.00|    2450.00000        9800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              750.000  LFT  |      15.70000       11775.00|      18.10000       13575.00|      17.00000       12750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 615-06490                2.000  EACH |     250.00000         500.00|     150.00000         300.00|     140.00000         280.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                2.000  EACH |     250.00000         500.00|     900.00000        1800.00|     700.00000        1400.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              308.000  SYS  |       1.49000         458.92|       4.00000        1232.00|      10.00000        3080.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              308.000  TON  |      48.46000       14925.68|      24.00000        7392.00|      24.50000        7546.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     175.00000         175.00|     250.00000         250.00|     180.00000         180.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-1523985         |(   3  ) 90-0177865 
                                          |ATLAS EXCAVATING INC         |WIRTZ & YATES, INC.          |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06559             4572.000  SYS  |       0.68000        3108.96|       1.00000        4572.00|       0.70000        3200.40 
  MULCHED SEEDING, R                      |                             |                             | 
0039 709-51821                       LUMP |    2418.00000        2418.00|    3200.00000        3200.00|    5900.00000        5900.00 
  SURFACE SEAL                            |                             |                             | 
0040 723-06660              180.000  SYS  |     327.43000       58937.40|     305.56000       55000.80|     258.00000       46440.00 
  WINGWALL                                |                             |                             | 
0041 723-06927               52.000  LFT  |    2900.00000      150800.00|    2114.25000      109941.00|    3735.00000      194220.00 
  STRUCTURE, PRECAST THREE-SIDED, , 192   |                             |                             | 
  IN. X 180                               |                             |                             | 
0042 801-03290                2.000  EACH |      90.00000         180.00|     250.00000         500.00|     310.00000         620.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-04308               24.000  EACH |     160.00000        3840.00|     600.00000       14400.00|      53.00000        1272.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625               32.000  EACH |      60.00000        1920.00|     120.00000        3840.00|     100.00000        3200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               22.000  EACH |      80.00000        1760.00|     200.00000        4400.00|     105.00000        2310.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06645                2.000  EACH |      20.00000          40.00|      60.00000         120.00|      32.00000          64.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0047 801-06775                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    2600.00000        2600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07118               96.000  LFT  |       6.25000         600.00|      20.00000        1920.00|      10.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0049 801-07119               48.000  LFT  |       6.25000         300.00|      20.00000         960.00|      12.00000         576.00 
  BARRICADE, III-B                        |                             |                             | 
0050 808-06712              245.000  LFT  |       0.53000         129.85|       0.65000         159.25|       1.60000         392.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0051 808-06713             1960.000  LFT  |       0.53000        1038.80|       0.65000        1274.00|       0.55000        1078.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-75996               14.000  EACH |     110.00000        1540.00|      30.00000         420.00|     115.00000        1610.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               14.000  EACH |     135.00000        1890.00|     155.00000        2170.00|     140.00000        1960.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       558,674.94|           $       599,599.03|           $       618,200.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       558,674.94|           $       599,599.03|           $       618,200.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-1817530         |(   6  ) 35-1489621 
                                          |ISOM, JACK CONSTRUCTION CO   |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|    7000.00000        7000.00|    7525.00000        7525.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                4.000  MOS  |    4000.00000       16000.00|    2000.00000        8000.00|    2100.00000        8400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198                8.000  MOS  |    1100.00000        8800.00|     600.00000        4800.00|     515.00000        4120.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                4.000  MOS  |     225.00000         900.00|      60.00000         240.00|     100.00000         400.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   30000.00000       30000.00|   35000.00000       35000.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    6500.00000        6500.00|   14000.00000       14000.00|   15780.00000       15780.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   70000.00000       70000.00|   26150.00000       26150.00|   46000.00000       46000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              836.000  CYS  |      11.00000        9196.00|      30.00000       25080.00|       8.00000        6688.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              236.000  CYS  |      13.00000        3068.00|      20.00000        4720.00|      10.00000        2360.00 
  BORROW                                  |                             |                             | 
0013 205-03371               30.000  CYS  |      25.00000         750.00|      50.00000        1500.00|       8.00000         240.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932              120.000  LFT  |      22.00000        2640.00|      10.66000        1279.20|      10.65000        1278.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 207-08263             2298.000  SYS  |      15.00000       34470.00|      10.00000       22980.00|       9.00000       20682.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-07454              585.000  CYS  |      17.00000        9945.00|      40.00000       23400.00|      20.00000       11700.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-04324              321.000  CYS  |     150.00000       48150.00|     120.00000       38520.00|      76.00000       24396.00 
  FLOWABLE FILL                           |                             |                             | 
0018 301-07448              625.000  TON  |      18.00000       11250.00|      17.00000       10625.00|      16.00000       10000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-1817530         |(   6  ) 35-1489621 
                                          |ISOM, JACK CONSTRUCTION CO   |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08036             1810.000  SYS  |       3.00000        5430.00|       1.60000        2896.00|       2.00000        3620.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0020 306-08043              480.000  SYS  |       3.00000        1440.00|       3.00000        1440.00|       2.00000         960.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-93793               53.000  TON  |      90.00000        4770.00|      65.00000        3445.00|      62.00000        3286.00 
  WEDGE AND LEVELING                      |                             |                             | 
0022 402-07432              128.000  TON  |     100.00000       12800.00|      62.00000        7936.00|      64.00000        8192.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              177.000  TON  |     100.00000       17700.00|      62.00000       10974.00|      62.00000       10974.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              249.000  TON  |      82.00000       20418.00|      65.00000       16185.00|      52.50000       13072.50 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440              394.000  TON  |      82.00000       32308.00|      47.00000       18518.00|      48.00000       18912.00 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442              155.000  TON  |      83.00000       12865.00|      65.00000       10075.00|      53.00000        8215.00 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1529.000  SYS  |       2.00000        3058.00|       0.01000          15.29|       0.01000          15.29 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1625.000  SYS  |       0.85000        1381.25|       0.01000          16.25|       0.01000          16.25 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05521             4051.000  SYS  |       0.75000        3038.25|       2.50000       10127.50|       0.42000        1701.42 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2900.00000        5800.00|    2550.00000        5100.00|    2550.00000        5100.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2600.00000       10400.00|    2700.00000       10800.00|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              750.000  LFT  |      19.00000       14250.00|      15.70000       11775.00|      15.70000       11775.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 615-06490                2.000  EACH |     165.00000         330.00|     130.00000         260.00|     130.00000         260.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                2.000  EACH |     985.00000        1970.00|     670.00000        1340.00|     670.00000        1340.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              308.000  SYS  |       6.00000        1848.00|       3.60000        1108.80|       2.00000         616.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              308.000  TON  |      29.00000        8932.00|      29.00000        8932.00|      18.00000        5544.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     800.00000         800.00|     175.00000         175.00|     175.00000         175.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-1817530         |(   6  ) 35-1489621 
                                          |ISOM, JACK CONSTRUCTION CO   |PIONEER ASSOCIATES, INC.     |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06559             4572.000  SYS  |       1.85000        8458.20|       0.68000        3108.96|       0.68000        3108.96 
  MULCHED SEEDING, R                      |                             |                             | 
0039 709-51821                       LUMP |    2500.00000        2500.00|    1170.00000        1170.00|    2925.00000        2925.00 
  SURFACE SEAL                            |                             |                             | 
0040 723-06660              180.000  SYS  |     415.00000       74700.00|     850.00000      153000.00|    1015.00000      182700.00 
  WINGWALL                                |                             |                             | 
0041 723-06927               52.000  LFT  |    2235.00000      116220.00|    3500.00000      182000.00|    4565.00000      237380.00 
  STRUCTURE, PRECAST THREE-SIDED, , 192   |                             |                             | 
  IN. X 180                               |                             |                             | 
0042 801-03290                2.000  EACH |     195.00000         390.00|     306.00000         612.00|     306.00000         612.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-04308               24.000  EACH |     375.00000        9000.00|      50.00000        1200.00|      50.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625               32.000  EACH |     135.00000        4320.00|      94.00000        3008.00|      94.00000        3008.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               22.000  EACH |     165.00000        3630.00|      99.00000        2178.00|      99.00000        2178.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06645                2.000  EACH |      85.00000         170.00|      30.00000          60.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0047 801-06775                       LUMP |    6500.00000        6500.00|    6000.00000        6000.00|   25092.00000       25092.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07118               96.000  LFT  |      18.00000        1728.00|       9.00000         864.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0049 801-07119               48.000  LFT  |      19.00000         912.00|      11.00000         528.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0050 808-06712              245.000  LFT  |       0.75000         183.75|       0.36000          88.20|       1.50000         367.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0051 808-06713             1960.000  LFT  |       0.75000        1470.00|       0.36000         705.60|       0.50000         980.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-75996               14.000  EACH |      50.00000         700.00|      20.00000         280.00|      15.00000         210.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               14.000  EACH |      75.00000        1050.00|      55.00000         770.00|     120.00000        1680.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       649,642.45|           $       699,988.80|           $       762,439.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       649,642.45|           $       699,988.80|           $       762,439.92 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1325036          |(   8   ) 35-1339168         |(   9  ) 32-0154474 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2533.00000        2533.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                4.000  MOS  |    2500.00000       10000.00|    2500.00000       10000.00|    3500.00000       14000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198                8.000  MOS  |     400.00000        3200.00|     503.50000        4028.00|     750.00000        6000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199                4.000  MOS  |     150.00000         600.00|     159.00000         636.00|     125.00000         500.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   95000.00000       95000.00|   46000.00000       46000.00|   61000.00000       61000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   12500.00000       12500.00|   18000.00000       18000.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   25000.00000       25000.00|  114511.15000      114511.15|   37000.00000       37000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              836.000  CYS  |      20.00000       16720.00|      15.73000       13150.28|      20.00000       16720.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              236.000  CYS  |      30.00000        7080.00|      27.30000        6442.80|      15.00000        3540.00 
  BORROW                                  |                             |                             | 
0013 205-03371               30.000  CYS  |     100.00000        3000.00|      26.38000         791.40|      25.00000         750.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06932              120.000  LFT  |      17.75000        2130.00|      10.65000        1278.00|      10.65000        1278.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 207-08263             2298.000  SYS  |      12.00000       27576.00|       9.14000       21003.72|      14.00000       32172.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-07454              585.000  CYS  |      25.00000       14625.00|      31.95000       18690.75|      55.00000       32175.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-04324              321.000  CYS  |     180.00000       57780.00|     153.43000       49251.03|     160.00000       51360.00 
  FLOWABLE FILL                           |                             |                             | 
0018 301-07448              625.000  TON  |      22.00000       13750.00|      19.79000       12368.75|      35.00000       21875.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1325036          |(   8   ) 35-1339168         |(   9  ) 32-0154474 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08036             1810.000  SYS  |       4.50000        8145.00|       3.80000        6878.00|       3.65000        6606.50 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0020 306-08043              480.000  SYS  |       4.50000        2160.00|       3.25000        1560.00|       3.65000        1752.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-93793               53.000  TON  |      62.00000        3286.00|      61.02000        3234.06|      65.00000        3445.00 
  WEDGE AND LEVELING                      |                             |                             | 
0022 402-07432              128.000  TON  |      64.00000        8192.00|      64.00000        8192.00|      62.00000        7936.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07434              177.000  TON  |      62.00000       10974.00|      62.00000       10974.00|      62.00000       10974.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0024 402-07439              249.000  TON  |      52.50000       13072.50|      52.50000       13072.50|      65.00000       16185.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0025 402-07440              394.000  TON  |      48.00000       18912.00|      48.00000       18912.00|      47.00000       18518.00 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07442              155.000  TON  |      53.00000        8215.00|      53.00000        8215.00|      65.00000       10075.00 
  HMA BASE, TYPE C                        |                             |                             | 
0027 404-05511             1529.000  SYS  |       0.01000          15.29|       0.01000          15.29|       0.01000          15.29 
  SEAL COAT, 2                            |                             |                             | 
0028 405-05518             1625.000  SYS  |       0.01000          16.25|       0.01000          16.25|       0.01000          16.25 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0029 406-05521             4051.000  SYS  |       0.42000        1701.42|       0.42000        1701.42|       2.50000       10127.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2550.00000        5100.00|    2550.00000        5100.00|    2550.00000        5100.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2300.00000        9200.00|    2300.00000        9200.00|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              750.000  LFT  |      15.70000       11775.00|      15.70000       11775.00|      15.70000       11775.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 615-06490                2.000  EACH |     130.00000         260.00|     130.00000         260.00|     130.00000         260.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                2.000  EACH |     670.00000        1340.00|     670.00000        1340.00|     670.00000        1340.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              308.000  SYS  |       5.00000        1540.00|       2.61000         803.88|       2.50000         770.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              308.000  TON  |      80.00000       24640.00|      44.13000       13592.04|      45.00000       13860.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     175.00000         175.00|     175.00000         175.00|     175.00000         175.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 190 -10 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 190                     CONTRACT ID : R -29024-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1325036          |(   8   ) 35-1339168         |(   9  ) 32-0154474 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06559             4572.000  SYS  |       0.68000        3108.96|       0.68000        3108.96|       0.68000        3108.96 
  MULCHED SEEDING, R                      |                             |                             | 
0039 709-51821                       LUMP |    1500.00000        1500.00|    2000.00000        2000.00|       0.01000           0.01 
  SURFACE SEAL                            |                             |                             | 
0040 723-06660              180.000  SYS  |     590.00000      106200.00|     560.00000      100800.00|    1250.00000      225000.00 
  WINGWALL                                |                             |                             | 
0041 723-06927               52.000  LFT  |    4050.00000      210600.00|    7000.00000      364000.00|   10300.00000      535600.00 
  STRUCTURE, PRECAST THREE-SIDED, , 192   |                             |                             | 
  IN. X 180                               |                             |                             | 
0042 801-03290                2.000  EACH |     295.00000         590.00|     100.00000         200.00|     306.00000         612.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-04308               24.000  EACH |     189.00000        4536.00|     150.00000        3600.00|      50.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625               32.000  EACH |     103.00000        3296.00|      40.00000        1280.00|      94.00000        3008.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               22.000  EACH |     136.00000        2992.00|      80.00000        1760.00|      99.00000        2178.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06645                2.000  EACH |      46.00000          92.00|       8.00000          16.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0047 801-06775                       LUMP |   10000.00000       10000.00|    6804.43000        6804.43|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07118               96.000  LFT  |      10.96000        1052.16|       8.00000         768.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0049 801-07119               48.000  LFT  |      11.87000         569.76|       8.00000         384.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0050 808-06712              245.000  LFT  |       1.87000         458.15|       0.45000         110.25|       1.50000         367.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0051 808-06713             1960.000  LFT  |       0.47000         921.20|       0.45000         882.00|       0.50000         980.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-75996               14.000  EACH |     110.00000        1540.00|      57.70000         807.80|      30.00000         420.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               14.000  EACH |     135.00000        1890.00|      60.00000         840.00|     120.00000        1680.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       772,029.69|           $       921,065.76|           $     1,225,110.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       772,029.69|           $       921,065.76|           $     1,225,110.01 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 200 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4457005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   62-1492793     API CONSTRUCTION CORP.                                                     $       889,008.58  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       898,897.48  101.1124% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       975,200.67  109.6953% 
   4   35-0997978     PHEND & BROWN INC                                                          $     1,090,111.55  122.6210% 
   5   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,145,270.00  128.8255% 
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,272,404.69  143.1263% 
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                                                                                                                   PAGE : 200 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |API CONSTRUCTION CORP.       |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   24000.00000       24000.00|   10000.00000       10000.00|    7218.00000        7218.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1500.00000       18000.00|    1500.00000       18000.00|    1250.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198               12.000  MOS  |     550.00000        6600.00|     334.00000        4008.00|     300.00000        3600.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |      80.00000         960.00|      50.00000         600.00|      35.00000         420.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   44450.00000       44450.00|   44000.00000       44000.00|   48500.00000       48500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   25000.00000       25000.00|   44000.00000       44000.00|   48500.00000       48500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-96133              287.000  LFT  |      10.00000        2870.00|      20.00000        5740.00|      26.50000        7605.50 
  PIPE, REMOVE                            |                             |                             | 
0013 203-02000            12365.000  CYS  |      13.10000      161981.50|      13.20000      163218.00|       8.55000      105720.75 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070            11270.000  CYS  |       5.00000       56350.00|       7.00000       78890.00|      16.75000      188772.50 
  BORROW                                  |                             |                             | 
0015 205-06931              239.300  TON  |      44.00000       10529.20|      45.00000       10768.50|      33.50000        8016.55 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937              978.700  LFT  |       1.72000        1683.36|       1.72000        1683.36|       1.72000        1683.36 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08262             8712.000  SYS  |       4.10000       35719.20|       5.10000       44431.20|       4.40000       38332.80 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |API CONSTRUCTION CORP.       |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08264             4375.000  SYS  |       3.05000       13343.75|       4.05000       17718.75|       3.60000       15750.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0020 211-07454              321.000  CYS  |      15.00000        4815.00|      26.00000        8346.00|      29.00000        9309.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448             2885.100  TON  |      17.00000       49046.70|      10.00000       28851.00|      18.00000       51931.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-07449               89.000  TON  |      21.00000        1869.00|      23.00000        2047.00|      26.00000        2314.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0023 306-08034              618.000  SYS  |       2.00000        1236.00|       6.00000        3708.00|       8.00000        4944.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              727.000  TON  |      57.00000       41439.00|      60.00000       43620.00|      50.00000       36350.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390             1125.000  TON  |      47.00000       52875.00|      45.00000       50625.00|      42.00000       47250.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             3602.000  TON  |      41.00000      147682.00|      40.00000      144080.00|      39.00000      140478.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433              275.000  TON  |      57.00000       15675.00|      60.00000       16500.00|      50.00000       13750.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07440              119.000  TON  |      52.00000        6188.00|      40.00000        4760.00|      50.00000        5950.00 
  HMA BASE, TYPE A                        |                             |                             | 
0029 402-07441              825.000  TON  |      41.00000       33825.00|      40.00000       33000.00|      38.00000       31350.00 
  HMA BASE, TYPE B                        |                             |                             | 
0030 404-05511              721.000  SYS  |       4.00000        2884.00|       1.20000         865.20|       4.00000        2884.00 
  SEAL COAT, 2                            |                             |                             | 
0031 406-05520                9.000  TON  |     375.00000        3375.00|      50.00000         450.00|     200.00000        1800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06121              266.000  LFT  |      15.00000        3990.00|      25.00000        6650.00|      25.00000        6650.00 
  CURB, CONCRETE, B                       |                             |                             | 
0033 605-94811                2.000  EACH |     500.00000        1000.00|     440.00000         880.00|     575.00000        1150.00 
  CURB TURNOUT                            |                             |                             | 
0034 610-07486              111.000  TON  |      86.00000        9546.00|      60.00000        6660.00|      66.00000        7326.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 611-06497                6.000  EACH |     185.00000        1110.00|     165.00000         990.00|     165.00000         990.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-06498                1.000  EACH |     240.00000         240.00|     185.00000         185.00|     185.00000         185.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06490               32.000  EACH |     128.00000        4096.00|     130.00000        4160.00|     130.00000        4160.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                7.000  EACH |     625.00000        4375.00|     525.00000        3675.00|     525.00000        3675.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |API CONSTRUCTION CORP.       |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06527                1.000  EACH |     560.00000         560.00|     425.00000         425.00|     425.00000         425.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320               14.000  SYS  |       3.00000          42.00|       5.00000          70.00|       6.00000          84.00 
  GEOTEXTILES                             |                             |                             | 
0042 616-06451                6.100  TON  |      58.00000         353.80|      40.00000         244.00|      88.00000         536.80 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     625.00000         625.00|     625.00000         625.00|     625.00000         625.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                1.100  TON  |     635.00000         698.50|     635.00000         698.50|     635.00000         698.50 
  FERTILIZER                              |                             |                             | 
0045 621-06553              502.000  LBS  |       3.34000        1676.68|       3.34000        1676.68|       3.34000        1676.68 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06565                5.900  TON  |     484.00000        2855.60|     484.00000        2855.60|     484.00000        2855.60 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00 
  WATER                                   |                             |                             | 
0048 621-06574             2198.000  SYS  |       3.12000        6857.76|       4.12000        9055.76|       3.12000        6857.76 
  SODDING                                 |                             |                             | 
0049 621-06575              822.000  SYS  |       3.12000        2564.64|       4.12000        3386.64|       3.12000        2564.64 
  SODDING, NURSERY                        |                             |                             | 
0050 621-08161              952.000  SYS  |       6.32000        6016.64|       6.32000        6016.64|       6.32000        6016.64 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0051 715-05019               82.000  LFT  |      52.00000        4264.00|      60.00000        4920.00|      90.20000        7396.40 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0052 715-05119               83.000  LFT  |      27.00000        2241.00|      27.00000        2241.00|      40.12000        3329.96 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-05123              200.000  LFT  |      35.00000        7000.00|      39.00000        7800.00|      51.25000       10250.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0054 715-05151              126.000  LFT  |      27.00000        3402.00|      27.00000        3402.00|      47.25000        5953.50 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05169              508.000  LFT  |      27.00000       13716.00|      27.00000       13716.00|      42.50000       21590.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-46005               13.000  EACH |     200.00000        2600.00|     175.00000        2275.00|     115.00000        1495.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 715-46020                4.000  EACH |     335.00000        1340.00|     320.00000        1280.00|     235.00000         940.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0058 715-46040                2.000  EACH |     550.00000        1100.00|     620.00000        1240.00|     475.00000         950.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                                                                                   PAGE : 200 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |API CONSTRUCTION CORP.       |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 720-45010                2.000  EACH |    1100.00000        2200.00|    1600.00000        3200.00|    1830.00000        3660.00 
  INLET, A3                               |                             |                             | 
0060 720-45030                3.000  EACH |    1000.00000        3000.00|    1700.00000        5100.00|    1575.00000        4725.00 
  INLET, E7                               |                             |                             | 
0061 720-45410                1.000  EACH |    1350.00000        1350.00|    1700.00000        1700.00|    2680.00000        2680.00 
  MANHOLE, C4                             |                             |                             | 
0062 801-03290                4.000  EACH |     185.00000         740.00|     150.00000         600.00|     250.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0063 801-04308               22.000  EACH |     300.00000        6600.00|      40.00000         880.00|     250.00000        5500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06625               44.000  EACH |      70.00000        3080.00|      60.00000        2640.00|      65.00000        2860.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0065 801-06640               18.000  EACH |     107.00000        1926.00|     125.00000        2250.00|     150.00000        2700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06775                       LUMP |   15060.00000       15060.00|    6300.00000        6300.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07119              216.000  LFT  |       8.89000        1920.24|      10.00000        2160.00|       9.50000        2052.00 
  BARRICADE, III-B                        |                             |                             | 
0068 802-05701               76.000  LFT  |      13.90000        1056.40|      19.00000        1444.00|      19.00000        1444.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0069 802-07060                2.000  EACH |      95.00000         190.00|     100.00000         200.00|     100.00000         200.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0070 802-76035               36.000  SFT  |      21.75000         783.00|      21.00000         756.00|      21.00000         756.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0071 804-06770                8.000  EACH |      27.00000         216.00|      20.00000         160.00|      20.00000         160.00 
  DELINEATOR POST                         |                             |                             | 
0072 804-76350                2.000  EACH |      30.00000          60.00|      30.00000          60.00|      30.00000          60.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 
0073 808-06703             5900.000  LFT  |       0.30000        1770.00|       0.35000        2065.00|       0.37000        2183.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75240              498.000  LFT  |       0.30000         149.40|       0.35000         174.30|       0.37000         184.26 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-75245             4741.000  LFT  |       0.30000        1422.30|       0.35000        1659.35|       0.37000        1754.17 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0076 808-75297               63.000  LFT  |      10.25000         645.75|       5.00000         315.00|       7.50000         472.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |API CONSTRUCTION CORP.       |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 808-75996                2.000  EACH |      20.00000          40.00|     100.00000         200.00|       1.00000           2.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               37.000  EACH |      43.68000        1616.16|      40.00000        1480.00|      40.00000        1480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       889,008.58|           $       898,897.48|           $       975,200.67 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       889,008.58|           $       898,897.48|           $       975,200.67 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1185040         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00|   25555.71000       25555.71 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1900.00000       22800.00|    2500.00000       30000.00|    1350.00000       16200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198               12.000  MOS  |     700.00000        8400.00|     330.00000        3960.00|     335.67000        4028.04 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               12.000  MOS  |     100.00000        1200.00|     400.00000        4800.00|     159.00000        1908.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   54500.00000       54500.00|   66497.12000       66497.12|   63000.00000       63000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   55000.00000       55000.00|   12500.00000       12500.00|   25957.37000       25957.37 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-96133              287.000  LFT  |      35.00000       10045.00|      30.00000        8610.00|      28.35000        8136.45 
  PIPE, REMOVE                            |                             |                             | 
0013 203-02000            12365.000  CYS  |      11.00000      136015.00|      17.50000      216387.50|      20.21000      249896.65 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070            11270.000  CYS  |      11.00000      123970.00|       8.00000       90160.00|      16.58000      186856.60 
  BORROW                                  |                             |                             | 
0015 205-06931              239.300  TON  |      60.00000       14358.00|      45.00000       10768.50|      57.42000       13740.61 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937              978.700  LFT  |       2.86000        2799.08|       1.72000        1683.36|      10.06000        9845.72 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08262             8712.000  SYS  |       5.80000       50529.60|       6.50000       56628.00|      13.46000      117263.52 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1185040         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08264             4375.000  SYS  |       4.70000       20562.50|       5.00000       21875.00|       5.92000       25900.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0020 211-07454              321.000  CYS  |      25.00000        8025.00|      40.00000       12840.00|      31.79000       10204.59 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448             2885.100  TON  |      20.00000       57702.00|      19.50000       56259.45|      19.54000       56374.85 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-07449               89.000  TON  |      34.50000        3070.50|      30.00000        2670.00|      41.54000        3697.06 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0023 306-08034              618.000  SYS  |       8.00000        4944.00|       7.30000        4511.40|       6.37000        3936.66 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              727.000  TON  |      55.00000       39985.00|      60.00000       43620.00|      55.00000       39985.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390             1125.000  TON  |      46.00000       51750.00|      50.00000       56250.00|      46.00000       51750.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             3602.000  TON  |      42.50000      153085.00|      50.00000      180100.00|      42.50000      153085.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433              275.000  TON  |      52.00000       14300.00|      70.00000       19250.00|      52.00000       14300.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07440              119.000  TON  |      52.00000        6188.00|      70.00000        8330.00|      52.00000        6188.00 
  HMA BASE, TYPE A                        |                             |                             | 
0029 402-07441              825.000  TON  |      38.00000       31350.00|      60.00000       49500.00|      38.00000       31350.00 
  HMA BASE, TYPE B                        |                             |                             | 
0030 404-05511              721.000  SYS  |       4.00000        2884.00|       4.00000        2884.00|       4.00000        2884.00 
  SEAL COAT, 2                            |                             |                             | 
0031 406-05520                9.000  TON  |     200.00000        1800.00|     300.00000        2700.00|     200.00000        1800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 605-06121              266.000  LFT  |      26.00000        6916.00|      25.00000        6650.00|      43.69000       11621.54 
  CURB, CONCRETE, B                       |                             |                             | 
0033 605-94811                2.000  EACH |     600.00000        1200.00|     990.00000        1980.00|     483.25000         966.50 
  CURB TURNOUT                            |                             |                             | 
0034 610-07486              111.000  TON  |      55.00000        6105.00|      85.00000        9435.00|      55.00000        6105.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 611-06497                6.000  EACH |     185.00000        1110.00|     165.00000         990.00|     185.00000        1110.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-06498                1.000  EACH |     240.00000         240.00|     185.00000         185.00|     240.00000         240.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06490               32.000  EACH |     128.00000        4096.00|     130.00000        4160.00|     128.00000        4096.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                7.000  EACH |     160.00000        1120.00|     525.00000        3675.00|     625.00000        4375.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1185040         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06527                1.000  EACH |     400.00000         400.00|     425.00000         425.00|     560.00000         560.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320               14.000  SYS  |       5.00000          70.00|      60.00000         840.00|       3.03000          42.42 
  GEOTEXTILES                             |                             |                             | 
0042 616-06451                6.100  TON  |      80.00000         488.00|     150.00000         915.00|      54.24000         330.86 
  RIPRAP, UNIFORM                         |                             |                             | 
0043 621-01004                1.000  EACH |     625.00000         625.00|     625.00000         625.00|     625.00000         625.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06545                1.100  TON  |     635.00000         698.50|     635.00000         698.50|     635.00000         698.50 
  FERTILIZER                              |                             |                             | 
0045 621-06553              502.000  LBS  |       3.34000        1676.68|       3.34000        1676.68|       3.34000        1676.68 
  SEED MIXTURE, R                         |                             |                             | 
0046 621-06565                5.900  TON  |     484.00000        2855.60|     484.00000        2855.60|     484.00000        2855.60 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00 
  WATER                                   |                             |                             | 
0048 621-06574             2198.000  SYS  |       3.12000        6857.76|       3.12000        6857.76|       3.12000        6857.76 
  SODDING                                 |                             |                             | 
0049 621-06575              822.000  SYS  |       3.12000        2564.64|       3.12000        2564.64|       3.12000        2564.64 
  SODDING, NURSERY                        |                             |                             | 
0050 621-08161              952.000  SYS  |       6.32000        6016.64|       6.32000        6016.64|       6.32000        6016.64 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0051 715-05019               82.000  LFT  |     150.00000       12300.00|      92.00000        7544.00|      88.94000        7293.08 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0052 715-05119               83.000  LFT  |      40.00000        3320.00|      41.00000        3403.00|      40.65000        3373.95 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-05123              200.000  LFT  |      55.00000       11000.00|      55.00000       11000.00|      53.17000       10634.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0054 715-05151              126.000  LFT  |      40.00000        5040.00|      42.00000        5292.00|      40.65000        5121.90 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05169              508.000  LFT  |      40.00000       20320.00|      42.00000       21336.00|      40.65000       20650.20 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-46005               13.000  EACH |     350.00000        4550.00|     885.00000       11505.00|     371.75000        4832.75 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 715-46020                4.000  EACH |     700.00000        2800.00|     975.00000        3900.00|     421.74000        1686.96 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0058 715-46040                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|     758.49000        1516.98 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1185040         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 720-45010                2.000  EACH |    2500.00000        5000.00|    1865.00000        3730.00|    2039.98000        4079.96 
  INLET, A3                               |                             |                             | 
0060 720-45030                3.000  EACH |    2800.00000        8400.00|    1865.00000        5595.00|    2059.99000        6179.97 
  INLET, E7                               |                             |                             | 
0061 720-45410                1.000  EACH |    3500.00000        3500.00|    2425.00000        2425.00|    2009.97000        2009.97 
  MANHOLE, C4                             |                             |                             | 
0062 801-03290                4.000  EACH |     150.00000         600.00|     185.00000         740.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0063 801-04308               22.000  EACH |     200.00000        4400.00|     300.00000        6600.00|     200.00000        4400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06625               44.000  EACH |      60.00000        2640.00|      70.00000        3080.00|      60.00000        2640.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0065 801-06640               18.000  EACH |     125.00000        2250.00|     107.00000        1926.00|     125.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06775                       LUMP |   42000.00000       42000.00|   10000.00000       10000.00|    8833.55000        8833.55 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07119              216.000  LFT  |      10.00000        2160.00|       8.89000        1920.24|      10.00000        2160.00 
  BARRICADE, III-B                        |                             |                             | 
0068 802-05701               76.000  LFT  |      13.90000        1056.40|      19.00000        1444.00|      13.90000        1056.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0069 802-07060                2.000  EACH |      95.00000         190.00|     100.00000         200.00|      95.00000         190.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0070 802-76035               36.000  SFT  |      21.75000         783.00|      21.00000         756.00|      21.75000         783.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0071 804-06770                8.000  EACH |      27.00000         216.00|      20.00000         160.00|      27.00000         216.00 
  DELINEATOR POST                         |                             |                             | 
0072 804-76350                2.000  EACH |      30.00000          60.00|      30.00000          60.00|      30.00000          60.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                             |                             | 
0073 808-06703             5900.000  LFT  |       0.35000        2065.00|       0.30000        1770.00|       0.35000        2065.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75240              498.000  LFT  |       0.35000         174.30|       0.30000         149.40|       0.35000         174.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-75245             4741.000  LFT  |       0.35000        1659.35|       0.30000        1422.30|       0.35000        1659.35 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0076 808-75297               63.000  LFT  |       5.00000         315.00|      10.25000         645.75|       5.00000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 8 
     CALL ORDER   : 200                     CONTRACT ID : R -29093-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1185040         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 808-75996                2.000  EACH |       7.00000          14.00|     100.00000         200.00|      57.70000         115.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               37.000  EACH |      40.00000        1480.00|      43.68000        1616.16|      65.00000        2405.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,090,111.55|           $     1,145,270.00|           $     1,272,404.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,090,111.55|           $     1,145,270.00|           $     1,272,404.69 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 204 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 204                     CONTRACT ID : R -29240-B                   COUNTIES : SHELBY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/30/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0743120 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $        75,336.00  100.0000% 
   2   35-1606893     OLCO, INC.                                                                 $        84,795.32  112.5562% 
   3   35-1990156     EARTH IMAGES, INC.                                                         $        87,954.60  116.7498% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       102,026.40  135.4285% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 74 
     CALL ORDER   : 204                     CONTRACT ID : R -29240-B                   COUNTIES : SHELBY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1473652          |(   2  ) 35-1606893          |(   3  ) 35-1990156 
                                          |SLUSSER`S GREEN THUMB, INC.  |OLCO, INC.                   |EARTH IMAGES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION/WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|    5850.00000        5850.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    8650.00000        8650.00|    8000.00000        8000.00|    2700.00000        2700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-03424                0.130  ACRE |    4400.00000         572.00|    1200.00000         156.00|   15000.00000        1950.00 
  WILDFLOWERS                             |                             |                             | 
0008 621-06545                1.480  TON  |    1125.00000        1665.00|    1009.00000        1493.32|    2000.00000        2960.00 
  FERTILIZER                              |                             |                             | 
0009 622-03761              160.600  LBS  |     140.00000       22484.00|     115.00000       18469.00|     261.00000       41916.60 
  SEED MIXTURE NO. 1                      |                             |                             | 
0010 622-03762               86.000  LBS  |     134.00000       11524.00|     108.00000        9288.00|     265.00000       22790.00 
  SEED MIXTURE NO. 2                      |                             |                             | 
0011 622-52436               32.000  EACH |      35.00000        1120.00|      50.00000        1600.00|      58.00000        1856.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0012 624-92647               15.400  ACRE |     605.00000        9317.00|    1025.00000       15785.00|     320.00000        4928.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0013 801-06775                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        75,336.00|           $        84,795.32|           $        87,954.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        75,336.00|           $        84,795.32|           $        87,954.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 74 
     CALL ORDER   : 204                     CONTRACT ID : R -29240-B                   COUNTIES : SHELBY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION/WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7800.00000        7800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-03424                0.130  ACRE |   15000.00000        1950.00|                             | 
  WILDFLOWERS                             |                             |                             | 
0008 621-06545                1.480  TON  |     950.00000        1406.00|                             | 
  FERTILIZER                              |                             |                             | 
0009 622-03761              160.600  LBS  |     244.00000       39186.40|                             | 
  SEED MIXTURE NO. 1                      |                             |                             | 
0010 622-03762               86.000  LBS  |     220.00000       18920.00|                             | 
  SEED MIXTURE NO. 2                      |                             |                             | 
0011 622-52436               32.000  EACH |      55.00000        1760.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0012 624-92647               15.400  ACRE |    1000.00000       15400.00|                             | 
  HERBICIDE TREATMENT                     |                             |                             | 
0013 801-06775                       LUMP |    5600.00000        5600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       102,026.40|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       102,026.40|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 206 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0196047 
                                                                                                        0196047 
                                                                                                        0196047 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     6,459,119.79  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     6,911,019.99  106.9963% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  125000.00000      125000.00|   70000.00000       70000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               14.000  MOS  |    3500.00000       49000.00|    3500.00000       49000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |      95.25000         285.75|     250.00000         750.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               42.000  MOS  |      76.20000        3200.40|     200.00000        8400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               42.000  MOS  |     265.00000       11130.00|     400.00000       16800.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               14.000  MOS  |      76.20000        1066.80|     200.00000        2800.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 108-01614                       LUMP |    9200.00000        9200.00|   10000.00000       10000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0010 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0011 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 110-01001                       LUMP |  544805.00000      544805.00|  340000.00000      340000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |  180000.00000      180000.00|  125000.00000      125000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-02240            15950.000  m2   |      12.30000      196185.00|      12.50000      199375.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                                                                                   PAGE : 206 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02278             1079.000  m    |       8.32000        8977.28|      21.00000       22659.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0019 202-03000                       LUMP |   63000.00000       63000.00|   60000.00000       60000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0020 202-03000                       LUMP |    7500.00000        7500.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 22                                  |                             |                             | 
0021 202-03000                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 37                                  |                             |                             | 
0022 202-03000                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO.18                                   |                             |                             | 
0023 202-03729              136.000  m    |      59.65000        8112.40|     200.00000       27200.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0024 202-52710             2329.000  m2   |      14.41000       33560.89|       8.00000       18632.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0025 202-74035               57.000  EACH |      79.00000        4503.00|      35.00000        1995.00| 
  SIGN, REMOVE                            |                             |                             | 
0026 202-74070                4.000  EACH |     583.00000        2332.00|    1600.00000        6400.00| 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 202-74080                1.000  EACH |     271.00000         271.00|    1100.00000        1100.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 202-78515                       LUMP |    5771.00000        5771.00|    3600.00000        3600.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0029 202-91385               34.000  EACH |     157.00000        5338.00|     400.00000       13600.00| 
  INLET, REMOVE                           |                             |                             | 
0030 202-96133              299.000  m    |      29.10000        8700.90|      20.00000        5980.00| 
  PIPE, REMOVE                            |                             |                             | 
0031 203-02000             4185.000  m3   |      27.00000      112995.00|      32.00000      133920.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0032 203-02020             3745.000  m3   |      34.75000      130138.75|      35.00000      131075.00| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0033 203-04523                       LUMP |  299400.00000      299400.00|    1500.00000        1500.00| 
  DEWATERING , FOR WATER MAIN             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 207-08268            21124.000  m2   |      22.25000      470009.00|      24.00000      506976.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0035 210-05815                1.000  EACH |     790.00000         790.00|     710.00000         710.00| 
  LIGHTING , CONTROL CABINET FOUNDATION   |                             |                             | 
0036 211-02050             1730.000  m3   |      30.25000       52332.50|      40.00000       69200.00| 
  B BORROW                                |                             |                             | 
0037 211-07454             4406.000  m3   |       0.01000          44.06|       0.10000         440.60| 
  STRUCTURE BACKFILL                      |                             |                             | 
0038 213-08058             1557.000  m3   |     131.00000      203967.00|     175.00000      272475.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0039 301-07448              675.000  Mg   |      57.45000       38778.75|      60.00000       40500.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 306-08034             3676.000  m2   |       3.55000       13049.80|       6.00000       22056.00| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0041 306-08037               93.000  m2   |      43.00000        3999.00|      21.00000        1953.00| 
  MILLING, ASPHALT, 75 mm                 |                             |                             | 
0042 306-08041               48.000  m2   |      35.70000        1713.60|      35.00000        1680.00| 
  MILLING, PCCP                           |                             |                             | 
0043 401-07335             2031.000  Mg   |      82.75000      168065.25|      92.00000      186852.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0044 401-07387              442.000  Mg   |      78.70000       34785.40|      86.00000       38012.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0045 401-07404             2812.000  Mg   |      64.40000      181092.80|      82.00000      230584.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0046 401-07409            10708.000  Mg   |      51.70000      553603.60|      74.00000      792392.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0047 401-08333             2840.000  Mg   |      63.05000      179062.00|      77.00000      218680.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0048 402-07784              116.000  Mg   |     138.30000       16042.80|     120.00000       13920.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0049 402-07785              209.000  Mg   |      83.10000       17367.90|     100.00000       20900.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0050 402-07786              729.000  Mg   |      61.90000       45125.10|      80.00000       58320.00| 
  HMA BASE, TYPE D                        |                             |                             | 
0051 406-05520               23.000  Mg   |     395.00000        9085.00|    1500.00000       34500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 604-07896               98.000  m2   |     150.40000       14739.20|     185.00000       18130.00| 
  CURB RAMP, CONCRETE, B , MODIFIED       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 604-07900               17.000  m2   |     186.00000        3162.00|     200.00000        3400.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0054 604-07901               13.000  m2   |     181.00000        2353.00|     190.00000        2470.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0055 604-07902               32.000  m2   |     141.00000        4512.00|     200.00000        6400.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0056 604-91531             2541.000  m2   |      44.80000      113836.80|      60.00000      152460.00| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0057 605-06120               23.500  m    |      90.40000        2124.40|     150.00000        3525.00| 
  CURB, CONCRETE                          |                             |                             | 
0058 605-06140             1207.000  m    |      48.25000       58237.75|      95.00000      114665.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0059 605-96305              677.500  m    |      39.40000       26693.50|      95.00000       64362.50| 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0060 610-07486               34.000  Mg   |     178.00000        6052.00|     175.00000        5950.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-08446             1708.000  m2   |      46.95000       80190.60|      82.00000      140056.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0062 615-06505                3.000  EACH |     500.00000        1500.00|     800.00000        2400.00| 
  MONUMENT, B                             |                             |                             | 
0063 621-06560               50.000  m2   |       6.25000         312.50|       6.25000         312.50| 
  MULCHED SEEDING, U                      |                             |                             | 
0064 621-06567               15.000  kL   |      10.00000         150.00|      10.00000         150.00| 
  WATER                                   |                             |                             | 
0065 621-06575              795.000  m2   |       7.58000        6026.10|       7.58000        6026.10| 
  SODDING, NURSERY                        |                             |                             | 
0066 715-01336                5.000  EACH |    1890.00000        9450.00|    1850.00000        9250.00| 
  GATE VALVE, 300 mm ,  RW VALVE W/ BOX   |                             |                             | 
0067 715-01902              110.000  m    |     204.00000       22440.00|     375.00000       41250.00| 
  WATER SERVICE LINE, 50 mm               |                             |                             | 
0068 715-03541                3.000  EACH |    8700.00000       26100.00|   16500.00000       49500.00| 
  LINE STOP, 400 mm                       |                             |                             | 
0069 715-03795               15.000  m    |     418.00000        6270.00|     105.00000        1575.00| 
  PIPE, DUCTILE IRON, 150 mm , CLASS  52, |                             |                             | 
  W/POLYWRAP (6")                         |                             |                             | 
0070 715-04612              263.000  m    |     393.00000      103359.00|     425.00000      111775.00| 
  PIPE , CLASS 52 , 400MM DIAM, W/        |                             |                             | 
  POLYWRAP 16"                            |                             |                             | 
0071 715-04612               16.000  m    |     479.00000        7664.00|     405.00000        6480.00| 
  PIPE , INSTALLATION, OPEN CUT           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 715-04612               49.000  m    |    1675.02000       82075.98|    2500.00000      122500.00| 
  PIPE , INSTALLATION, TRENCHLESS, STEEL, |                             |                             | 
0073 715-05024              176.000  m    |     671.00000      118096.00|     975.00000      171600.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0074 715-05048             1545.000  m    |      39.20000       60564.00|      20.00000       30900.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0075 715-05053               15.000  m    |     204.00000        3060.00|      90.00000        1350.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0076 715-05061              132.000  m    |     128.00000       16896.00|     142.00000       18744.00| 
  WATER SERVICE LINE, 150 mm              |                             |                             | 
0077 715-05149                5.000  m    |     135.00000         675.00|     155.00000         775.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0078 715-05151              382.000  m    |     152.00000       58064.00|     180.00000       68760.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0079 715-05152              306.500  m    |     174.00000       53331.00|     210.00000       64365.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0080 715-05154              226.500  m    |     189.00000       42808.50|     300.00000       67950.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0081 715-05156              277.000  m    |     436.00000      120772.00|     500.00000      138500.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0082 715-05751                1.000  EACH |    2780.00000        2780.00|    2750.00000        2750.00| 
  BUTTERFLY ,  400mm VALVE W/ BOX         |                             |                             | 
0083 715-09228                1.000  EACH |   32700.00000       32700.00|   29500.00000       29500.00| 
  INSERTION VALVE, 400 mm                 |                             |                             | 
0084 715-97544               26.000  m    |     198.00000        5148.00|     430.00000       11180.00| 
  PIPE, DUCTILE IRON, 200 mm , CLASS  52, |                             |                             | 
  W/POLYWRAP(8")                          |                             |                             | 
0085 716-07632               30.000  m    |    1940.00000       58200.00|    3200.00000       96000.00| 
  PIPE INSTALLATION, TRENCHLESS, 450 mm   |                             |                             | 
0086 716-07633               30.000  m    |    2260.00000       67800.00|    3500.00000      105000.00| 
  PIPE INSTALLATION, TRENCHLESS, 600 mm   |                             |                             | 
0087 718-52610              350.000  m3   |      32.20000       11270.00|      62.00000       21700.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0088 718-99153             1454.000  m2   |       0.60000         872.40|       2.50000        3635.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0089 720-44000               39.000  EACH |     282.00000       10998.00|     300.00000       11700.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0090 720-44296                1.000  EACH |     624.00000         624.00|     600.00000         600.00| 
  CAP INLET                               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 720-45045               25.000  EACH |    1560.00000       39000.00|    1800.00000       45000.00| 
  INLET, J10                              |                             |                             | 
0092 720-45055                5.000  EACH |    1560.00000        7800.00|    2000.00000       10000.00| 
  INLET, M10                              |                             |                             | 
0093 720-45085                2.000  EACH |    2180.00000        4360.00|    2500.00000        5000.00| 
  INLET, T14                              |                             |                             | 
0094 720-45410               10.000  EACH |    2080.00000       20800.00|    2300.00000       23000.00| 
  MANHOLE, C4                             |                             |                             | 
0095 720-45415                8.000  EACH |    3460.00000       27680.00|    4000.00000       32000.00| 
  MANHOLE, D4                             |                             |                             | 
0096 720-91742                5.000  EACH |    3470.00000       17350.00|    3500.00000       17500.00| 
  FIRE HYDRANT , INCLUDING HYDRANT AND    |                             |                             | 
  150mm GATE VALVE                        |                             |                             | 
0097 720-96995                4.000  EACH |     624.00000        2496.00|     250.00000        1000.00| 
  CLEAN INLET                             |                             |                             | 
0098 720-98174                5.000  EACH |    2290.00000       11450.00|    2500.00000       12500.00| 
  INLET, B15                              |                             |                             | 
0099 720-98555                6.000  EACH |    2290.00000       13740.00|    2500.00000       15000.00| 
  INLET, C15                              |                             |                             | 
0100 732-03036              381.000  m    |     268.00000      102108.00|     275.00000      104775.00| 
  PIPE, DUCTILE IRON, CLASS 52, 300 mm ,  |                             |                             | 
  CLASS  52, W/POLYWRAP (12")             |                             |                             | 
0101 732-03063                1.000  EACH |    8750.00000        8750.00|    7000.00000        7000.00| 
  TAPPING SLEEVE , 400mm, W/ 200mm        |                             |                             | 
  TAPPING VALVE                           |                             |                             | 
0102 732-03063                2.000  EACH |   12300.00000       24600.00|   11000.00000       22000.00| 
  TAPPING SLEEVE , 400mm, W/ 300mm        |                             |                             | 
  TAPPING VALVE                           |                             |                             | 
0103 732-04751               12.000  EACH |     622.00000        7464.00|     500.00000        6000.00| 
  WATER SERVICE , TAP, 25mm, INCLUDING    |                             |                             | 
  COVP STOP AND BOX                       |                             |                             | 
0104 732-04836                7.000  EACH |     713.00000        4991.00|     750.00000        5250.00| 
  GATE VALVE , 100mm RW VALVE W/ BOX      |                             |                             | 
0105 732-04995                2.000  EACH |    5830.00000       11660.00|    6750.00000       13500.00| 
  LINE STOP , 12", ON CIP                 |                             |                             | 
0106 732-04995                2.000  EACH |    4920.00000        9840.00|    6500.00000       13000.00| 
  LINE STOP , 200 mm, ON CIP              |                             |                             | 
0107 732-04995                2.000  EACH |    4810.00000        9620.00|    4750.00000        9500.00| 
  LINE STOP , 6", ON CIP                  |                             |                             | 
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     CALL ORDER   : 206                     CONTRACT ID : R -29459-B                   COUNTIES : LAKE 
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                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0108 732-05923              120.000  m    |     103.00000       12360.00|     145.00000       17400.00| 
  WATER SERVICE LINE, 25 mm , COPPER      |                             |                             | 
0109 732-07264             3789.000  kg   |      12.10000       45846.90|      10.00000       37890.00| 
  FITTINGS , RESTRAINED DUCTILE IRON PIPE |                             |                             | 
  WATER                                   |                             |                             | 
0110 732-96948                1.000  EACH |    1100.00000        1100.00|    1200.00000        1200.00| 
  GATE VALVE, 200 mm ,  RW VALVE W/ BOX   |                             |                             | 
0111 801-03290                6.000  EACH |     175.00000        1050.00|     210.00000        1260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0112 801-04308               10.000  EACH |     305.00000        3050.00|     310.00000        3100.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0113 801-06203             2354.000  m    |       0.70000        1647.80|       1.05000        2471.70| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0114 801-06207             9854.000  m    |       3.05000       30054.70|       3.15000       31040.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0115 801-06211                9.000  EACH |      70.00000         630.00|      79.00000         711.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0116 801-06216              134.000  m    |       4.99000         668.66|       5.25000         703.50| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0117 801-06625               23.000  EACH |      75.00000        1725.00|      78.00000        1794.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0118 801-06640               26.000  EACH |     119.00000        3094.00|     175.00000        4550.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0119 801-06645                9.000  EACH |      41.55000         373.95|      41.55000         373.95| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0120 801-06710             1440.000  DAY  |       8.50000       12240.00|      10.00000       14400.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0121 801-06735               56.000  EACH |      63.00000        3528.00|      66.00000        3696.00| 
  TUBULAR MARKER, PERMANENT               |                             |                             | 
0122 801-06775                       LUMP |  181620.00000      181620.00|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0123 801-07118              100.000  m    |      24.60000        2460.00|      26.25000        2625.00| 
  BARRICADE, III-A                        |                             |                             | 
0124 801-07119               29.000  m    |      28.25000         819.25|      29.52000         856.08| 
  BARRICADE, III-B                        |                             |                             | 
0125 801-09133                2.000  EACH |    3000.00000        6000.00|    4280.00000        8560.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0126 801-92448              840.000  DAY  |       1.45000        1218.00|       2.00000        1680.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0127 802-05701               76.000  m    |      59.00000        4484.00|      36.08000        2742.08| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0128 802-07059               57.000  EACH |      79.00000        4503.00|      36.00000        2052.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0129 802-07135               12.000  EACH |    1705.00000       20460.00|    2200.00000       26400.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0130 802-76025               41.825  m2   |     188.98000        7904.09|     129.19000        5403.37| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0131 802-76035               29.100  m2   |     190.00000        5529.00|     150.69000        4385.08| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0132 802-76125                6.000  EACH |    8168.00000       49008.00|    8900.00000       53400.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0133 805-01815               12.000  EACH |    1705.00000       20460.00|    2200.00000       26400.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0134 805-01842               20.000  EACH |     746.00000       14920.00|     540.00000       10800.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0135 805-01843               10.000  EACH |     259.00000        2590.00|     120.00000        1200.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0136 805-01893                       LUMP |   19752.00000       19752.00|   54000.00000       54000.00| 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0137 805-02087                       LUMP |     839.00000         839.00|    1200.00000        1200.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0138 805-02152               24.000  EACH |     537.00000       12888.00|     685.00000       16440.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0139 805-02373              788.000  m    |       8.46000        6666.48|       8.00000        6304.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0140 805-02439                1.000  EACH |     240.00000         240.00|     300.00000         300.00| 
  CONDUIT RISER, GALVANIZED, 50 mm        |                             |                             | 
0141 805-06592              954.000  m    |      32.88000       31367.52|      39.00000       37206.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0142 805-06595             2165.000  m    |      19.00000       41135.00|      21.84000       47283.60| 
  CONDUIT, PVC, 50 mm                     |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0143 805-06834                3.000  EACH |   13975.00000       41925.00|   13000.00000       39000.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0144 805-78205               21.000  EACH |     915.00000       19215.00|     990.00000       20790.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0145 805-78215                4.000  EACH |     760.00000        3040.00|     950.00000        3800.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0146 805-78230                3.000  EACH |    1347.00000        4041.00|    1350.00000        4050.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0147 805-78415               12.000  EACH |    1380.00000       16560.00|    1590.00000       19080.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0148 805-78420               12.000  EACH |     241.00000        2892.00|     365.00000        4380.00| 
  DISCONNECT HANGER                       |                             |                             | 
0149 805-78445                3.000  EACH |     501.00000        1503.00|     460.00000        1380.00| 
  SIGNAL SERVICE                          |                             |                             | 
0150 805-78467               70.000  m    |       7.51000         525.70|       6.56000         459.20| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0151 805-78470             1184.000  m    |       1.46000        1728.64|       1.05000        1243.20| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0152 805-78485              826.000  m    |       4.27000        3527.02|       3.28000        2709.28| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0153 805-78490             1686.000  m    |       5.14000        8666.04|       4.07000        6862.02| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0154 805-78510             3339.000  m    |       3.19000       10651.41|       3.67000       12254.13| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0155 805-78746              668.000  m    |      34.40000       22979.20|      39.36000       26292.48| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0156 805-78785                8.000  EACH |     532.00000        4256.00|     512.00000        4096.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0157 805-78795              440.000  m    |      29.10000       12804.00|      30.18000       13279.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0158 805-78925                3.000  EACH |     790.00000        2370.00|     820.00000        2460.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0159 805-81032                4.000  EACH |    3735.00000       14940.00|    3920.00000       15680.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0160 805-81060                8.000  EACH |    4450.00000       35600.00|    4800.00000       38400.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
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0161 805-86838             9433.000  m    |       4.91000       46316.03|       6.82000       64333.06| 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 
0162 805-90734                1.000  EACH |    6896.00000        6896.00|    6120.00000        6120.00| 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0163 805-92504               28.000  EACH |     643.00000       18004.00|     570.00000       15960.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0164 805-96121               16.000  EACH |     113.00000        1808.00|     120.00000        1920.00| 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0165 807-02191                9.000  EACH |     710.00000        6390.00|     540.00000        4860.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0166 807-02193               11.000  EACH |     890.00000        9790.00|     720.00000        7920.00| 
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                             |                             | 
  X 2450 mm , W / GROUNDING               |                             |                             | 
0167 807-02194                1.000  EACH |    4561.00000        4561.00|    4900.00000        4900.00| 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0168 807-02781                8.000  EACH |    1046.00000        8368.00|    1100.00000        8800.00| 
  LUMINAIRE MAST ARM, 3.1 m               |                             |                             | 
0169 807-04112             1350.000  m    |       2.79000        3766.50|       2.89000        3901.50| 
  WIRE, XHHW, NO. 10                      |                             |                             | 
0170 807-04143               45.000  EACH |     990.00000       44550.00|     865.00000       38925.00| 
  LIGHT STANDARD, 4.3 m E.M.H., 3.7 m,    |                             |                             | 
  DECORATIVE , LIGHT                      |                             |                             | 
0171 807-04922               45.000  EACH |     550.00000       24750.00|     602.00000       27090.00| 
  LIGHT STANDARD FOUNDATION , FOR         |                             |                             | 
  DECORATIVE LIGTHS W / GROUNDING         |                             |                             | 
0172 807-83596               11.000  EACH |    1184.00000       13024.00|    1360.00000       14960.00| 
  LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, ANCHOR BASE                        |                             |                             | 
0173 807-86615               19.000  EACH |     253.00000        4807.00|     325.00000        6175.00| 
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0174 807-86805                2.000  EACH |    1567.00000        3134.00|    1800.00000        3600.00| 
  SERVICE POINT, I                        |                             |                             | 
0175 807-86910               64.000  EACH |      28.00000        1792.00|      21.00000        1344.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0176 807-86915               64.000  EACH |      28.00000        1792.00|      23.00000        1472.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0177 807-86920              138.000  EACH |      19.00000        2622.00|      18.00000        2484.00| 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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0178 807-86925               28.000  EACH |      32.00000         896.00|      23.00000         644.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0179 807-86930              146.000  EACH |      13.00000        1898.00|      16.00000        2336.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0180 807-86935               52.000  EACH |      27.00000        1404.00|      22.00000        1144.00| 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0181 807-86950               64.000  EACH |      25.00000        1600.00|      65.00000        4160.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0182 807-93647               45.000  EACH |     880.00000       39600.00|     900.00000       40500.00| 
  LUMINAIRE POST TOP, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
0183 808-06701              411.000  m    |       0.88000         361.68|       1.26000         517.86| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0184 808-06703              473.000  m    |       0.88000         416.24|       1.26000         595.98| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0185 808-06716             1033.000  m    |       0.94000         971.02|       1.64000        1694.12| 
  LINE, REMOVE                            |                             |                             | 
0186 808-75240               79.000  m    |       0.88000          69.52|       1.26000          99.54| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0187 808-75245             2176.000  m    |       0.88000        1914.88|       1.26000        2741.76| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0188 808-75278              155.000  m    |       4.24000         657.20|       4.13000         640.15| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0189 808-75297              190.000  m    |       8.49000        1613.10|       8.27000        1571.30| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0190 808-75300              615.000  m    |       2.12000        1303.80|       2.07000        1273.05| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0191 808-75320               28.000  EACH |      60.00000        1680.00|      55.00000        1540.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0192 808-75325               13.000  EACH |      85.00000        1105.00|      80.00000        1040.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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0193 808-75340                4.000  EACH |     310.00000        1240.00|     325.00000        1300.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0194 715-05149               56.000  m    |     164.00000        9184.00|     250.00000       14000.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm ,        |                             |                             | 
  MODIFIED                                |                             |                             | 
0195 715-05151              271.000  m    |     208.00000       56368.00|     300.00000       81300.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm ,        |                             |                             | 
  MODIFIED                                |                             |                             | 
     SECTION TOTALS                       |           $     6,459,119.79|           $     6,911,019.99|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,459,119.79|           $     6,911,019.99|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 210 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29551-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710186 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        87,064.56  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $        91,078.00  104.6097% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $        96,066.00  110.3388% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $        96,962.25  111.3682% 
   5   35-0997978     PHEND & BROWN INC                                                          $        99,704.20  114.5175% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 210 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -29551-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1640.67000        4922.01|     800.00000        2400.00|    2235.00000        6705.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-09198                3.000  MOS  |     370.00000        1110.00|     100.00000         300.00|     550.00000        1650.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0003 105-09199                3.000  MOS  |      41.00000         123.00|      30.00000          90.00|     100.00000         300.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    4300.00000        4300.00|    4250.00000        4250.00|    4855.00000        4855.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 203-60778                       LUMP |    1902.39000        1902.39|    4500.00000        4500.00|    2800.00000        2800.00 
  GRADING , Parking Area                  |                             |                             | 
0010 203-90014               25.000  STA  |      17.35000         433.75|     125.00000        3125.00|     140.00000        3500.00 
  LINEAR GRADING , PUBLIC ACCESS ROAD     |                             |                             | 
0011 205-06937              500.000  LFT  |       1.70000         850.00|       1.00000         500.00|       1.25000         625.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 301-07448              779.000  TON  |      22.38000       17434.02|       8.00000        6232.00|      15.00000       11685.00 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  Crushed Limestone                       |                             |                             | 
0013 303-01180              272.000  TON  |      25.86000        7033.92|       8.00000        2176.00|      20.00000        5440.00 
  COMPACTED AGGREGATE, NO. 53 , Crushed   |                             |                             | 
  Limestone                               |                             |                             | 
0014 402-07432              348.000  TON  |      48.69000       16944.12|      60.00000       20880.00|      65.00000       22620.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 402-07435              579.000  TON  |      40.15000       23246.85|      50.00000       28950.00|      49.00000       28371.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0016 616-02320              100.000  SYS  |       5.03000         503.00|       3.20000         320.00|       5.00000         500.00 
  GEOTEXTILES                             |                             |                             | 
0017 616-06451               18.000  TON  |      90.00000        1620.00|     100.00000        1800.00|      50.00000         900.00 
  RIPRAP, UNIFORM                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 210 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -29551-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 621-06560              425.000  SYS  |       2.88000        1224.00|       2.00000         850.00|       1.80000         765.00 
  MULCHED SEEDING, U                      |                             |                             | 
0019 621-06570               25.000  CYS  |      55.30000        1382.50|      35.00000         875.00|      74.00000        1850.00 
  TOP SOIL                                |                             |                             | 
0020 715-05118               40.000  LFT  |      53.77000        2150.80|      55.00000        2200.00|      27.00000        1080.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0021 801-03290                2.000  EACH |     120.00000         240.00|     120.00000         240.00|     120.00000         240.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-04308                1.000  EACH |     150.00000         150.00|     150.00000         150.00|     150.00000         150.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0023 801-06640                2.000  EACH |      85.00000         170.00|      85.00000         170.00|      85.00000         170.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |    1104.20000        1104.20|   10850.00000       10850.00|    1640.00000        1640.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 801-07119               36.000  LFT  |       6.00000         216.00|       6.00000         216.00|       6.00000         216.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $        87,064.56|           $        91,078.00|           $        96,066.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        87,064.56|           $        91,078.00|           $        96,066.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 210 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -29551-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1750.00000        5250.00|     600.00000        1800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-09198                3.000  MOS  |     985.00000        2955.00|     300.00000         900.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0003 105-09199                3.000  MOS  |     350.00000        1050.00|      50.00000         150.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   10250.00000       10250.00|    4985.20000        4985.20| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 203-60778                       LUMP |    2650.00000        2650.00|    5000.00000        5000.00| 
  GRADING , Parking Area                  |                             |                             | 
0010 203-90014               25.000  STA  |     120.00000        3000.00|     200.00000        5000.00| 
  LINEAR GRADING , PUBLIC ACCESS ROAD     |                             |                             | 
0011 205-06937              500.000  LFT  |       2.25000        1125.00|       1.70000         850.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 301-07448              779.000  TON  |       6.00000        4674.00|      16.00000       12464.00| 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  Crushed Limestone                       |                             |                             | 
0013 303-01180              272.000  TON  |      22.00000        5984.00|      16.00000        4352.00| 
  COMPACTED AGGREGATE, NO. 53 , Crushed   |                             |                             | 
  Limestone                               |                             |                             | 
0014 402-07432              348.000  TON  |      63.25000       22011.00|      55.00000       19140.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 402-07435              579.000  TON  |      51.00000       29529.00|      46.00000       26634.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0016 616-02320              100.000  SYS  |       9.00000         900.00|       8.50000         850.00| 
  GEOTEXTILES                             |                             |                             | 
0017 616-06451               18.000  TON  |      68.00000        1224.00|     200.00000        3600.00| 
  RIPRAP, UNIFORM                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 210 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 210                     CONTRACT ID : R -29551-A                   COUNTIES : NOBLE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 621-06560              425.000  SYS  |       3.45000        1466.25|       2.88000        1224.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0019 621-06570               25.000  CYS  |      46.00000        1150.00|      25.00000         625.00| 
  TOP SOIL                                |                             |                             | 
0020 715-05118               40.000  LFT  |      40.00000        1600.00|      60.00000        2400.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0021 801-03290                2.000  EACH |     225.00000         450.00|     120.00000         240.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-04308                1.000  EACH |     350.00000         350.00|     150.00000         150.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0023 801-06640                2.000  EACH |     150.00000         300.00|      85.00000         170.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |     500.00000         500.00|    8950.00000        8950.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 801-07119               36.000  LFT  |      15.00000         540.00|       6.00000         216.00| 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $        96,962.25|           $        99,704.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        96,962.25|           $        99,704.20|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 230 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0500036 
                                                                                                        0500037 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   99-9991452     DEICHMAN EXCAVATING / CENTRAL PAVING INC JV                                $     4,167,915.80  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $     4,426,631.90  106.2073% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     5,881,020.90  141.1022% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 230 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2  ) 35-0997978          |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   65000.00000       65000.00|   60000.00000       60000.00|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               28.000  MOS  |    1800.00000       50400.00|    1585.00000       44380.00|    2000.00000       56000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-09198               56.000  MOS  |     150.00000        8400.00|     504.00000       28224.00|     175.00000        9800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               28.000  MOS  |     100.00000        2800.00|     100.00000        2800.00|      90.00000        2520.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |  250000.00000      250000.00|  220910.00000      220910.00|  300000.00000      300000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  105000.00000      105000.00|  158000.00000      158000.00|  200000.00000      200000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240             6700.000  SYS  |       6.00000       40200.00|      13.50000       90450.00|      20.00000      134000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-91385               26.000  EACH |     500.00000       13000.00|     200.00000        5200.00|     500.00000       13000.00 
  INLET, REMOVE                           |                             |                             | 
0015 202-93047                1.000  EACH |    2500.00000        2500.00|     800.00000         800.00|     750.00000         750.00 
  MANHOLE, REMOVE                         |                             |                             | 
0016 202-93615              143.000  SYS  |      12.00000        1716.00|     150.00000       21450.00|      20.00000        2860.00 
  CONCRETE, REMOVE , INTER-URBAN          |                             |                             | 
0017 203-02000             6498.000  CYS  |      22.00000      142956.00|       1.00000        6498.00|     150.00000      974700.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070             1220.000  CYS  |      30.00000       36600.00|      42.50000       51850.00|       5.00000        6100.00 
  BORROW                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 230 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2   ) 35-0997978         |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-04984               41.000  CYS  |     100.00000        4100.00|     943.00000       38663.00|      50.00000        2050.00 
  EXCAVATION , EXPLORATION                |                             |                             | 
0020 207-08267             1573.000  SYS  |      12.00000       18876.00|      24.00000       37752.00|      12.50000       19662.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 207-08268            12715.000  SYS  |      12.00000      152580.00|      20.00000      254300.00|      20.00000      254300.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0022 211-07454             6400.000  CYS  |      22.50000      144000.00|      24.00000      153600.00|      15.00000       96000.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 303-07449                4.000  TON  |      80.00000         320.00|      36.00000         144.00|      50.00000         200.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 304-07492             1640.000  TON  |      53.00000       86920.00|      48.00000       78720.00|      75.00000      123000.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0025 305-08445              851.000  SYS  |      25.00000       21275.00|      16.00000       13616.00|      20.00000       17020.00 
  PCC BASE, 4 IN.                         |                             |                             | 
0026 306-08038            33100.000  SYS  |       3.00000       99300.00|       2.15000       71165.00|       1.00000       33100.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0027 306-08043              600.000  SYS  |       8.00000        4800.00|       3.65000        2190.00|       1.00000         600.00 
  MILLING, TRANSITION                     |                             |                             | 
0028 306-08432             3746.000  SYS  |       4.50000       16857.00|       4.15000       15545.90|       1.00000        3746.00 
  MILLING, APPROACH                       |                             |                             | 
0029 401-07333             3175.000  TON  |      55.50000      176212.50|      51.60000      163830.00|      90.00000      285750.00 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07384             5295.000  TON  |      54.00000      285930.00|      44.40000      235098.00|      75.00000      397125.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0031 401-07407             3900.000  TON  |      49.00000      191100.00|      44.30000      172770.00|      90.00000      351000.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0032 402-07451              200.000  TON  |      60.00000       12000.00|      59.70000       11940.00|     100.00000       20000.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0033 406-05520               31.000  TON  |     290.00000        8990.00|     350.00000       10850.00|     400.00000       12400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 604-06070             9270.000  SYS  |      48.00000      444960.00|      46.00000      426420.00|      35.00000      324450.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0035 604-07894               31.000  SYS  |     172.00000        5332.00|     130.00000        4030.00|     125.00000        3875.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0036 604-07901              995.000  SYS  |     171.00000      170145.00|     130.00000      129350.00|     125.00000      124375.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0037 604-07902              392.000  SYS  |     170.00000       66640.00|     130.00000       50960.00|     125.00000       49000.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0038 605-06090               62.000  LFT  |      40.00000        2480.00|      25.00000        1550.00|      25.00000        1550.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2   ) 35-0997978         |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 605-06155            13500.000  LFT  |      17.40000      234900.00|      10.00000      135000.00|      17.50000      236250.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0040 610-07487             1685.000  TON  |      80.00000      134800.00|      82.80000      139518.00|      75.00000      126375.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0041 610-08446              504.000  SYS  |      55.00000       27720.00|      41.00000       20664.00|      45.00000       22680.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0042 610-09108             1069.000  SYS  |      62.50000       66812.50|      60.00000       64140.00|      50.00000       53450.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0043 621-06575             6740.000  SYS  |       2.78000       18737.20|      10.50000       70770.00|       3.00000       20220.00 
  SODDING, NURSERY                        |                             |                             | 
0044 622-05650                7.000  EACH |    1570.00000       10990.00|    1437.00000       10059.00|     600.00000        4200.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0045 714-44240               10.000  CYS  |     200.00000        2000.00|     600.00000        6000.00|     500.00000        5000.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0046 715-05151             2900.000  LFT  |      40.00000      116000.00|      58.00000      168200.00|      40.00000      116000.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0047 715-05152             1220.000  LFT  |      42.00000       51240.00|      75.00000       91500.00|      50.00000       61000.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0048 715-05154             1520.000  LFT  |      48.00000       72960.00|      83.00000      126160.00|      60.00000       91200.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0049 715-05156             1160.000  LFT  |      56.00000       64960.00|      90.00000      104400.00|      75.00000       87000.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0050 715-05408               60.000  LFT  |     100.00000        6000.00|     110.00000        6600.00|     100.00000        6000.00 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0051 715-08305              660.000  TON  |      80.00000       52800.00|      80.00000       52800.00|     100.00000       66000.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0052 720-44000               19.000  EACH |     500.00000        9500.00|     400.00000        7600.00|     500.00000        9500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0053 720-44070                1.000  EACH |    1000.00000        1000.00|     900.00000         900.00|    1000.00000        1000.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0054 720-45045               20.000  EACH |    1250.00000       25000.00|    1800.00000       36000.00|    3000.00000       60000.00 
  INLET, J10                              |                             |                             | 
0055 720-45055               14.000  EACH |    1250.00000       17500.00|    1800.00000       25200.00|    2500.00000       35000.00 
  INLET, M10                              |                             |                             | 
0056 720-45141                1.000  EACH |    1900.00000        1900.00|    2300.00000        2300.00|    3500.00000        3500.00 
  INLET, H5, MODIFIED                     |                             |                             | 
0057 720-45410               15.000  EACH |    1625.00000       24375.00|    3100.00000       46500.00|    3500.00000       52500.00 
  MANHOLE, C4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2   ) 35-0997978         |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 720-94208                1.000  EACH |    1625.00000        1625.00|    3100.00000        3100.00|    3500.00000        3500.00 
  MANHOLE, C10                            |                             |                             | 
0059 720-94612                1.000  EACH |    3000.00000        3000.00|    7100.00000        7100.00|    5000.00000        5000.00 
  MANHOLE, K4                             |                             |                             | 
0060 720-95422                2.000  EACH |    2500.00000        5000.00|    5100.00000       10200.00|    4500.00000        9000.00 
  MANHOLE, J4                             |                             |                             | 
0061 720-98174               17.000  EACH |    2350.00000       39950.00|    2800.00000       47600.00|    3000.00000       51000.00 
  INLET, B15                              |                             |                             | 
0062 720-98555                5.000  EACH |    2350.00000       11750.00|    2800.00000       14000.00|    3000.00000       15000.00 
  INLET, C15                              |                             |                             | 
0063 732-04965              400.000  LFT  |      35.00000       14000.00|     130.00000       52000.00|      30.00000       12000.00 
  WATER SERVICE LINE , ADJUSTMENTS        |                             |                             | 
0064 801-03290                1.000  EACH |     230.00000         230.00|     410.00000         410.00|     230.00000         230.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0065 801-04308               32.000  EACH |     320.00000       10240.00|     800.00000       25600.00|     320.00000       10240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0066 801-06640               43.000  EACH |     185.00000        7955.00|     330.00000       14190.00|     185.00000        7955.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06775                       LUMP |   65000.00000       65000.00|  130000.00000      130000.00|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07119              432.000  LFT  |      14.10000        6091.20|      41.00000       17712.00|      15.00000        6480.00 
  BARRICADE, III-B                        |                             |                             | 
0069 802-05701              916.000  LFT  |      13.00000       11908.00|      13.00000       11908.00|      15.00000       13740.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0070 802-76025              555.000  SFT  |      12.60000        6993.00|      12.60000        6993.00|      13.00000        7215.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0071 802-90623               11.000  EACH |      55.00000         605.00|      55.00000         605.00|      55.00000         605.00 
  SIGN BRACKET FOR STREET NAME            |                             |                             | 
0072 802-97812               19.000  EACH |     145.00000        2755.00|     145.00000        2755.00|     150.00000        2850.00 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0074 805-06592             2600.000  LFT  |      16.00000       41600.00|      16.00000       41600.00|      17.00000       44200.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. 4-1/C |                             |                             | 
  CU. CONDUCTORS IN PLASTIC DUCT, DI      |                             |                             | 
0075 805-06592             1248.000  LFT  |      11.00000       13728.00|      11.00000       13728.00|      11.00000       13728.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. 4-1/C |                             |                             | 
  CU.CONDUCTORS IN PLASTIC DUCT           |                             |                             | 
0076 805-08093                6.000  EACH |    2455.00000       14730.00|    2455.00000       14730.00|    2500.00000       15000.00 
  POLE DECORATIVE POLE 30 FT. E.M.H. ON   |                             |                             | 
  FOUNDAT                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 230 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2   ) 35-0997978         |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 805-08093                8.000  EACH |    1580.00000       12640.00|    1580.00000       12640.00|    1600.00000       12800.00 
  POLE ORNAMENTAL POLE 11 FT. ON          |                             |                             | 
  FOUNDATION, TY                          |                             |                             | 
0078 805-86920              140.000  EACH |      24.00000        3360.00|      24.00000        3360.00|      25.00000        3500.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0079 807-02428               42.000  EACH |     820.00000       34440.00|     820.00000       34440.00|     820.00000       34440.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0080 807-04112             4200.000  LFT  |       1.00000        4200.00|       1.00000        4200.00|       1.00000        4200.00 
  WIRE, XHHW, NO. 10                      |                             |                             | 
0081 807-04866                8.000  EACH |     420.00000        3360.00|     420.00000        3360.00|     420.00000        3360.00 
  LUMINAIRE ORNAMENTAL, HIGH PRESSURE     |                             |                             | 
  SODIUM, 70 WAT                          |                             |                             | 
0082 807-07580            14600.000  LFT  |       9.65000      140890.00|       9.65000      140890.00|      10.00000      146000.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0083 807-86620               34.000  EACH |     365.00000       12410.00|     365.00000       12410.00|     370.00000       12580.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0084 807-86805                6.000  EACH |    2600.00000       15600.00|    2600.00000       15600.00|    2600.00000       15600.00 
  SERVICE POINT, I                        |                             |                             | 
0085 807-86910               42.000  EACH |      26.00000        1092.00|      26.00000        1092.00|      26.00000        1092.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0086 807-86915               42.000  EACH |      24.00000        1008.00|      24.00000        1008.00|      24.00000        1008.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0087 808-06701             3180.000  LFT  |       1.10000        3498.00|       0.50000        1590.00|       1.10000        3498.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0088 808-06703              254.000  LFT  |       1.10000         279.40|       0.50000         127.00|       1.10000         279.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75297              670.000  LFT  |       3.90000        2613.00|       3.50000        2345.00|       4.00000        2680.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0090 808-75300              120.000  LFT  |       0.95000         114.00|       1.00000         120.00|       1.00000         120.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0091 808-75320                1.000  EACH |     145.00000         145.00|     125.00000         125.00|     150.00000         150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 24 
     CALL ORDER   : 230                     CONTRACT ID : R -29780-A                   COUNTIES : CASS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9991452          |(   2   ) 35-0997978         |(   3  ) 35-1875662 
                                          |DEICHMAN EXCAVATING/ CENTRAL |PHEND & BROWN INC            |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 808-75325                1.000  EACH |     190.00000         190.00|     175.00000         175.00|     190.00000         190.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0093 807-86925                8.000  EACH |      32.00000         256.00|      32.00000         256.00|      32.00000         256.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0094 604-08373              270.000  SYS  |     175.00000       47250.00|     161.00000       43470.00|     125.00000       33750.00 
  SIDEWALK , BRICK, 4IN                   |                             |                             | 
0095 720-97008               10.000  EACH |    2000.00000       20000.00|    2100.00000       21000.00|    2500.00000       25000.00 
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                             |                             | 
0096 807-83644               28.000  EACH |    1315.00000       36820.00|    1315.00000       36820.00|    1320.00000       36960.00 
  LIGHT POLE, 36 FT. E.M.H., 8.0 FT. MAST |                             |                             | 
  ARM, ANCHOR BASE                        |                             |                             | 
     SECTION TOTALS                       |           $     4,167,915.80|           $     4,426,631.90|           $     5,881,020.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,167,915.80|           $     4,426,631.90|           $     5,881,020.90 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 240                     CONTRACT ID : R -30063-A                   COUNTIES : HARRISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 05/17/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710699 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       158,640.68  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       166,000.00  104.6390% 
   3   35-0626844     J.H. RUDOLPH & COMPANY                                                     $       207,208.84  130.6152% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -30063-A                   COUNTIES : HARRISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4900.00000        4900.00|    5500.00000        5500.00|    2900.00000        2900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6500.00000        6500.00|    8300.00000        8300.00|   24000.00000       24000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    3000.00000        3000.00|     835.00000         835.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278              396.000  LFT  |       5.00000        1980.00|       6.00000        2376.00|       8.40000        3326.40 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-04089                6.000  EACH |      75.00000         450.00|      52.00000         312.00|      85.00000         510.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0010 203-02000             1596.600  CYS  |      12.00000       19159.20|      10.00000       15966.00|      11.25000       17961.75 
  EXCAVATION, COMMON                      |                             |                             | 
0011 301-07448             1011.000  TON  |      21.00000       21231.00|      18.50000       18703.50|      24.00000       24264.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 306-08033               32.300  SYS  |     100.00000        3230.00|      70.00000        2261.00|      80.00000        2584.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 402-05498              896.000  TON  |      62.00000       55552.00|      56.00000       50176.00|      80.00000       71680.00 
  HMA FOR PARKING AREA                    |                             |                             | 
0014 402-07432              185.140  TON  |      58.00000       10738.12|      60.00000       11108.40|      90.00000       16662.60 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 406-05520                2.600  TON  |     750.00000        1950.00|     300.00000         780.00|     350.00000         910.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 605-06120              908.400  LFT  |      15.00000       13626.00|      13.00000       11809.20|      13.75000       12490.50 
  CURB, CONCRETE                          |                             |                             | 
0017 615-06496              100.000  EACH |      51.00000        5100.00|      71.00000        7100.00|     100.00000       10000.00 
  PARKING BARRIER , FURINSH AND INSTALL   |                             |                             | 
0018 621-06559              551.700  SYS  |       1.00000         551.70|       4.00000        2206.80|       3.40000        1875.78 
  MULCHED SEEDING, R                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 240 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -30063-A                   COUNTIES : HARRISON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 621-06570               30.650  CYS  |      85.00000        2605.25|     110.00000        3371.50|     120.00000        3678.00 
  TOP SOIL                                |                             |                             | 
0020 622-09114                       LUMP |    1050.00000        1050.00|    1400.00000        1400.00|    1950.00000        1950.00 
  VEGETATION CONTROL                      |                             |                             | 
0021 801-03290                2.000  EACH |     275.00000         550.00|     275.00000         550.00|     305.00000         610.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06775                       LUMP |    2000.00000        2000.00|   18877.19000       18877.19|    2200.00000        2200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 802-07060                1.000  EACH |     275.00000         275.00|     175.00000         175.00|     195.00000         195.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0024 802-76025               40.500  SFT  |      17.90000         724.95|      17.90000         724.95|      19.75000         799.88 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0025 802-96248              111.700  LFT  |       5.95000         664.62|       5.95000         664.62|       6.50000         726.05 
  POST, WOOD, 4 IN. X 4 IN.               |                             |                             | 
0026 808-04767              282.000  LFT  |       1.00000         282.00|       1.00000         282.00|       1.00000         282.00 
  LINE                                    |                             |                             | 
0027 808-06713             3902.000  LFT  |       0.28000        1092.56|       0.28000        1092.56|       0.30000        1170.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0028 808-75245              734.000  LFT  |       0.42000         308.28|       0.42000         308.28|       0.42000         308.28 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75297               40.000  LFT  |       9.90000         396.00|       9.90000         396.00|      10.00000         400.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0030 808-75320                6.000  EACH |      65.00000         390.00|      65.00000         390.00|      65.00000         390.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0031 808-97222                6.000  EACH |      55.00000         330.00|      55.00000         330.00|      55.00000         330.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $       158,640.68|           $       166,000.00|           $       207,208.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       158,640.68|           $       166,000.00|           $       207,208.84 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 12/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 0067021 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,886,000.00  100.0000% 
   2   35-0626844     J.H. RUDOLPH & COMPANY                                                     $     1,918,664.99  101.7320% 
   3   35-1139301     E & B PAVING INC                                                           $     2,023,000.00  107.2641% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   22250.00000       22250.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1500.00000       18000.00|     850.00000       10200.00|    2100.00000       25200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     350.00000         700.00|     120.00000         240.00|     190.00000         380.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     200.00000        2400.00|      90.00000        1080.00|     140.00000        1680.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               12.000  MOS  |     300.00000        3600.00|     695.00000        8340.00|     351.00000        4212.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               12.000  MOS  |      60.00000         720.00|     150.00000        1800.00|     100.00000        1200.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   91195.41000       91195.41|   95900.00000       95900.00|  101150.00000      101150.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              190.000  LFT  |       4.25000         807.50|       5.00000         950.00|       4.25000         807.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02676             1000.000  TON  |       6.05000        6050.00|      15.25000       15250.00|       6.15000        6150.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0016 202-52710               62.300  SYS  |      25.00000        1557.50|      17.00000        1059.10|      16.00000         996.80 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-93091                1.000  EACH |    1200.00000        1200.00|    1100.00000        1100.00|    1245.00000        1245.00 
  TREE, 15 IN., REMOVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741               12.000  EACH |     190.00000        2280.00|     225.00000        2700.00|     800.00000        9600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 202-93996                1.000  EACH |     980.00000         980.00|     750.00000         750.00|     805.00000         805.00 
  PEDESTAL BASE, REMOVE                   |                             |                             | 
0020 203-02000              260.000  CYS  |      20.00000        5200.00|      18.00000        4680.00|      19.30000        5018.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 213-08058              169.500  CYS  |     110.00000       18645.00|      64.00000       10848.00|     108.00000       18306.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 302-06464                3.000  CYS  |     400.00000        1200.00|      77.00000         231.00|     118.00000         354.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0023 304-07491             1093.000  TON  |     130.02000      142111.86|     115.00000      125695.00|     152.00000      166136.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0024 306-08033            22961.000  SYS  |       0.65000       14924.65|       0.40000        9184.40|       0.64000       14695.04 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0025 306-08042           127370.000  SYS  |       0.25000       31842.50|       0.80000      101896.00|       0.51000       64958.70 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             2873.000  SYS  |       1.25000        3591.25|       2.25000        6464.25|       0.51000        1465.23 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432             9696.000  SYS  |       2.75000       26664.00|       2.25000       21816.00|       2.80000       27148.80 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    3200.00000        3200.00|    5000.00000        5000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07328            13700.000  TON  |      61.00000      835700.00|      60.35000      826795.00|      68.00000      931600.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0030 402-07452             1578.000  TON  |      54.00000       85212.00|      58.00000       91524.00|      55.00000       86790.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0031 406-05520               42.000  TON  |     320.00000       13440.00|     325.00000       13650.00|     325.00000       13650.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01625                3.000  EACH |    1500.00000        4500.00|    1500.00000        4500.00|    1500.00000        4500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01700                2.000  EACH |    1990.00000        3980.00|    1990.00000        3980.00|    1990.00000        3980.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0034 601-94689               15.000  EACH |    3700.00000       55500.00|    2900.00000       43500.00|    3500.00000       52500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              832.000  LFT  |      17.15000       14268.80|      18.00000       14976.00|      17.15000       14268.80 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 604-07898               92.000  SYS  |     245.00000       22540.00|     200.00000       18400.00|     300.00000       27600.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 604-07899                3.000  SYS  |     172.00000         516.00|     160.00000         480.00|     300.00000         900.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0038 604-07900                2.000  SYS  |     230.00000         460.00|     205.00000         410.00|     300.00000         600.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0039 604-07901               11.000  SYS  |     180.00000        1980.00|     170.00000        1870.00|     300.00000        3300.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0040 604-07902               12.600  SYS  |     180.00000        2268.00|     170.00000        2142.00|     300.00000        3780.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0041 604-91531               62.300  SYS  |      60.00000        3738.00|      38.00000        2367.40|      35.00000        2180.50 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0042 605-06150               50.000  LFT  |      33.00000        1650.00|      23.00000        1150.00|      21.00000        1050.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0043 607-06340               31.000  LFT  |      40.00000        1240.00|      29.00000         899.00|      27.00000         837.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0044 610-07488              805.000  TON  |      90.00000       72450.00|     105.00000       84525.00|     105.00000       84525.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0045 612-04315               86.000  TON  |    1222.00000      105092.00|    1225.00000      105350.00|    1222.00000      105092.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0046 612-60410             1436.000  EACH |      10.80000       15508.80|      12.00000       17232.00|      10.80000       15508.80 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0047 616-02320              595.000  SYS  |       2.15000        1279.25|       3.25000        1933.75|       2.90000        1725.50 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688               50.000  TON  |      30.00000        1500.00|      33.00000        1650.00|      35.80000        1790.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              209.000  TON  |      32.00000        6688.00|      41.00000        8569.00|      43.50000        9091.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06451               38.000  TON  |      50.00000        1900.00|      39.00000        1482.00|      39.60000        1504.80 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                1.000  EACH |     690.00000         690.00|     690.00000         690.00|     690.00000         690.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06559              431.000  SYS  |       5.88000        2534.28|       5.90000        2542.90|       5.88000        2534.28 
  MULCHED SEEDING, R                      |                             |                             | 
0053 715-05048               20.000  LFT  |      32.00000         640.00|      22.00000         440.00|      21.70000         434.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0054 715-05053              220.000  LFT  |      16.00000        3520.00|      18.00000        3960.00|      17.50000        3850.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0055 715-05119               80.000  LFT  |      70.00000        5600.00|     108.00000        8640.00|     103.25000        8260.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-05121               34.000  LFT  |      80.00000        2720.00|      92.00000        3128.00|      69.00000        2346.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0057 715-05125              104.000  LFT  |      83.00000        8632.00|     115.00000       11960.00|     149.00000       15496.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0058 715-08283               80.100  SYS  |      36.00000        2883.60|     120.00000        9612.00|      52.50000        4205.25 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0059 715-08306               23.600  TON  |     130.00000        3068.00|     185.00000        4366.00|     258.35000        6097.06 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0060 715-46005                2.000  EACH |     400.00000         800.00|     600.00000        1200.00|     530.00000        1060.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0061 715-46030                1.000  EACH |    1000.00000        1000.00|    1100.00000        1100.00|     942.00000         942.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0062 718-06531                2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00|     790.00000        1580.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0063 718-52610               20.000  CYS  |      40.00000         800.00|      72.00000        1440.00|      55.80000        1116.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0064 720-44000                4.000  EACH |     300.00000        1200.00|     975.00000        3900.00|    1356.00000        5424.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0065 720-45250                1.000  EACH |    3300.00000        3300.00|    3000.00000        3000.00|    3350.00000        3350.00 
  CATCH BASIN, K10                        |                             |                             | 
0066 720-93409                1.000  EACH |    4300.00000        4300.00|    3000.00000        3000.00|    4221.00000        4221.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0067 720-94157                1.000  EACH |    5500.00000        5500.00|    3500.00000        3500.00|    3620.00000        3620.00 
  MANHOLE, C                              |                             |                             | 
0068 801-03290                5.000  EACH |     275.00000        1375.00|     215.00000        1075.00|     195.00000         975.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06203            10000.000  LFT  |       0.55000        5500.00|       0.26000        2600.00|       0.25000        2500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0070 801-06207            10500.000  LFT  |       1.15000       12075.00|       1.31000       13755.00|       0.50000        5250.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0071 801-06640               54.000  EACH |     125.00000        6750.00|     165.00000        8910.00|     150.00000        8100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06775                       LUMP |  105000.00000      105000.00|   77000.00000       77000.00|   30895.84000       30895.84 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 802-97812               50.000  EACH |      90.00000        4500.00|      90.00000        4500.00|      90.00000        4500.00 
  STREET NAME IDENTIFICATION SIGN RELOCAT |                             |                             | 
0075 805-02503             6430.000  LFT  |       0.40000        2572.00|       0.40000        2572.00|       0.40000        2572.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 805-78795             2350.000  LFT  |       7.00000       16450.00|       7.00000       16450.00|       7.00000       16450.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0077 808-06703              300.000  LFT  |       0.50000         150.00|       0.30000          90.00|       0.29000          87.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0078 808-06712             6010.000  LFT  |       0.12000         721.20|       0.14000         841.40|       0.14000         841.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0079 808-06713            66825.000  LFT  |       0.12000        8019.00|       0.12000        8019.00|       0.12000        8019.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0080 808-06714            30900.000  LFT  |       0.12000        3708.00|       0.12000        3708.00|       0.12000        3708.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0081 808-75245            17500.000  LFT  |       0.32000        5600.00|       0.30000        5250.00|       0.29000        5075.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-75260              160.000  LFT  |       2.00000         320.00|       2.10000         336.00|       2.07000         331.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0083 808-75278              120.000  LFT  |       2.00000         240.00|       2.10000         252.00|       2.07000         248.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0084 808-75297              454.000  LFT  |       5.00000        2270.00|       4.15000        1884.10|       4.14000        1879.56 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0085 808-75300              730.000  LFT  |       1.00000         730.00|       1.05000         766.50|       1.03000         751.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0086 808-75320               10.000  EACH |      50.00000         500.00|      69.00000         690.00|      69.00000         690.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0087 808-75325                5.000  EACH |      75.00000         375.00|      93.00000         465.00|      93.00000         465.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0088 808-75340                4.000  EACH |     300.00000        1200.00|     325.00000        1300.00|     325.00000        1300.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0089 808-75996              818.000  EACH |       6.80000        5562.40|       4.50000        3681.00|       3.90000        3190.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0090 808-75998              715.000  EACH |      16.70000       11940.50|      17.95000       12834.25|      16.70000       11940.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 250 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 66 
     CALL ORDER   : 250                     CONTRACT ID : RS-28228-A                   COUNTIES : PERRY           SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 808-92027             1193.000  LFT  |       1.00000        1193.00|       0.58000         691.94|       0.58000         691.94 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0092 621-06575              210.000  SYS  |       8.45000        1774.50|      14.00000        2940.00|       8.45000        1774.50 
  SODDING, NURSERY                        |                             |                             | 
     SECTION TOTALS                       |           $     1,886,000.00|           $     1,918,664.99|           $     2,023,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,886,000.00|           $     1,918,664.99|           $     2,023,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 280 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 07/01/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 3562010 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,979,000.00  100.0000% 
   2   35-0626844     J.H. RUDOLPH & COMPANY                                                     $     2,144,550.95  108.3654% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 145 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENENCE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               16.000  MOS  |    1200.00000       19200.00|     875.00000       14000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     250.00000         500.00|     120.00000         240.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               32.000  MOS  |      60.00000        1920.00|      85.00000        2720.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               16.000  MOS  |     210.00000        3360.00|     695.00000       11120.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               16.000  MOS  |      50.00000         800.00|     150.00000        2400.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   98900.00000       98900.00|  107200.00000      107200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              694.000  LFT  |       4.50000        3123.00|       2.30000        1596.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-93741                7.000  EACH |     250.00000        1750.00|     175.00000        1225.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 202-96133               40.000  LFT  |      30.00000        1200.00|      20.00000         800.00| 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000             8000.000  CYS  |      11.00000       88000.00|      13.00000      104000.00| 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 280 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 145 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070              140.000  CYS  |      45.00000        6300.00|      43.00000        6020.00| 
  BORROW                                  |                             |                             | 
0019 211-07454              150.000  CYS  |      45.00000        6750.00|      25.00000        3750.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 214-07202              900.000  SYS  |       3.55000        3195.00|       4.00000        3600.00| 
  GEOGRID, I                              |                             |                             | 
0021 303-07449             2100.000  TON  |      19.00000       39900.00|      21.00000       44100.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 303-60012              500.000  TON  |      26.30000       13150.00|      25.80000       12900.00| 
  AGGREGATE, 2                            |                             |                             | 
0023 303-01180              600.000  TON  |      17.00000       10200.00|      47.50000       28500.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  UNDERCUT BACKFILL                       |                             |                             | 
0024 304-07489             2450.000  TON  |      75.00000      183750.00|      86.35000      211557.50| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0025 306-08042           150000.000  SYS  |       0.23000       34500.00|       0.30000       45000.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             3000.000  SYS  |       1.28000        3840.00|       2.00000        6000.00| 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432             6850.000  SYS  |       2.50000       17125.00|       2.00000       13700.00| 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    3200.00000        3200.00|    4900.00000        4900.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07320            12700.000  TON  |      50.00000      635000.00|      50.00000      635000.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 402-07450             1300.000  TON  |      50.00000       65000.00|      50.00000       65000.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0031 406-05520               46.500  TON  |     310.00000       14415.00|     325.00000       15112.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01522                4.000  EACH |    1865.00000        7460.00|    1925.00000        7700.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0033 601-01625                4.000  EACH |    1395.00000        5580.00|    1540.00000        6160.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0034 601-01740                2.000  EACH |    1795.00000        3590.00|    2150.00000        4300.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0035 601-06037                4.000  EACH |     650.00000        2600.00|     840.00000        3360.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 280 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 145 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 601-93346                7.000  EACH |      95.00000         665.00|      95.00000         665.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0037 601-94689               14.000  EACH |    3350.00000       46900.00|    3200.00000       44800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105              213.000  LFT  |      19.00000        4047.00|      20.00000        4260.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 607-95754              225.000  LFT  |       4.00000         900.00|       2.75000         618.75| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0040 610-07486              625.000  TON  |      85.00000       53125.00|      90.00000       56250.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0041 616-02320             5100.000  SYS  |       2.00000       10200.00|       3.00000       15300.00| 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405               75.000  TON  |      30.00000        2250.00|      32.00000        2400.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 616-06451             5300.000  TON  |      19.00000      100700.00|      27.15000      143895.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 621-01004                5.000  EACH |     635.00000        3175.00|     635.00000        3175.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-02770             4000.000  SYS  |       2.62000       10480.00|       2.80000       11200.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                1.000  TON  |     725.00000         725.00|     725.00000         725.00| 
  FERTILIZER                              |                             |                             | 
0047 621-06553              340.000  LBS  |       5.80000        1972.00|       6.10000        2074.00| 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                4.000  TON  |     490.00000        1960.00|     490.00000        1960.00| 
  MULCHING MATERIAL                       |                             |                             | 
0049 706-91957              100.000  LFT  |     136.60000       13660.00|     152.00000       15200.00| 
  BRIDGE RAILING, THRIE BEAM              |                             |                             | 
0050 715-04522                2.000  EACH |    1200.00000        2400.00|    1400.00000        2800.00| 
  PIPE END SECTION, 42 IN.                |                             |                             | 
0051 715-05119              282.000  LFT  |      40.00000       11280.00|      73.00000       20586.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0052 715-05121               35.000  LFT  |      54.00000        1890.00|      83.00000        2905.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0053 715-05244               40.000  LFT  |     111.00000        4440.00|     196.00000        7840.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0054 715-05595                5.000  LFT  |     133.00000         665.00|     270.00000        1350.00| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 280 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 145 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 715-05597                4.000  LFT  |     178.00000         712.00|     360.00000        1440.00| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0056 715-08282              136.000  TON  |      67.00000        9112.00|      60.00000        8160.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0057 715-46005                7.000  EACH |     350.00000        2450.00|     500.00000        3500.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 715-46010                2.000  EACH |     385.00000         770.00|     525.00000        1050.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0059 715-46040                6.000  EACH |     735.00000        4410.00|     975.00000        5850.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0060 720-44000                1.000  EACH |     724.00000         724.00|     250.00000         250.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0061 725-06857               37.000  LFT  |     120.00000        4440.00|     128.00000        4736.00| 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0062 725-06858              410.000  LFT  |     178.00000       72980.00|     188.00000       77080.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0063 725-06863              200.000  LFT  |     260.00000       52000.00|     272.00000       54400.00| 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SF |                             |                             | 
0064 725-06866              200.000  LFT  |      40.00000        8000.00|      45.00000        9000.00| 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0065 725-06872              180.000  LFT  |     253.00000       45540.00|     265.00000       47700.00| 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                             |                             | 
0066 725-08642               80.000  LFT  |     540.50000       43240.00|     565.00000       45200.00| 
  PIPE LINER, THERMOPLASTIC, MIN. AREA 17 |                             |                             | 
  6 SFT.                                  |                             |                             | 
0067 725-09251               50.000  LFT  |     776.00000       38800.00|     820.00000       41000.00| 
  PIPE LINER, THERMOPLASTIC, AREA 42.4    |                             |                             | 
  SFT.                                    |                             |                             | 
0068 801-03290                3.000  EACH |     275.00000         825.00|     325.00000         975.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-04308                2.000  EACH |     395.00000         790.00|     605.00000        1210.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06203             5510.000  LFT  |       0.55000        3030.50|       0.36000        1983.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0071 801-06207             5600.000  LFT  |       1.00000        5600.00|       1.62000        9072.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0072 801-06625               22.000  EACH |     115.00000        2530.00|     165.00000        3630.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                                                                                   PAGE : 280 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 145 
     CALL ORDER   : 280                     CONTRACT ID : RS-28666-A                   COUNTIES : PERRY 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 801-06640               51.000  EACH |     145.00000        7395.00|     270.00000       13770.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0074 801-06775                       LUMP |   67587.50000       67587.50|   41000.00000       41000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               48.000  LFT  |      20.85000        1000.80|      11.30000         542.40| 
  BARRICADE, III-A                        |                             |                             | 
0076 808-06712             5400.000  LFT  |       0.11000         594.00|       0.12000         648.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0077 808-06713           111500.000  LFT  |       0.11000       12265.00|       0.12000       13380.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0078 808-06714           106000.000  LFT  |       0.11000       11660.00|       0.12000       12720.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 808-75297               12.000  LFT  |      20.00000         240.00|      51.00000         612.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0080 808-75996             1383.000  EACH |       4.30000        5946.90|       4.50000        6223.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0081 808-75998             1397.000  EACH |      16.90000       23609.30|      17.50000       24447.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,979,000.00|           $     2,144,550.95|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,979,000.00|           $     2,144,550.95|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 290 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600497 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC.                                                    $     1,987,268.69  100.0000% 
   2   35-1878024     RAGLE, INC.                                                                $     2,491,754.40  125.3859% 
   3   31-0533105     HARPER COMPANY                                                             $     2,584,971.56  130.0766% 
   4   35-0999231     HUNT PAVING COMPANY INC                                                    $     2,636,896.66  132.6895% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,754,825.38  138.6237% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,936,347.00  147.7579% 
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,980,800.00  149.9948% 
   8   38-1892125     KELCRIS CORPORATION                                                        $     2,997,414.80  150.8309% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 290 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2  ) 35-1878024          |(   3  ) 31-0533105 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|   13000.00000       13000.00|   14519.91000       14519.91 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     200.00000         200.00|     293.11000         293.11 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     119.00000        1428.00|     125.00000        1500.00|      87.94000        1055.28 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   62500.04000       62500.04|  124500.00000      124500.00|  126462.19000      126462.19 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              112.500  LFT  |       5.00000         562.50|       7.50000         843.75|       5.28000         594.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-52710              278.100  SYS  |      12.75000        3545.78|      35.00000        9733.50|      26.38000        7336.28 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                3.000  EACH |     200.00000         600.00|     250.00000         750.00|     211.29000         633.87 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 402-07433               11.200  TON  |     540.00000        6048.00|     600.00000        6720.00|     570.49000        6389.49 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07438               44.600  TON  |     355.00000       15833.00|     350.00000       15610.00|     375.05000       16727.23 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0015 402-07453              870.000  TON  |      84.50000       73515.00|      90.00000       78300.00|     118.44000      103042.80 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0016 503-05240             2292.000  LFT  |       6.50000       14898.00|       8.00000       18336.00|       5.79000       13270.68 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0017 506-06333             8213.300  SYS  |      81.00000      665277.30|     110.00000      903463.00|     120.19000      987156.53 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 31-0533105 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 507-08270             5437.500  LFT  |       2.00000       10875.00|       2.00000       10875.00|       2.00000       10875.00 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
0019 507-08272           310704.000  LFT  |       1.38000      428771.52|       1.40000      434985.60|       1.51000      469163.04 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0020 601-94689                3.000  EACH |    3150.00000        9450.00|    3325.00000        9975.00|    3327.87000        9983.61 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 604-07894               37.700  SYS  |     150.00000        5655.00|     150.00000        5655.00|     169.51000        6390.53 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07902               39.000  SYS  |     155.00000        6045.00|     150.00000        5850.00|     266.38000       10388.82 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-07903              185.300  SYS  |     165.00000       30574.50|     115.00000       21309.50|     125.64000       23281.09 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 604-07904               10.000  SYS  |     145.00000        1450.00|     165.00000        1650.00|     145.13000        1451.30 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0025 615-06515                2.000  EACH |     150.00000         300.00|     115.00000         230.00|     158.47000         316.94 
  MONUMENT, D                             |                             |                             | 
0026 615-06527                3.000  EACH |     660.00000        1980.00|     595.00000        1785.00|     697.27000        2091.81 
  MONUMENT, SECTION CORNER                |                             |                             | 
0027 801-01093                4.000  EACH |     595.00000        2380.00|    1700.00000        6800.00|    1584.70000        6338.80 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0028 801-03290                7.000  EACH |     198.00000        1386.00|     275.00000        1925.00|     264.12000        1848.84 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-04308                2.000  EACH |     250.00000         500.00|     395.00000         790.00|     369.76000         739.52 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0030 801-06198              210.000  DAY  |     100.00000       21000.00|     100.00000       21000.00|     234.49000       49242.90 
  PATROLLER                               |                             |                             | 
0031 801-06207            72560.000  LFT  |       0.92000       66755.20|       0.92000       66755.20|       0.75000       54420.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06469             4560.000  LFT  |       1.84000        8390.40|       1.84000        8390.40|       0.75000        3420.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0033 801-06640              117.000  EACH |     135.00000       15795.00|     145.00000       16965.00|     169.03000       19776.51 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06645                1.000  EACH |      62.00000          62.00|     100.00000         100.00|      63.39000          63.39 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0035 801-06710              370.000  DAY  |       5.00000        1850.00|      16.00000        5920.00|       5.03000        1861.10 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 31-0533105 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06775                       LUMP |   58600.00000       58600.00|  255000.00000      255000.00|  349126.81000      349126.81 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 801-07118               40.000  LFT  |       7.85000         314.00|      25.00000        1000.00|      21.77000         870.80 
  BARRICADE, III-A                        |                             |                             | 
0038 801-09133                1.000  EACH |    4950.00000        4950.00|    8400.00000        8400.00|    5862.22000        5862.22 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0039 805-78470             6832.000  LFT  |       0.40000        2732.80|       0.40000        2732.80|       0.42000        2869.44 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795             2464.000  LFT  |       7.50000       18480.00|       7.50000       18480.00|       9.51000       23432.64 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951               14.000  EACH |     200.00000        2800.00|     200.00000        2800.00|     211.29000        2958.06 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0042 808-03002            33849.000  LFT  |       0.38000       12862.62|       0.38000       12862.62|       0.16000        5415.84 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0043 808-03631           114651.000  LFT  |       0.38000       43567.38|       0.38000       43567.38|       0.16000       18344.16 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0044 808-03632            90230.000  LFT  |       0.38000       34287.40|       0.38000       34287.40|       0.16000       14436.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0045 808-05534            18170.000  LFT  |       0.76000       13809.20|       0.76000       13809.20|       0.36000        6541.20 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0046 808-05535             3441.000  LFT  |       5.58000       19200.78|       5.58000       19200.78|      11.20000       38539.20 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0047 808-05866              271.400  SYS  |      12.78000        3468.49|      12.78000        3468.49|      10.62000        2882.27 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0048 808-06368             7397.000  LFT  |       1.00000        7397.00|       1.00000        7397.00|       1.27000        9394.19 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0049 808-06716           256900.000  LFT  |       0.28000       71932.00|       0.28000       71932.00|       0.13000       33397.00 
  LINE, REMOVE                            |                             |                             | 
0050 808-74805             2056.000  LFT  |       5.58000       11472.48|       5.58000       11472.48|      11.78000       24219.68 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0051 808-74807               92.000  EACH |      89.00000        8188.00|      89.00000        8188.00|     153.19000       14093.48 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0052 808-74808               46.000  EACH |     129.00000        5934.00|     129.00000        5934.00|     155.30000        7143.80 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0053 808-75994             1394.000  EACH |       5.45000        7597.30|       5.45000        7597.30|       5.76000        8029.44 
  PRISMATIC REFLECTOR                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 31-0533105 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  |HARPER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 808-75998              211.000  EACH |      33.00000        6963.00|      33.00000        6963.00|      34.86000        7355.46 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 808-94455             1900.000  LFT  |       1.40000        2660.00|       1.40000        2660.00|       3.28000        6232.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0056 207-08263             6730.000  SYS  |      18.00000      121140.00|      16.00000      107680.00|       2.01000       13527.30 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0057 302-06464             1310.000  CYS  |      48.00000       62880.00|      40.00000       52400.00|      31.42000       41160.20 
  SUBBASE FOR PCCP                        |                             |                             | 
     SECTION TOTALS                       |           $     1,987,268.69|           $     2,491,754.40|           $     2,584,971.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,987,268.69|           $     2,491,754.40|           $     2,584,971.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-0918397 
                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   14681.00000       14681.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     250.00000         250.00|     350.00000         350.00|     120.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     104.16000        1249.92|      75.00000         900.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  248000.00000      248000.00|  135000.00000      135000.00|  146817.00000      146817.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              112.500  LFT  |       5.00000         562.50|       5.50000         618.75|       5.00000         562.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-52710              278.100  SYS  |      21.99000        6115.42|      40.00000       11124.00|      60.00000       16686.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                3.000  EACH |     350.00000        1050.00|     225.00000         675.00|     200.00000         600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 402-07433               11.200  TON  |     625.00000        7000.00|     650.00000        7280.00|     540.00000        6048.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07438               44.600  TON  |     450.00000       20070.00|     375.00000       16725.00|     355.00000       15833.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0015 402-07453              870.000  TON  |     103.37000       89931.90|     110.00000       95700.00|     100.00000       87000.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0016 503-05240             2292.000  LFT  |      10.00000       22920.00|      10.00000       22920.00|      21.64000       49598.88 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0017 506-06333             8213.300  SYS  |      85.00000      698130.50|     125.00000     1026662.50|     104.97000      862150.10 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0018 507-08270             5437.500  LFT  |       2.30000       12506.25|       2.25000       12234.38|       1.74000        9461.25 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-0918397 
                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 507-08272           310704.000  LFT  |       1.59000      494019.36|       1.40000      434985.60|       1.58000      490912.32 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0020 601-94689                3.000  EACH |    3800.00000       11400.00|    3200.00000        9600.00|    3150.00000        9450.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 604-07894               37.700  SYS  |     145.83000        5497.79|      50.00000        1885.00|     200.00000        7540.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07902               39.000  SYS  |     204.77000        7986.03|      50.00000        1950.00|     200.00000        7800.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-07903              185.300  SYS  |     138.19000       25606.61|      50.00000        9265.00|     200.00000       37060.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 604-07904               10.000  SYS  |     152.63000        1526.30|      50.00000         500.00|     200.00000        2000.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0025 615-06515                2.000  EACH |     275.00000         550.00|     165.00000         330.00|     150.00000         300.00 
  MONUMENT, D                             |                             |                             | 
0026 615-06527                3.000  EACH |     660.00000        1980.00|     700.00000        2100.00|     660.00000        1980.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0027 801-01093                4.000  EACH |     675.00000        2700.00|     650.00000        2600.00|    1200.00000        4800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0028 801-03290                7.000  EACH |     206.26000        1443.82|     225.00000        1575.00|     400.00000        2800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-04308                2.000  EACH |     260.43000         520.86|     275.00000         550.00|     500.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0030 801-06198              210.000  DAY  |     356.00000       74760.00|     670.00000      140700.00|     300.00000       63000.00 
  PATROLLER                               |                             |                             | 
0031 801-06207            72560.000  LFT  |       0.98000       71108.80|       1.00000       72560.00|       1.00000       72560.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06469             4560.000  LFT  |       1.96000        8937.60|       1.90000        8664.00|       2.00000        9120.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0033 801-06640              117.000  EACH |     145.00000       16965.00|     150.00000       17550.00|     200.00000       23400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06645                1.000  EACH |      69.00000          69.00|      65.00000          65.00|     100.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0035 801-06710              370.000  DAY  |       5.00000        1850.00|       8.00000        2960.00|      10.00000        3700.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0036 801-06775                       LUMP |  259800.97000      259800.97|  200000.00000      200000.00|  241836.75000      241836.75 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-0918397 
                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-07118               40.000  LFT  |       8.18000         327.20|       8.00000         320.00|      20.00000         800.00 
  BARRICADE, III-A                        |                             |                             | 
0038 801-09133                1.000  EACH |    7500.00000        7500.00|    5000.00000        5000.00|    7500.00000        7500.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0039 805-78470             6832.000  LFT  |       0.42000        2869.44|       0.35000        2391.20|       0.40000        2732.80 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795             2464.000  LFT  |       7.82000       19268.48|      11.00000       27104.00|       7.60000       18726.40 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951               14.000  EACH |     208.34000        2916.76|     500.00000        7000.00|     169.00000        2366.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0042 808-03002            33849.000  LFT  |       0.40000       13539.60|       0.40000       13539.60|       0.50000       16924.50 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0043 808-03631           114651.000  LFT  |       0.40000       45860.40|       0.40000       45860.40|       0.50000       57325.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0044 808-03632            90230.000  LFT  |       0.40000       36092.00|       0.40000       36092.00|       0.50000       45115.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0045 808-05534            18170.000  LFT  |       0.79000       14354.30|       0.80000       14536.00|       1.00000       18170.00 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0046 808-05535             3441.000  LFT  |       5.82000       20026.62|       5.65000       19441.65|       6.00000       20646.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0047 808-05866              271.400  SYS  |      13.31000        3612.33|      13.00000        3528.20|      15.00000        4071.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0048 808-06368             7397.000  LFT  |       1.04000        7692.88|       1.10000        8136.70|       2.00000       14794.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0049 808-06716           256900.000  LFT  |       0.28000       71932.00|       0.30000       77070.00|       0.30000       77070.00 
  LINE, REMOVE                            |                             |                             | 
0050 808-74805             2056.000  LFT  |       5.82000       11965.92|       5.65000       11616.40|       6.00000       12336.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0051 808-74807               92.000  EACH |      92.71000        8529.32|      90.00000        8280.00|     100.00000        9200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0052 808-74808               46.000  EACH |     134.38000        6181.48|     130.00000        5980.00|     150.00000        6900.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0053 808-75994             1394.000  EACH |       5.45000        7597.30|      11.00000       15334.00|      12.00000       16728.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0054 808-75998              211.000  EACH |      33.00000        6963.00|      21.00000        4431.00|      60.00000       12660.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-0918397 
                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-94455             1900.000  LFT  |       1.46000        2774.00|       1.50000        2850.00|       2.00000        3800.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0056 207-08263             6730.000  SYS  |      22.00000      148060.00|      21.00000      141330.00|      43.00000      289390.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0057 302-06464             1310.000  CYS  |      72.00000       94320.00|      45.00000       58950.00|      83.00000      108730.00 
  SUBBASE FOR PCCP                        |                             |                             | 
     SECTION TOTALS                       |           $     2,636,896.66|           $     2,754,825.38|           $     2,936,347.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,636,896.66|           $     2,754,825.38|           $     2,936,347.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(   8   ) 38-1892125         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |KELCRIS CORPORATION          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|    9700.00000        9700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     300.00000         300.00|     500.00000         500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      75.00000         900.00|      50.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  148000.00000      148000.00|  155479.00000      155479.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              112.500  LFT  |       7.50000         843.75|       5.00000         562.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-52710              278.100  SYS  |      12.75000        3545.78|      50.00000       13905.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                3.000  EACH |     250.00000         750.00|     200.00000         600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 402-07433               11.200  TON  |     330.00000        3696.00|     540.00000        6048.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07438               44.600  TON  |     320.00000       14272.00|     355.00000       15833.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0015 402-07453              870.000  TON  |     160.00000      139200.00|     100.00000       87000.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0016 503-05240             2292.000  LFT  |      12.00000       27504.00|      13.38000       30666.96| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0017 506-06333             8213.300  SYS  |     120.00000      985596.00|     156.50000     1285381.45| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0018 507-08270             5437.500  LFT  |       2.00000       10875.00|       2.00000       10875.00| 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(   8   ) 38-1892125         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |KELCRIS CORPORATION          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 507-08272           310704.000  LFT  |       1.38000      428771.52|       1.38000      428771.52| 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0020 601-94689                3.000  EACH |    3325.00000        9975.00|    3150.00000        9450.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 604-07894               37.700  SYS  |     150.00000        5655.00|     175.00000        6597.50| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07902               39.000  SYS  |     155.00000        6045.00|     195.00000        7605.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-07903              185.300  SYS  |     165.00000       30574.50|     175.00000       32427.50| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 604-07904               10.000  SYS  |     145.00000        1450.00|     175.00000        1750.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0025 615-06515                2.000  EACH |     115.00000         230.00|     150.00000         300.00| 
  MONUMENT, D                             |                             |                             | 
0026 615-06527                3.000  EACH |     595.00000        1785.00|     660.00000        1980.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0027 801-01093                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0028 801-03290                7.000  EACH |     275.00000        1925.00|     275.00000        1925.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-04308                2.000  EACH |     395.00000         790.00|     395.00000         790.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0030 801-06198              210.000  DAY  |     705.00000      148050.00|       1.00000         210.00| 
  PATROLLER                               |                             |                             | 
0031 801-06207            72560.000  LFT  |       0.95000       68932.00|       0.95000       68932.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06469             4560.000  LFT  |       1.50000        6840.00|       1.85000        8436.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0033 801-06640              117.000  EACH |     145.00000       16965.00|     145.00000       16965.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06645                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0035 801-06710              370.000  DAY  |      16.00000        5920.00|      16.00000        5920.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0036 801-06775                       LUMP |  399577.68000      399577.68|  252220.00000      252220.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(   8   ) 38-1892125         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |KELCRIS CORPORATION          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-07118               40.000  LFT  |      25.00000        1000.00|      25.00000        1000.00| 
  BARRICADE, III-A                        |                             |                             | 
0038 801-09133                1.000  EACH |    8400.00000        8400.00|    8400.00000        8400.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0039 805-78470             6832.000  LFT  |       0.40000        2732.80|       0.40000        2732.80| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795             2464.000  LFT  |       7.50000       18480.00|       9.00000       22176.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951               14.000  EACH |     200.00000        2800.00|     200.00000        2800.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0042 808-03002            33849.000  LFT  |       0.38000       12862.62|       0.15000        5077.35| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0043 808-03631           114651.000  LFT  |       0.38000       43567.38|       0.15000       17197.65| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0044 808-03632            90230.000  LFT  |       0.38000       34287.40|       0.15000       13534.50| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0045 808-05534            18170.000  LFT  |       0.76000       13809.20|       0.34000        6177.80| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0046 808-05535             3441.000  LFT  |       5.58000       19200.78|      10.60000       36474.60| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0047 808-05866              271.400  SYS  |      12.78000        3468.49|      10.05000        2727.57| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0048 808-06368             7397.000  LFT  |       1.00000        7397.00|       1.20000        8876.40| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0049 808-06716           256900.000  LFT  |       0.28000       71932.00|       0.12000       30828.00| 
  LINE, REMOVE                            |                             |                             | 
0050 808-74805             2056.000  LFT  |       5.58000       11472.48|      11.15000       22924.40| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0051 808-74807               92.000  EACH |      89.00000        8188.00|     145.00000       13340.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0052 808-74808               46.000  EACH |     129.00000        5934.00|     147.00000        6762.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0053 808-75994             1394.000  EACH |      10.29000       14344.26|       5.45000        7597.30| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0054 808-75998              211.000  EACH |      20.76000        4380.36|      33.00000        6963.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 290                     CONTRACT ID : RS-29139-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(   8   ) 38-1892125         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |KELCRIS CORPORATION          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-94455             1900.000  LFT  |       1.40000        2660.00|       3.10000        5890.00| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0056 207-08263             6730.000  SYS  |      17.00000      114410.00|      35.00000      235550.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0057 302-06464             1310.000  CYS  |      60.00000       78600.00|      55.00000       72050.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
     SECTION TOTALS                       |           $     2,980,800.00|           $     2,997,414.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,980,800.00|           $     2,997,414.80|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 300 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-29143-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 61                                      PUTNAM 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0501050 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,236,817.47  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     1,248,952.95  100.9812% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,380,638.00  111.6283% 
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                                                                                                                   PAGE : 300 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 300                     CONTRACT ID : RS-29143-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2  ) 35-1357381          |(   3  ) 35-0918397 
                                          |WABASH VALLEY ASPHALT CO. LL |DAVE O`MARA CONTRACTOR       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4008.35000        4008.35|    7500.00000        7500.00|    6800.00000        6800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     105.00000         210.00|     150.00000         300.00|     100.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-07039               10.000  MOS  |    2234.00000       22340.00|    1500.00000       15000.00|    1475.00000       14750.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     105.00000         105.00|     150.00000         150.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               10.000  MOS  |      63.00000         630.00|     100.00000        1000.00|     100.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               20.000  MOS  |      63.00000        1260.00|      60.00000        1200.00|     100.00000        2000.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               30.000  MOS  |     200.00000        6000.00|     250.00000        7500.00|     150.00000        4500.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               10.000  MOS  |      63.00000         630.00|      60.00000         600.00|     100.00000        1000.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |   42224.00000       42224.00|   60900.00000       60900.00|   40184.07000       40184.07 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241             3271.000  LFT  |       1.13000        3696.23|       1.90000        6214.90|       1.10000        3598.10 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-93741               30.000  EACH |     329.64000        9889.20|     300.00000        9000.00|     140.00000        4200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 300                     CONTRACT ID : RS-29143-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(   3  ) 35-0918397 
                                          |WABASH VALLEY ASPHALT CO. LL |DAVE O`MARA CONTRACTOR       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070              160.000  CYS  |      67.96000       10873.60|      65.00000       10400.00|     120.00000       19200.00 
  BORROW                                  |                             |                             | 
0019 203-08607             6168.750  LFT  |       0.39000        2405.81|       1.70000       10486.88|       6.50000       40096.88 
  LINEAR GRADING                          |                             |                             | 
0020 303-01180              650.000  TON  |      25.78000       16757.00|      17.00000       11050.00|      53.00000       34450.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-07449             3000.000  TON  |      16.41000       49230.00|      21.00000       63000.00|      28.00000       84000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 304-07490              250.000  TON  |     151.26000       37815.00|     135.00000       33750.00|     120.00000       30000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0023 306-08033           120189.000  SYS  |       0.47000       56488.83|       0.50000       60094.50|       0.75000       90141.75 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0024 306-08034             3618.000  SYS  |       0.72000        2604.96|       0.50000        1809.00|       1.05000        3798.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08042            16932.000  SYS  |       0.72000       12191.04|       0.50000        8466.00|       0.65000       11005.80 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             1334.000  SYS  |       0.72000         960.48|       0.50000         667.00|       2.00000        2668.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432            12150.000  SYS  |       2.01000       24421.50|       0.50000        6075.00|       1.50000       18225.00 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    4331.76000        4331.76|    3000.00000        3000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07321            11710.000  TON  |      51.50000      603065.00|      48.40000      566764.00|      51.00000      597210.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 406-05520               37.000  TON  |     230.00000        8510.00|     250.00000        9250.00|     300.00000       11100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-94689               32.000  EACH |    2340.00000       74880.00|    3050.00000       97600.00|    2340.00000       74880.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             3018.750  LFT  |      16.69000       50382.94|      17.10000       51620.63|      16.20000       48903.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 601-99132               12.000  EACH |      66.95000         803.40|      70.00000         840.00|      65.00000         780.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0034 610-07487              843.000  TON  |     105.57000       88995.51|      77.00000       64911.00|     100.00000       84300.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 615-06505                5.000  EACH |    1452.30000        7261.50|    1600.00000        8000.00|    1510.00000        7550.00 
  MONUMENT, B                             |                             |                             | 
0036 801-03290                6.000  EACH |     144.00000         864.00|     175.00000        1050.00|     160.00000         960.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                                                                                   PAGE : 300 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 300                     CONTRACT ID : RS-29143-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(   3  ) 35-0918397 
                                          |WABASH VALLEY ASPHALT CO. LL |DAVE O`MARA CONTRACTOR       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06203             6297.000  LFT  |       0.40000        2518.80|       0.50000        3148.50|       1.00000        6297.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             6297.000  LFT  |       1.22000        7682.34|       1.00000        6297.00|       0.25000        1574.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               39.000  EACH |      85.00000        3315.00|     110.00000        4290.00|     100.00000        3900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   10146.12000       10146.12|   41000.00000       41000.00|   56000.00000       56000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 808-06703           127678.000  LFT  |       0.26000       33196.28|       0.27000       34473.06|       0.25000       31919.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0042 808-75240             2461.000  LFT  |       0.25000         615.25|       0.27000         664.47|       0.25000         615.25 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0043 808-75245           116338.000  LFT  |       0.25000       29084.50|       0.27000       31411.26|       0.25000       29084.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0044 808-75297               36.000  LFT  |       7.00000         252.00|      11.00000         396.00|      10.00000         360.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0045 808-75996             1577.000  EACH |       3.91000        6166.07|       5.75000        9067.75|       5.25000        8279.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,236,817.47|           $     1,248,952.95|           $     1,380,638.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,236,817.47|           $     1,248,952.95|           $     1,380,638.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 310 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-29722-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600252 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,830,496.64  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,083,976.60  113.8476% 
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                                                                                                                   PAGE : 310 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 310                     CONTRACT ID : RS-29722-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    3300.00000       19800.00|    2500.00000       15000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                3.000  EACH |     150.00000         450.00|     115.89000         347.67| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     150.00000        2700.00|     231.78000        4172.04| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-09198               18.000  MOS  |     400.00000        7200.00|     386.30000        6953.40| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0005 105-09199                6.000  MOS  |     150.00000         900.00|      86.92000         521.52| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  105000.00000      105000.00|  156466.93000      156466.93| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              150.000  LFT  |      12.00000        1800.00|      13.50000        2025.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02278              700.000  LFT  |      15.00000       10500.00|       7.50000        5250.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-52710              190.000  SYS  |      25.00000        4750.00|      25.00000        4750.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                1.000  EACH |     250.00000         250.00|     236.28000         236.28| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 303-07449             1000.000  TON  |      18.00000       18000.00|      36.00000       36000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491             1000.000  TON  |     140.00000      140000.00|     100.00000      100000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0018 306-08034           144540.000  SYS  |       0.85000      122859.00|       1.45000      209583.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                                                                                   PAGE : 310 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 310                     CONTRACT ID : RS-29722-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08432            13870.000  SYS  |       2.40000       33288.00|       4.90000       67963.00| 
  MILLING, APPROACH                       |                             |                             | 
0021 401-07328            13700.000  TON  |      60.00000      822000.00|      63.92000      875704.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520               36.000  TON  |     850.00000       30600.00|     376.64000       13559.04| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-03464                1.000  EACH |      80.00000          80.00|      50.00000          50.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0024 601-08434                1.000  EACH |     800.00000         800.00|    1000.00000        1000.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0025 601-94689                1.000  EACH |    4200.00000        4200.00|    3200.00000        3200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              100.000  LFT  |      30.00000        3000.00|      30.00000        3000.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 601-99106               25.000  LFT  |      46.00000        1150.00|      45.00000        1125.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0028 604-06070              190.000  SYS  |      50.00000        9500.00|      58.00000       11020.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0029 604-07896              197.000  SYS  |     135.00000       26595.00|     138.00000       27186.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0030 604-07897               14.000  SYS  |     148.00000        2072.00|     169.00000        2366.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0031 604-07900               86.000  SYS  |     142.00000       12212.00|     165.00000       14190.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07902              305.000  SYS  |     150.00000       45750.00|     172.00000       52460.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0033 605-06120              700.000  LFT  |      33.00000       23100.00|      28.00000       19600.00| 
  CURB, CONCRETE                          |                             |                             | 
0034 610-07488             1720.000  TON  |     115.00000      197800.00|     128.13000      220383.60| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0035 612-04315               28.000  TON  |    1258.00000       35224.00|    1258.00000       35224.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0036 612-05081                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0037 612-60410              175.000  EACH |      50.00000        8750.00|      50.00000        8750.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 310                     CONTRACT ID : RS-29722-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 720-04499                2.000  EACH |    1000.00000        2000.00|    1500.00000        3000.00| 
  INLET, RECONSTRUCT                      |                             |                             | 
0039 720-44000                5.000  EACH |     900.00000        4500.00|     350.00000        1750.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0040 801-03290                4.000  EACH |     185.00000         740.00|     185.00000         740.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06203             5300.000  LFT  |       0.50000        2650.00|       0.13000         689.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             5300.000  LFT  |       1.25000        6625.00|       0.75000        3975.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               65.000  EACH |      92.00000        5980.00|      92.00000        5980.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06710               60.000  DAY  |       5.00000         300.00|       5.00000         300.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0045 801-06775                       LUMP |   22000.00000       22000.00|   72550.00000       72550.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 805-02327                5.000  EACH |     140.00000         700.00|     140.00000         700.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0047 805-02441             5920.000  LFT  |       0.33000        1953.60|       0.33000        1953.60| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0048 805-78795             1480.000  LFT  |       8.84000       13083.20|       8.84000       13083.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0049 808-06701             8020.000  LFT  |       0.26000        2085.20|       0.26000        2085.20| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-06703            31680.000  LFT  |       0.26000        8236.80|       0.26000        8236.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-75245            32724.000  LFT  |       0.26000        8508.24|       0.26000        8508.24| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75256              425.000  LFT  |       1.19000         505.75|       1.19000         505.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0053 808-75272               88.000  LFT  |       3.45000         303.60|       3.45000         303.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0054 808-75297              925.000  LFT  |       3.45000        3191.25|       3.45000        3191.25| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 20 
     CALL ORDER   : 310                     CONTRACT ID : RS-29722-A                   COUNTIES : LAKE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75300              712.000  LFT  |       0.89000         633.68|       0.88000         626.56| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0056 808-75320               20.000  EACH |      55.00000        1100.00|      55.00000        1100.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0057 808-75325               14.000  EACH |      89.00000        1246.00|      89.00000        1246.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0058 808-75340                8.000  EACH |     285.00000        2280.00|     285.00000        2280.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0059 808-75996              420.000  EACH |       4.00000        1680.00|       4.65000        1953.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998              980.000  EACH |      19.68000       19286.40|      17.95000       17591.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0061 801-09133                1.000  EACH |    2750.00000        2750.00|    2750.00000        2750.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0062 808-95933            22300.000  LFT  |       0.43000        9589.00|       0.43000        9589.00| 
  CURB PAINTING, YELLOW                   |                             |                             | 
0063 801-07118               36.000  LFT  |       6.47000         232.92|       5.47000         196.92| 
  BARRICADE, III-A                        |                             |                             | 
0064 801-06625               25.000  EACH |      69.00000        1725.00|      69.00000        1725.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0065 801-04308                1.000  EACH |     275.00000         275.00|     275.00000         275.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0066 720-45605               10.000  LFT  |     850.00000        8500.00|     400.00000        4000.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0067 105-06845                       LUMP |    2500.00000        2500.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0068 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,830,496.64|           $     2,083,976.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,830,496.64|           $     2,083,976.60|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 320 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400206 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,754,126.61  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,815,624.28  102.2329% 
   3   35-1120685     WALSH & KELLY INC                                                          $     2,831,535.22  102.8106% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,885,445.83  104.7681% 
   5   35-0997978     PHEND & BROWN INC                                                          $     3,170,308.89  115.1112% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4700.00000        4700.00|   10000.00000       10000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |     160.00000         480.00|      45.00000         135.00|     125.00000         375.00 
  RADIO                                   |                             |                             | 
0003 105-07038                8.000  MOS  |    1700.00000       13600.00|    1700.00000       13600.00|    1890.00000       15120.00 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                3.000  EACH |     210.00000         630.00|      60.00000         180.00|     125.00000         375.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     480.00000       11520.00|      60.00000        1440.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               24.000  MOS  |     110.00000        2640.00|      20.00000         480.00|      25.00000         600.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               16.000  MOS  |     380.00000        6080.00|     335.00000        5360.00|     200.00000        3200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                8.000  MOS  |     110.00000         880.00|      55.00000         440.00|      50.00000         400.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  137000.00000      137000.00|  140000.00000      140000.00|  143000.00000      143000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241              321.000  LFT  |       5.30000        1701.30|       3.50000        1123.50|       5.30000        1701.30 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-93741                6.000  EACH |     200.00000        1200.00|     300.00000        1800.00|     200.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-08607             1150.000  LFT  |       2.95000        3392.50|       6.00000        6900.00|       5.25000        6037.50 
  LINEAR GRADING                          |                             |                             | 
0019 303-07449             5900.000  TON  |      20.00000      118000.00|       8.00000       47200.00|      14.00000       82600.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07491              400.000  TON  |      75.00000       30000.00|     170.00000       68000.00|     100.00000       40000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0021 306-08034             5450.000  SYS  |       1.00000        5450.00|       0.30000        1635.00|       1.10000        5995.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08041            89050.000  SYS  |       1.00000       89050.00|       0.30000       26715.00|       1.10000       97955.00 
  MILLING, PCCP                           |                             |                             | 
0023 306-08043            18397.000  SYS  |       1.00000       18397.00|       0.30000        5519.10|       1.80000       33114.60 
  MILLING, TRANSITION                     |                             |                             | 
0024 306-08432             1440.000  SYS  |       1.00000        1440.00|      10.00000       14400.00|       5.00000        7200.00 
  MILLING, APPROACH                       |                             |                             | 
0025 401-06264                       LUMP |   10000.00000       10000.00|    8500.00000        8500.00|    5500.00000        5500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07320             4920.000  TON  |      41.00000      201720.00|      49.00000      241080.00|      49.00000      241080.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07328             8320.000  TON  |      51.00000      424320.00|      50.00000      416000.00|      50.00000      416000.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07389             8160.000  TON  |      40.00000      326400.00|      48.00000      391680.00|      42.00000      342720.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07398             9820.000  TON  |      40.00000      392800.00|      40.00000      392800.00|      42.00000      412440.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432              475.000  TON  |      48.00000       22800.00|      50.00000       23750.00|      50.00000       23750.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 406-05520              111.000  TON  |       1.00000         111.00|      10.00000        1110.00|       0.01000           1.11 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-08436                1.000  EACH |    1200.00000        1200.00|    3000.00000        3000.00|    1200.00000        1200.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0037 601-94689                4.000  EACH |    2700.00000       10800.00|    4000.00000       16000.00|    2700.00000       10800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-94690                2.000  EACH |    4900.00000        9800.00|    5000.00000       10000.00|    4925.00000        9850.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0039 601-95300                4.000  EACH |     200.00000         800.00|     150.00000         600.00|      75.00000         300.00 
  CONNECTOR, A S                          |                             |                             | 
0040 601-97774                1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|     750.00000         750.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 601-99105              162.500  LFT  |      20.25000        3290.63|      18.00000        2925.00|      20.25000        3290.63 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0042 601-99106              125.000  LFT  |      32.00000        4000.00|      26.00000        3250.00|      32.00000        4000.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0043 606-07484            54378.000  LFT  |       0.01000         543.78|       0.01000         543.78|       0.06000        3262.68 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0044 610-07488             3600.000  TON  |      60.00000      216000.00|      27.00000       97200.00|      50.00000      180000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0045 801-03290                2.000  EACH |     200.00000         400.00|     140.00000         280.00|     195.00000         390.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-06203            11828.000  LFT  |       0.30000        3548.40|       0.10000        1182.80|       0.20000        2365.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             6066.000  LFT  |       1.50000        9099.00|       0.15000         909.90|       1.20000        7279.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               36.000  EACH |     110.00000        3960.00|     120.00000        4320.00|     106.00000        3816.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  105000.00000      105000.00|  223000.00000      223000.00|  142000.00000      142000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 808-06703            62760.000  LFT  |       0.25000       15690.00|       0.26000       16317.60|       0.26000       16317.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-06705             2700.000  LFT  |       0.55000        1485.00|       0.26000         702.00|       1.00000        2700.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0052 808-75215             1460.000  LFT  |       1.60000        2336.00|       0.26000         379.60|       1.50000        2190.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75240             6310.000  LFT  |       0.30000        1893.00|       0.26000        1640.60|       0.26000        1640.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75245            17440.000  LFT  |       0.05000         872.00|       0.26000        4534.40|       0.26000        4534.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75297              120.000  LFT  |       3.30000         396.00|       3.00000         360.00|       3.00000         360.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0056 808-75996              645.000  EACH |       3.95000        2547.75|       2.00000        1290.00|       3.10000        1999.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998              645.000  EACH |      18.25000       11771.25|      11.00000        7095.00|      17.00000       10965.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 601-07050               17.000  EACH |    1600.00000       27200.00|    2000.00000       34000.00|    1625.00000       27625.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0059 601-04792               16.000  EACH |     930.00000       14880.00|    1000.00000       16000.00|     930.00000       14880.00 
  GUARDRAIL TRANSITION , RESET            |                             |                             | 
0060 306-08038             1200.000  SYS  |       1.00000        1200.00|       0.30000         360.00|       1.00000        1200.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0061 306-08042            59250.000  SYS  |       0.45000       26662.50|       1.50000       88875.00|       0.50000       29625.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0062 401-07379            10261.000  TON  |      42.00000      430962.00|      42.00000      430962.00|      42.00000      430962.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0063 619-98427                2.000  EACH |    1800.00000        3600.00|    1750.00000        3500.00|    1000.00000        2000.00 
  CLEAN DRAINS                            |                             |                             | 
0064 720-44000                2.000  EACH |     230.00000         460.00|     545.00000        1090.00|     400.00000         800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0065 601-06035             2574.000  LFT  |       7.25000       18661.50|       9.50000       24453.00|       7.25000       18661.50 
  GUARDRAIL, RESET                        |                             |                             | 
     SECTION TOTALS                       |           $     2,754,126.61|           $     2,815,624.28|           $     2,831,535.22 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,754,126.61|           $     2,815,624.28|           $     2,831,535.22 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-0997978         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   79000.00000       79000.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |      40.00000         120.00|     300.00000         900.00| 
  RADIO                                   |                             |                             | 
0003 105-07038                8.000  MOS  |    1635.00000       13080.00|    2000.00000       16000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                3.000  EACH |      40.00000         120.00|     300.00000         900.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |      40.00000         960.00|     300.00000        7200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               24.000  MOS  |      40.00000         960.00|     300.00000        7200.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               16.000  MOS  |     700.00000       11200.00|     504.00000        8064.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                8.000  MOS  |      70.00000         560.00|      70.00000         560.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0013 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0014 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0015 110-01001                       LUMP |  144210.00000      144210.00|  160000.00000      160000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 202-02241              321.000  LFT  |       5.30000        1701.30|       5.30000        1701.30| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-93741                6.000  EACH |     200.00000        1200.00|     200.00000        1200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0018 203-08607             1150.000  LFT  |       8.00000        9200.00|      27.00000       31050.00| 
  LINEAR GRADING                          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-0997978         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 303-07449             5900.000  TON  |      23.00000      135700.00|      20.00000      118000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07491              400.000  TON  |      96.25000       38500.00|      80.00000       32000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0021 306-08034             5450.000  SYS  |       2.05000       11172.50|       2.20000       11990.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08041            89050.000  SYS  |       1.00000       89050.00|       1.40000      124670.00| 
  MILLING, PCCP                           |                             |                             | 
0023 306-08043            18397.000  SYS  |       0.50000        9198.50|       2.50000       45992.50| 
  MILLING, TRANSITION                     |                             |                             | 
0024 306-08432             1440.000  SYS  |       6.00000        8640.00|       5.00000        7200.00| 
  MILLING, APPROACH                       |                             |                             | 
0025 401-06264                       LUMP |   40000.00000       40000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07320             4920.000  TON  |      53.60000      263712.00|      46.00000      226320.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07328             8320.000  TON  |      47.00000      391040.00|      63.00000      524160.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07389             8160.000  TON  |      43.30000      353328.00|      42.00000      342720.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07398             9820.000  TON  |      37.00000      363340.00|      52.00000      510640.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432              475.000  TON  |      60.50000       28737.50|      54.00000       25650.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 406-05520              111.000  TON  |       1.00000         111.00|       0.10000          11.10| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-08436                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0037 601-94689                4.000  EACH |    4400.00000       17600.00|    2700.00000       10800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-94690                2.000  EACH |    6500.00000       13000.00|    4925.00000        9850.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0039 601-95300                4.000  EACH |      35.00000         140.00|      75.00000         300.00| 
  CONNECTOR, A S                          |                             |                             | 
0040 601-97774                1.000  EACH |     750.00000         750.00|     750.00000         750.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0041 601-99105              162.500  LFT  |      20.25000        3290.63|      20.25000        3290.63| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-0997978         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 601-99106              125.000  LFT  |      32.00000        4000.00|      32.00000        4000.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0043 606-07484            54378.000  LFT  |       0.15000        8156.70|       0.03000        1631.34| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0044 610-07488             3600.000  TON  |      30.00000      108000.00|      55.00000      198000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0045 801-03290                2.000  EACH |     290.00000         580.00|     290.00000         580.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0046 801-06203            11828.000  LFT  |       0.20000        2365.60|       0.25000        2957.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             6066.000  LFT  |       1.00000        6066.00|       0.87000        5277.42| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               36.000  EACH |      89.00000        3204.00|      89.00000        3204.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  173000.00000      173000.00|   60000.00000       60000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 808-06703            62760.000  LFT  |       0.26000       16317.60|       0.26000       16317.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-06705             2700.000  LFT  |       1.00000        2700.00|       1.00000        2700.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0052 808-75215             1460.000  LFT  |       1.50000        2190.00|       1.50000        2190.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75240             6310.000  LFT  |       0.26000        1640.60|       0.26000        1640.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75245            17440.000  LFT  |       0.26000        4534.40|       0.26000        4534.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75297              120.000  LFT  |       3.00000         360.00|       3.00000         360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0056 808-75996              645.000  EACH |       4.60000        2967.00|       6.00000        3870.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998              645.000  EACH |      17.00000       10965.00|      17.00000       10965.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 601-07050               17.000  EACH |    1625.00000       27625.00|    1625.00000       27625.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 320                     CONTRACT ID : RS-29770-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-0997978         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 601-04792               16.000  EACH |     930.00000       14880.00|     930.00000       14880.00| 
  GUARDRAIL TRANSITION , RESET            |                             |                             | 
0060 306-08038             1200.000  SYS  |       1.00000        1200.00|       1.00000        1200.00| 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0061 306-08042            59250.000  SYS  |       0.50000       29625.00|       0.44000       26070.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0062 401-07379            10261.000  TON  |      40.00000      410440.00|      49.50000      507919.50| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0063 619-98427                2.000  EACH |    1750.00000        3500.00|    3000.00000        6000.00| 
  CLEAN DRAINS                            |                             |                             | 
0064 720-44000                2.000  EACH |     820.00000        1640.00|     700.00000        1400.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0065 601-06035             2574.000  LFT  |       7.25000       18661.50|       7.25000       18661.50| 
  GUARDRAIL, RESET                        |                             |                             | 
     SECTION TOTALS                       |           $     2,885,445.83|           $     3,170,308.89|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,885,445.83|           $     3,170,308.89|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 330 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 330                     CONTRACT ID : RS-29837-A                   COUNTIES : MIAMI 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/29/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600345 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,249,558.66  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,434,822.27  108.2356% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-29837-A                   COUNTIES : MIAMI 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1950.00000       11700.00|    1606.00000        9636.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     200.00000         200.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      85.00000         510.00|      36.00000         216.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                6.000  MOS  |     334.00000        2004.00|     370.00000        2220.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                6.000  MOS  |     150.00000         900.00|      41.00000         246.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |  112500.00000      112500.00|  220000.00000      220000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-90277               12.000  EACH |     250.00000        3000.00|     250.00000        3000.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 301-07448               44.000  TON  |       7.00000         308.00|      40.68000        1789.92| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07491              232.000  TON  |     130.00000       30160.00|     109.00000       25288.00| 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0017 306-08034           312992.000  SYS  |       0.25000       78248.00|       0.45000      140846.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-29837-A                   COUNTIES : MIAMI 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043             4160.000  SYS  |       0.25000        1040.00|       0.01000          41.60| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            11321.000  SYS  |       3.00000       33963.00|       0.01000         113.21| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07329            27158.000  TON  |      52.00000     1412216.00|      40.00000     1086320.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520              115.000  TON  |     100.00000       11500.00|     100.00000       11500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 507-07479              146.000  TON  |     110.00000       16060.00|     106.00000       15476.00| 
  HMA PARTIAL DEPTH PATCH , TYPE C        |                             |                             | 
0024 610-07488              981.000  TON  |      75.00000       73575.00|      45.00000       44145.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0025 612-04315                1.000  TON  |    8800.00000        8800.00|    8800.00000        8800.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0026 612-05081                1.000  EACH |    6125.00000        6125.00|    6125.00000        6125.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0027 612-60410               16.000  EACH |     250.00000        4000.00|     250.00000        4000.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0028 615-06527                5.000  EACH |     450.00000        2250.00|     500.00000        2500.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 621-06559              200.000  SYS  |       3.35000         670.00|       3.35000         670.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0030 725-06858              210.000  LFT  |     165.25000       34702.50|     165.25000       34702.50| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0031 725-08292               60.000  LFT  |     295.00000       17700.00|     295.00000       17700.00| 
  PIPE LINER, CURED-IN-PLACE, 30 IN.      |                             |                             | 
0032 725-08293               90.000  LFT  |     325.00000       29250.00|     325.00000       29250.00| 
  PIPE LINER, CURED-IN-PLACE, 36 IN.      |                             |                             | 
0033 801-01093               60.000  EACH |     195.00000       11700.00|     100.00000        6000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0034 801-03290                4.000  EACH |     195.00000         780.00|     195.00000         780.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0035 801-06203             9800.000  LFT  |       0.10000         980.00|       0.01000          98.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0036 801-06207             9800.000  LFT  |       1.00000        9800.00|       0.01000          98.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-29837-A                   COUNTIES : MIAMI 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06640               68.000  EACH |      98.00000        6664.00|      98.00000        6664.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06710               60.000  DAY  |      13.75000         825.00|      13.75000         825.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |   54000.00000       54000.00|  484940.73000      484940.73| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-09133                4.000  EACH |    3645.00000       14580.00|    3645.00000       14580.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0041 801-92448              360.000  DAY  |       1.75000         630.00|       1.75000         630.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0042 805-78470             4040.000  LFT  |       0.20000         808.00|       0.20000         808.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0043 805-78785               12.000  EACH |     750.00000        9000.00|     750.00000        9000.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0044 805-78795             1255.000  LFT  |       7.25000        9098.75|       7.25000        9098.75| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 808-03631           109475.000  LFT  |       0.40000       43790.00|       0.35000       38316.25| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-03632            97900.000  LFT  |       0.40000       39160.00|       0.35000       34265.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 808-75053              660.000  LFT  |       5.88000        3880.80|       5.88000        3880.80| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0048 808-75059            24705.000  LFT  |       2.94000       72632.70|       2.94000       72632.70| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0049 808-75067              386.000  LFT  |      17.64000        6809.04|      17.64000        6809.04| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0050 808-75071               24.000  EACH |     310.00000        7440.00|     310.00000        7440.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0051 808-75073               16.000  EACH |     445.00000        7120.00|     445.00000        7120.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 
0052 808-75996             1539.000  EACH |       3.75000        5771.25|       2.25000        3462.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998             1539.000  EACH |      17.50000       26932.50|      17.50000       26932.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-29837-A                   COUNTIES : MIAMI 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 808-97643              288.000  LFT  |       3.90000        1123.20|       3.90000        1123.20| 
  BUZZ STRIPS                             |                             |                             | 
0055 808-99077              150.000  LFT  |      17.64000        2646.00|      17.64000        2646.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0056 715-05019               12.000  LFT  |     166.66000        1999.92|     166.66000        1999.92| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
     SECTION TOTALS                       |           $     2,249,558.66|           $     2,434,822.27|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,249,558.66|           $     2,434,822.27|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 350 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : RS-29842-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710334 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,633,680.68  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,753,136.79  107.3121% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $     1,927,424.00  117.9805% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 120 
     CALL ORDER   : 350                     CONTRACT ID : RS-29842-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                7.000  MOS  |    1650.00000       11550.00|    1587.86000       11115.02|    2100.00000       14700.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |      75.00000         150.00|      80.00000         160.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |      60.00000         840.00|      36.00000         504.00|      75.00000        1050.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198                7.000  MOS  |     334.00000        2338.00|     370.00000        2590.00|     555.00000        3885.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                7.000  MOS  |     150.00000        1050.00|      41.00000         287.00|     100.00000         700.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   81600.00000       81600.00|   87000.00000       87000.00|   96370.88000       96370.88 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-02676             1000.000  TON  |      10.00000       10000.00|       0.77000         770.00|       5.00000        5000.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0014 202-93741                4.000  EACH |     800.00000        3200.00|     300.00000        1200.00|     300.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 207-08267             2487.000  SYS  |       4.00000        9948.00|      15.07000       37479.09|       5.00000       12435.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 301-07448             3519.000  TON  |       5.00000       17595.00|       5.00000       17595.00|      17.00000       59823.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07490             3871.000  TON  |      40.00000      154840.00|      76.45000      295937.95|      80.00000      309680.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                                                                                   PAGE : 350 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 120 
     CALL ORDER   : 350                     CONTRACT ID : RS-29842-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08033            96710.000  SYS  |       0.25000       24177.50|       0.28000       27078.80|       0.23000       22243.30 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08043             1300.000  SYS  |       2.00000        2600.00|       0.01000          13.00|       0.23000         299.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432            14770.000  SYS  |       0.01000         147.70|       0.01000         147.70|       0.10000        1477.00 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |   12000.00000       12000.00|   18431.82000       18431.82|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07321             8087.000  TON  |      45.50000      367958.50|      41.12000      332537.44|      50.00000      404350.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07356            10782.000  TON  |      45.50000      490581.00|      42.90000      462547.80|      45.00000      485190.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0025 406-05520               55.000  TON  |       1.00000          55.00|     100.00000        5500.00|     100.00000        5500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01846                1.000  EACH |    5000.00000        5000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0027 601-94689                3.000  EACH |    5000.00000       15000.00|    2800.00000        8400.00|    2800.00000        8400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 610-07487             3440.000  TON  |      27.00000       92880.00|      63.24000      217545.60|      65.00000      223600.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 615-06520                5.000  EACH |     800.00000        4000.00|      98.92000         494.60|     475.00000        2375.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 615-06525                5.000  EACH |     800.00000        4000.00|     209.43000        1047.15|     475.00000        2375.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0031 615-06527                4.000  EACH |     800.00000        3200.00|     299.47000        1197.88|     425.00000        1700.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0032 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     185.00000         370.00 
  CONSTRUCTION SIGN, C Maximum Penalty    |                             |                             | 
  Sign                                    |                             |                             | 
0033 801-06203             6886.000  LFT  |       1.00000        6886.00|       0.18000        1239.48|       0.40000        2754.40 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             3443.000  LFT  |       1.00000        3443.00|       0.89000        3064.27|       1.70000        5853.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN. ,4 IN.                            |                             |                             | 
0035 801-06640               26.000  EACH |     220.00000        5720.00|     120.00000        3120.00|      94.00000        2444.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06775                       LUMP |  115900.00000      115900.00|  162930.81000      162930.81|  128698.00000      128698.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                                                                                   PAGE : 350 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 120 
     CALL ORDER   : 350                     CONTRACT ID : RS-29842-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-92448              750.000  DAY  |       1.00000         750.00|       1.00000         750.00|       1.50000        1125.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0038 808-06713            68852.000  LFT  |       1.00000       68852.00|       0.09000        6196.68|       0.11000        7573.72 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0039 808-75240             2136.000  LFT  |       1.00000        2136.00|       0.27000         576.72|       0.26000         555.36 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            56974.000  LFT  |       0.27000       15382.98|       0.27000       15382.98|       0.26000       14813.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75297               15.000  LFT  |      30.00000         450.00|      30.00000         450.00|      40.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 303-01180             5508.000  TON  |      18.00000       99144.00|       5.00000       27540.00|      16.00000       88128.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
     SECTION TOTALS                       |           $     1,633,680.68|           $     1,753,136.79|           $     1,927,424.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,633,680.68|           $     1,753,136.79|           $     1,927,424.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 360 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 360                     CONTRACT ID : RS-29864-A                   COUNTIES : SULLIVAN        VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710386 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     1,422,797.80  100.0000% 
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,464,665.97  102.9427% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 360                     CONTRACT ID : RS-29864-A                   COUNTIES : SULLIVAN        VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2126716          |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    2294.80000        2294.80| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1500.00000       15000.00|    2200.00000       22000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     150.00000         300.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               20.000  MOS  |      60.00000        1200.00|      60.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               20.000  MOS  |     250.00000        5000.00|     200.00000        4000.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               10.000  MOS  |      60.00000         600.00|      70.00000         700.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |   65000.00000       65000.00|   44449.24000       44449.24| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241               15.000  LFT  |       9.00000         135.00|       8.00000         120.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-93741                7.000  EACH |     350.00000        2450.00|     460.27000        3221.89| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 202-95149                       LUMP |    5000.00000        5000.00|    6241.12000        6241.12| 
  RAILROAD, REMOVE                        |                             |                             | 
0017 203-02070                7.000  CYS  |      35.00000         245.00|     115.12000         805.84| 
  BORROW                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 360 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 360                     CONTRACT ID : RS-29864-A                   COUNTIES : SULLIVAN        VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 303-01180             2000.000  TON  |      22.50000       45000.00|      19.73000       39460.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07490             1800.000  TON  |      80.00000      144000.00|      91.02000      163836.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 306-08033             3200.000  SYS  |       1.20000        3840.00|       0.60000        1920.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08042           152000.000  SYS  |       0.52000       79040.00|       0.53000       80560.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 306-08043             1200.000  SYS  |       0.52000         624.00|       0.58000         696.00| 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432            14250.000  SYS  |       0.52000        7410.00|       1.05000       14962.50| 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    2500.00000        2500.00|    6318.52000        6318.52| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07321            13025.000  TON  |      51.80000      674695.00|      54.16000      705434.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 402-07451              285.000  TON  |      60.00000       17100.00|      82.83000       23606.55| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0027 406-05520               45.500  TON  |     250.00000       11375.00|     226.00000       10283.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01700                1.000  EACH |    2300.00000        2300.00|    2100.00000        2100.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0029 601-94689                7.000  EACH |    3150.00000       22050.00|    2665.00000       18655.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 610-07487             1200.000  TON  |      70.00000       84000.00|     117.65000      141180.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 615-06525                1.000  EACH |    1000.00000        1000.00|      50.00000          50.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 621-01004                1.000  EACH |     750.00000         750.00|      50.00000          50.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06559               14.000  SYS  |      10.00000         140.00|      10.00000         140.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0034 720-44000                1.000  EACH |     500.00000         500.00|    1205.28000        1205.28| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0035 725-06859               81.000  LFT  |     325.00000       26325.00|     303.40000       24575.40| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 
0036 725-06874              112.000  LFT  |     400.00000       44800.00|     317.01000       35505.12| 
  PIPE LINER, THERMOPLASTIC, 60 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 63 
     CALL ORDER   : 360                     CONTRACT ID : RS-29864-A                   COUNTIES : SULLIVAN        VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |WABASH VALLEY ASPHALT CO. LL | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 725-06875               92.000  LFT  |     550.00000       50600.00|     346.38000       31866.96| 
  PIPE LINER, THERMOPLASTIC, 66 IN.       |                             |                             | 
0038 801-03290                6.000  EACH |     165.00000         990.00|     150.00000         900.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06203             6315.000  LFT  |       0.50000        3157.50|       0.53000        3346.95| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6315.000  LFT  |       1.00000        6315.00|       1.47000        9283.05| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               63.000  EACH |     120.00000        7560.00|     113.30000        7137.90| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |   28500.00000       28500.00|    5563.74000        5563.74| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 808-06712            42316.000  LFT  |       0.02000         846.32|       0.01000         423.16| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0044 808-06713           126298.000  LFT  |       0.11000       13892.78|       0.10000       12629.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714            65030.000  LFT  |       0.14000        9104.20|       0.13000        8453.90| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-75260               60.000  LFT  |       3.30000         198.00|       3.00000         180.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0047 808-75297               55.000  LFT  |       6.50000         357.50|       6.00000         330.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75300               80.000  LFT  |       2.20000         176.00|       2.00000         160.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0049 808-75996             1297.000  EACH |       6.50000        8430.50|       5.95000        7717.15| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             1302.000  EACH |      17.50000       22785.00|      16.05000       20897.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,422,797.80|           $     1,464,665.97|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,422,797.80|           $     1,464,665.97|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 370                     CONTRACT ID : RS-29929-A                   COUNTIES : BENTON          WARREN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/12/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0201396 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,976,660.89  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,117,800.89  104.7416% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 370                     CONTRACT ID : RS-29929-A                   COUNTIES : BENTON          WARREN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10511.66000       10511.66|   11200.00000       11200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    1996.57000       13975.99|    2000.00000       14000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |      60.00000         840.00|     105.00000        1470.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                7.000  MOS  |     361.00000        2527.00|     650.00000        4550.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                7.000  MOS  |     100.00000         700.00|     102.00000         714.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 110-01001                       LUMP |  250038.85000      250038.85|  155000.00000      155000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 304-07491              472.120  TON  |     270.16000      127547.94|     108.00000       50988.96| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 305-60400              195.000  TON  |      93.96000       18322.20|      60.00000       11700.00| 
  COMPACTED AGGREGATE FOR PATCHING        |                             |                             | 
0016 306-08033           386792.000  SYS  |       0.29000      112169.68|       0.60000      232075.20| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08043             2133.000  SYS  |       0.42000         895.86|       1.60000        3412.80| 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 370                     CONTRACT ID : RS-29929-A                   COUNTIES : BENTON          WARREN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08432            10353.890  SYS  |       1.21000       12528.21|       1.75000       18119.31| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    8216.93000        8216.93|    7500.00000        7500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07329            32086.500  TON  |      58.49000     1876739.39|      61.00000     1957276.50| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 404-05513           214953.000  SYS  |       1.10000      236448.30|       1.64000      352522.92| 
  SEAL COAT, 4                            |                             |                             | 
0022 406-05520               96.410  TON  |     314.21000       30292.99|     390.00000       37599.90| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 610-07488              854.200  TON  |      77.88000       66525.10|      88.00000       75169.60| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0024 615-06510                6.000  EACH |    1250.00000        7500.00|    1100.00000        6600.00| 
  MONUMENT, C                             |                             |                             | 
0025 720-06525                3.000  EACH |    1200.00000        3600.00|    1100.00000        3300.00| 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0026 801-03290                8.000  EACH |     120.00000         960.00|     120.00000         960.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203            13672.700  LFT  |       0.50000        6836.35|       0.25000        3418.18| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207            13672.700  LFT  |       1.16000       15860.33|       1.50000       20509.05| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               42.000  EACH |     118.00000        4956.00|     120.00000        5040.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   73805.44000       73805.44|   49500.00000       49500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-03002             1052.000  LFT  |       0.37000         389.24|       0.37000         389.24| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0032 808-03631             4367.000  LFT  |       0.37000        1615.79|       0.37000        1615.79| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0033 808-03632             4980.000  LFT  |       0.37000        1842.60|       0.37000        1842.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0034 808-04298                4.000  EACH |     245.00000         980.00|     250.00000        1000.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0035 808-06701            32249.000  LFT  |       0.26000        8384.74|       0.26000        8384.74| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                                                                                   PAGE : 370 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 370                     CONTRACT ID : RS-29929-A                   COUNTIES : BENTON          WARREN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 808-06703           140786.000  LFT  |       0.25000       35196.50|       0.25000       35196.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06705             1664.000  LFT  |       0.65000        1081.60|       0.65000        1081.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0038 808-06706              260.000  LFT  |       3.80000         988.00|       3.80000         988.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-06716            10398.000  LFT  |       0.30000        3119.40|       0.30000        3119.40| 
  LINE, REMOVE                            |                             |                             | 
0040 808-75245           137856.000  LFT  |       0.25000       34464.00|       0.25000       34464.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75297               48.000  LFT  |       3.80000         182.40|       3.80000         182.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320                8.000  EACH |      55.00000         440.00|      55.00000         440.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0043 808-75996             1659.000  EACH |       3.60000        5972.40|       3.80000        6304.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,976,660.89|           $     3,117,800.89|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,976,660.89|           $     3,117,800.89|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 410 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1352014 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS, INC.                                            $       869,216.00  100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                        $       903,957.84  103.9969% 
   3   35-1523985     WIRTZ & YATES, INC.                                                        $       933,358.69  107.3794% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       998,800.00  114.9081% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,007,378.85  115.8951% 
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,041,100.65  119.7747% 
   7   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,066,300.00  122.6738% 
   8   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,124,031.54  129.3156% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-1609544          |(   3  ) 35-1523985 
                                          |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO          |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    9288.00000        9288.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     499.21000         499.21|     402.13000         402.13|     350.00000         350.00 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |    1800.00000       21600.00|    1403.55000       16842.60|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|     411.56000         411.56|     500.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               12.000  MOS  |     100.00000        1200.00|      75.60000         907.20|     200.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |      25.00000         300.00|      54.00000         648.00|     200.00000        2400.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               24.000  MOS  |     220.00000        5280.00|     234.88000        5637.12|    1100.00000       26400.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               12.000  MOS  |      75.00000         900.00|     228.06000        2736.72|     200.00000        2400.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 110-01001                       LUMP |   42000.00000       42000.00|   73357.86000       73357.86|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |    7800.00000        7800.00|    5190.44000        5190.44|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02241              673.000  m    |       8.30000        5585.90|       8.96000        6030.08|      10.30000        6931.90 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51330                       LUMP |    5400.00000        5400.00|   39363.00000       39363.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1609544         |(   3  ) 35-1523985 
                                          |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO          |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133               28.700  m    |      40.00000        1148.00|      16.71000         479.58|      20.00000         574.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             6745.000  m3   |      18.00000      121410.00|      12.24000       82558.80|      13.08000       88224.60 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371               70.000  m3   |      20.00000        1400.00|      20.06000        1404.20|      20.00000        1400.00 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932               15.000  m    |      42.00000         630.00|      46.39000         695.85|      52.95000         794.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06936               45.000  Mg   |      42.00000        1890.00|      29.79000        1340.55|      40.00000        1800.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937              752.000  m    |       4.55000        3421.60|       4.91000        3692.32|       6.00000        4512.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08262             1980.000  m2   |      18.00000       35640.00|      28.34000       56113.20|      17.00000       33660.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 211-07454                2.400  m3   |      40.00000          96.00|      52.29000         125.50|     100.00000         240.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 213-08058              284.800  m3   |     120.00000       34176.00|      88.50000       25204.80|     110.00000       31328.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0027 301-07448             1256.000  Mg   |      19.50000       24492.00|      27.05000       33974.80|      26.00000       32656.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 306-08034             1518.000  m2   |       2.22000        3369.96|       4.39000        6664.02|       3.50000        5313.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 306-08043              396.000  m2   |       4.38000        1734.48|       5.15000        2039.40|       3.50000        1386.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07432              220.000  Mg   |      60.00000       13200.00|      84.13000       18508.60|      89.90000       19778.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 402-07434              196.000  Mg   |      82.00000       16072.00|      84.89000       16638.44|      91.00000       17836.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              300.000  Mg   |      95.00000       28500.00|      74.52000       22356.00|      82.00000       24600.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 402-07440              330.000  Mg   |      72.00000       23760.00|      75.28000       24842.40|      82.00000       27060.00 
  HMA BASE, TYPE A                        |                             |                             | 
0034 402-07442              368.000  Mg   |      98.00000       36064.00|      75.28000       27703.04|      82.00000       30176.00 
  HMA BASE, TYPE C                        |                             |                             | 
0035 406-05520                2.060  Mg   |     200.00000         412.00|     729.00000        1501.74|     800.00000        1648.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01848                1.000  EACH |    1900.00000        1900.00|    2052.00000        2052.00|    2185.00000        2185.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 410 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1609544         |(   3  ) 35-1523985 
                                          |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO          |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-02800                4.000  EACH |    1150.00000        4600.00|    1242.00000        4968.00|    1325.00000        5300.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0038 601-94689                3.000  EACH |    2225.00000        6675.00|    2403.00000        7209.00|    2560.00000        7680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105               95.250  m    |      52.00000        4953.00|      56.16000        5349.24|      62.00000        5905.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 610-07486               22.000  Mg   |     120.00000        2640.00|     145.80000        3207.60|     165.00000        3630.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0041 615-06490                8.000  EACH |     125.00000        1000.00|     135.00000        1080.00|     180.00000        1440.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                2.000  EACH |     650.00000        1300.00|     702.00000        1404.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              750.000  m2   |       3.00000        2250.00|       1.36000        1020.00|       4.00000        3000.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              540.000  Mg   |      55.00000       29700.00|      41.30000       22302.00|      55.00000       29700.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-05689              160.000  Mg   |      60.00000        9600.00|      42.37000        6779.20|      46.00000        7360.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 621-01004                3.000  EACH |     200.00000         600.00|     216.00000         648.00|     400.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-01371               26.000  kg   |      17.55000         456.30|      18.95000         492.70|      30.00000         780.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0048 621-06545                0.800  Mg   |     775.00000         620.00|     837.00000         669.60|    1000.00000         800.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553              130.000  kg   |       8.15000        1059.50|       8.80000        1144.00|      12.00000        1560.00 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              123.000  kg   |       7.25000         891.75|       7.83000         963.09|      15.00000        1845.00 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                4.100  Mg   |     592.00000        2427.20|     639.36000        2621.38|     650.00000        2665.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567               11.000  kL   |       1.00000          11.00|       1.08000          11.88|       1.50000          16.50 
  WATER                                   |                             |                             | 
0053 621-06574              611.000  m2   |       5.12000        3128.32|       5.53000        3378.83|       7.50000        4582.50 
  SODDING                                 |                             |                             | 
0054 702-02925              152.000  m2   |      12.00000        1824.00|      29.68000        4511.36|      70.00000       10640.00 
  WATERPROOFING MEMBRANE SYSTEM           |                             |                             | 
0055 706-06347               18.300  m    |     652.00000       11931.60|     704.16000       12886.13|     800.00000       14640.00 
  RAILING, CF-1                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1609544         |(   3  ) 35-1523985 
                                          |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO          |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 713-04858                       LUMP |   10000.00000       10000.00|   16177.00000       16177.00|   30000.00000       30000.00 
  TEMPORARY BRIDGE                        |                             |                             | 
0057 714-08514               71.500  m2   |     750.00000       53625.00|     830.00000       59345.00|     807.00000       57700.50 
  WINGWALL                                |                             |                             | 
0058 715-05048               10.000  m    |      53.00000         530.00|      70.12000         701.20|      20.00000         200.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05049               10.000  m    |      53.00000         530.00|     107.34000        1073.40|      24.00000         240.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0060 715-05051               10.000  m    |      53.00000         530.00|     132.69000        1326.90|      26.00000         260.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0061 715-05052               10.000  m    |     112.00000        1120.00|     159.13000        1591.30|      35.00000         350.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05169               15.000  m    |     130.00000        1950.00|      88.13000        1321.95|      65.00000         975.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05597                3.500  m    |     230.00000         805.00|     296.04000        1036.14|     200.00000         700.00 
  PIPE EXTENSION, CIRCULAR, 600 mm        |                             |                             | 
0064 715-46005                2.000  EACH |    1000.00000        2000.00|     279.19000         558.38|     150.00000         300.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0065 715-46020                2.000  EACH |    1100.00000        2200.00|     828.38000        1656.76|     225.00000         450.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0066 723-08473               15.600  m    |   12000.00000      187200.00|   11035.00000      172146.00|    8100.00000      126360.00 
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                             |                             | 
  X 2740 mm                               |                             |                             | 
0067 801-03290                4.000  EACH |     250.00000        1000.00|     345.60000        1382.40|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-06207             2592.000  m    |       3.11000        8061.12|       3.08000        7983.36|       3.50000        9072.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0069 801-06218                7.200  m    |      20.83000         149.98|      29.16000         209.95|      30.00000         216.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0070 801-06640               18.000  EACH |     125.00000        2250.00|     124.20000        2235.60|     225.00000        4050.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                4.000  EACH |      55.00000         220.00|      35.64000         142.56|      80.00000         320.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |    9300.00000        9300.00|   13733.88000       13733.88|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              230.000  m    |      86.00000       19780.00|      73.13000       16819.90|      75.00000       17250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1609544         |(   3  ) 35-1523985 
                                          |CALUMET CIVIL CONTRACTORS, I |SCHUTT-LOOKABILL CO          |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 801-53072                       LUMP |   27650.00000       27650.00|   29862.00000       29862.00|   32000.00000       32000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0075 801-97643               43.200  m    |      41.65000        1799.28|      37.80000        1632.96|      65.17000        2815.34 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0076 802-05701                5.600  m    |      48.00000         268.80|      51.84000         290.30|      60.00000         336.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025                0.900  m2   |     242.00000         217.80|     261.36000         235.22|     400.00000         360.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0078 808-06712              195.000  m    |       0.55000         107.25|       1.89000         368.55|       0.80000         156.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0079 808-06713             1640.000  m    |       0.55000         902.00|       0.49000         803.60|       0.80000        1312.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0080 808-06714              277.000  m    |       0.55000         152.35|       1.89000         523.53|       0.80000         221.60 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0081 808-75996               48.000  EACH |      30.00000        1440.00|      10.00000         480.00|      24.00000        1152.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0082 808-75998               48.000  EACH |      36.95000        1773.60|      19.98000         959.04|      70.00000        3360.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       869,216.00|           $       903,957.84|           $       933,358.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       869,216.00|           $       903,957.84|           $       933,358.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1618530         |(   6  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5996.33000        5996.33|    8000.00000        8000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     350.00000         350.00|     100.00000         100.00 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |    2500.00000       30000.00|    2300.00000       27600.00|    2250.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|     350.00000         350.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               12.000  MOS  |     100.00000        1200.00|      75.00000         900.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |     100.00000        1200.00|      75.00000         900.00|     120.00000        1440.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               24.000  MOS  |     250.00000        6000.00|     350.00000        8400.00|     290.00000        6960.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               12.000  MOS  |     100.00000        1200.00|      75.00000         900.00|      95.00000        1140.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 110-01001                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   52000.00000       52000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |    3500.00000        3500.00|   20000.00000       20000.00|    8000.00000        8000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02241              673.000  m    |       8.30000        5585.90|       8.50000        5720.50|       8.50000        5720.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51330                       LUMP |   25000.00000       25000.00|   60000.00000       60000.00|   42000.00000       42000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0018 202-96133               28.700  m    |      20.00000         574.00|      35.00000        1004.50|      50.00000        1435.00 
  PIPE, REMOVE                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 410 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1618530         |(   6  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000             6745.000  m3   |      20.00000      134900.00|      12.00000       80940.00|      20.00000      134900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371               70.000  m3   |      17.00000        1190.00|      35.00000        2450.00|      20.00000        1400.00 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932               15.000  m    |      43.00000         645.00|      45.00000         675.00|      45.00000         675.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06936               45.000  Mg   |      53.00000        2385.00|      60.00000        2700.00|     100.00000        4500.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937              752.000  m    |       4.55000        3421.60|       5.00000        3760.00|       5.00000        3760.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08262             1980.000  m2   |      19.00000       37620.00|      20.00000       39600.00|      25.00000       49500.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 211-07454                2.400  m3   |      31.00000          74.40|      30.00000          72.00|      55.00000         132.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 213-08058              284.800  m3   |     115.00000       32752.00|     150.00000       42720.00|     150.00000       42720.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0027 301-07448             1256.000  Mg   |      21.00000       26376.00|      25.00000       31400.00|      22.00000       27632.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 306-08034             1518.000  m2   |       2.45000        3719.10|       4.00000        6072.00|       3.50000        5313.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 306-08043              396.000  m2   |       2.45000         970.20|       4.00000        1584.00|       3.50000        1386.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07432              220.000  Mg   |      93.00000       20460.00|      80.00000       17600.00|      90.00000       19800.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 402-07434              196.000  Mg   |      93.00000       18228.00|      80.00000       15680.00|     100.00000       19600.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              300.000  Mg   |     130.00000       39000.00|      75.00000       22500.00|      95.00000       28500.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 402-07440              330.000  Mg   |     120.00000       39600.00|      75.00000       24750.00|      85.00000       28050.00 
  HMA BASE, TYPE A                        |                             |                             | 
0034 402-07442              368.000  Mg   |     100.00000       36800.00|      75.00000       27600.00|      91.00000       33488.00 
  HMA BASE, TYPE C                        |                             |                             | 
0035 406-05520                2.060  Mg   |     400.00000         824.00|     700.00000        1442.00|    1500.00000        3090.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01848                1.000  EACH |    1900.00000        1900.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0037 601-02800                4.000  EACH |    1150.00000        4600.00|    1200.00000        4800.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1618530         |(   6  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                3.000  EACH |    2225.00000        6675.00|    2300.00000        6900.00|    2300.00000        6900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105               95.250  m    |      52.00000        4953.00|      55.00000        5238.75|      55.00000        5238.75 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 610-07486               22.000  Mg   |     125.00000        2750.00|     140.00000        3080.00|     124.00000        2728.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0041 615-06490                8.000  EACH |     125.00000        1000.00|     130.00000        1040.00|     150.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                2.000  EACH |     650.00000        1300.00|     700.00000        1400.00|     750.00000        1500.00 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              750.000  m2   |       4.30000        3225.00|       4.00000        3000.00|       5.00000        3750.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              540.000  Mg   |      65.00000       35100.00|      40.00000       21600.00|      55.00000       29700.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-05689              160.000  Mg   |      75.00000       12000.00|      40.00000        6400.00|      55.00000        8800.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 621-01004                3.000  EACH |     200.00000         600.00|     225.00000         675.00|     250.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-01371               26.000  kg   |      17.55000         456.30|      18.00000         468.00|      18.00000         468.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0048 621-06545                0.800  Mg   |     775.00000         620.00|     800.00000         640.00|     800.00000         640.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553              130.000  kg   |       8.15000        1059.50|       9.00000        1170.00|       8.50000        1105.00 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              123.000  kg   |       7.25000         891.75|       8.00000         984.00|       7.50000         922.50 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                4.100  Mg   |     592.00000        2427.20|     600.00000        2460.00|     600.00000        2460.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567               11.000  kL   |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00 
  WATER                                   |                             |                             | 
0053 621-06574              611.000  m2   |       5.12000        3128.32|       5.50000        3360.50|       5.50000        3360.50 
  SODDING                                 |                             |                             | 
0054 702-02925              152.000  m2   |      65.00000        9880.00|      40.00000        6080.00|      25.00000        3800.00 
  WATERPROOFING MEMBRANE SYSTEM           |                             |                             | 
0055 706-06347               18.300  m    |     652.00000       11931.60|     700.00000       12810.00|     675.00000       12352.50 
  RAILING, CF-1                           |                             |                             | 
0056 713-04858                       LUMP |   45867.99000       45867.99|   30000.00000       30000.00|   30000.00000       30000.00 
  TEMPORARY BRIDGE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1618530         |(   6  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 714-08514               71.500  m2   |     517.76000       37019.84|    1200.00000       85800.00|     700.00000       50050.00 
  WINGWALL                                |                             |                             | 
0058 715-05048               10.000  m    |      45.00000         450.00|      75.00000         750.00|      45.00000         450.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05049               10.000  m    |      48.00000         480.00|      80.00000         800.00|      48.00000         480.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0060 715-05051               10.000  m    |      55.00000         550.00|      85.00000         850.00|      52.00000         520.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0061 715-05052               10.000  m    |      62.00000         620.00|      90.00000         900.00|      55.00000         550.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05169               15.000  m    |      76.00000        1140.00|     150.00000        2250.00|     172.00000        2580.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05597                3.500  m    |     185.00000         647.50|     500.00000        1750.00|     295.00000        1032.50 
  PIPE EXTENSION, CIRCULAR, 600 mm        |                             |                             | 
0064 715-46005                2.000  EACH |     315.00000         630.00|     325.00000         650.00|     175.00000         350.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0065 715-46020                2.000  EACH |     535.82000        1071.64|     500.00000        1000.00|     675.00000        1350.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0066 723-08473               15.600  m    |   11500.00000      179400.00|   13000.00000      202800.00|   13200.00000      205920.00 
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                             |                             | 
  X 2740 mm                               |                             |                             | 
0067 801-03290                4.000  EACH |     145.00000         580.00|     275.00000        1100.00|     275.00000        1100.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-06207             2592.000  m    |       2.91000        7542.72|       3.50000        9072.00|       3.50000        9072.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0069 801-06218                7.200  m    |      16.20000         116.64|      22.00000         158.40|      21.00000         151.20 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0070 801-06640               18.000  EACH |     118.00000        2124.00|     135.00000        2430.00|     145.00000        2610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                4.000  EACH |      60.00000         240.00|      55.00000         220.00|      65.00000         260.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   24199.82000       24199.82|   10000.00000       10000.00|   16500.00000       16500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              230.000  m    |     130.00000       29900.00|      90.00000       20700.00|     150.00000       34500.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0074 801-53072                       LUMP |   27650.00000       27650.00|   40000.00000       40000.00|   28000.00000       28000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
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                                                                                                                   PAGE : 410 -11 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1618530         |(   6  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 801-97643               43.200  m    |      20.00000         864.00|      45.00000        1944.00|      42.00000        1814.40 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0076 802-05701                5.600  m    |      59.04000         330.62|      50.00000         280.00|      50.00000         280.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025                0.900  m2   |     279.86000         251.87|     250.00000         225.00|     250.00000         225.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0078 808-06712              195.000  m    |       0.68000         132.60|       0.60000         117.00|       0.65000         126.75 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0079 808-06713             1640.000  m    |       0.68000        1115.20|       0.60000         984.00|       0.65000        1066.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0080 808-06714              277.000  m    |       0.68000         188.36|       0.60000         166.20|       0.65000         180.05 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0081 808-75996               48.000  EACH |      18.00000         864.00|      15.00000         720.00|       5.00000         240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0082 808-75998               48.000  EACH |      18.50000         888.00|      40.00000        1920.00|      40.00000        1920.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       998,800.00|           $     1,007,378.85|           $     1,041,100.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       998,800.00|           $     1,007,378.85|           $     1,041,100.65 
==================================================================================================================================== 
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                                                                                                                   PAGE : 410 -12 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1817530         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9500.00000        9500.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     430.00000         430.00|     713.55000         713.55| 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |    3700.00000       44400.00|    1800.00000       21600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               12.000  MOS  |      90.00000        1080.00|     140.00000        1680.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |     120.00000        1440.00|     140.00000        1680.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198               24.000  MOS  |     160.00000        3840.00|     300.00000        7200.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 110-01001                       LUMP |   47755.10000       47755.10|   56000.00000       56000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   11500.00000       11500.00|   22000.00000       22000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02241              673.000  m    |       9.00000        6057.00|       8.30000        5585.90| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-51330                       LUMP |   18800.00000       18800.00|   58400.00000       58400.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0018 202-96133               28.700  m    |      82.00000        2353.40|      30.00000         861.00| 
  PIPE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1817530         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000             6745.000  m3   |      18.00000      121410.00|      18.00000      121410.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371               70.000  m3   |      37.00000        2590.00|      40.00000        2800.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932               15.000  m    |      47.00000         705.00|      19.00000         285.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06936               45.000  Mg   |      49.00000        2205.00|     170.00000        7650.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937              752.000  m    |       5.00000        3760.00|      11.00000        8272.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08262             1980.000  m2   |      20.00000       39600.00|      19.00000       37620.00| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 211-07454                2.400  m3   |      86.00000         206.40|      50.00000         120.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 213-08058              284.800  m3   |     150.00000       42720.00|     150.00000       42720.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0027 301-07448             1256.000  Mg   |      26.00000       32656.00|      20.00000       25120.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 306-08034             1518.000  m2   |       7.40000       11233.20|       1.50000        2277.00| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 306-08043              396.000  m2   |       8.70000        3445.20|       3.00000        1188.00| 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07432              220.000  Mg   |      86.00000       18920.00|      77.90000       17138.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 402-07434              196.000  Mg   |      87.00000       17052.00|      78.60000       15405.60| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              300.000  Mg   |      76.00000       22800.00|      69.00000       20700.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 402-07440              330.000  Mg   |      77.00000       25410.00|      69.70000       23001.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0034 402-07442              368.000  Mg   |      77.00000       28336.00|      69.70000       25649.60| 
  HMA BASE, TYPE C                        |                             |                             | 
0035 406-05520                2.060  Mg   |     750.00000        1545.00|     675.00000        1390.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01848                1.000  EACH |    2100.00000        2100.00|    1900.00000        1900.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0037 601-02800                4.000  EACH |    1280.00000        5120.00|    1150.00000        4600.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1817530         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                3.000  EACH |    2500.00000        7500.00|    3200.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105               95.250  m    |      57.00000        5429.25|      52.00000        4953.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 610-07486               22.000  Mg   |     145.00000        3190.00|     135.00000        2970.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0041 615-06490                8.000  EACH |     130.00000        1040.00|     125.00000        1000.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06505                2.000  EACH |     700.00000        1400.00|     650.00000        1300.00| 
  MONUMENT, B                             |                             |                             | 
0043 616-02320              750.000  m2   |       2.50000        1875.00|       3.00000        2250.00| 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              540.000  Mg   |      55.00000       29700.00|      58.00000       31320.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-05689              160.000  Mg   |      60.00000        9600.00|      38.00000        6080.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 621-01004                3.000  EACH |     220.00000         660.00|     200.00000         600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-01371               26.000  kg   |      19.00000         494.00|      17.55000         456.30| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0048 621-06545                0.800  Mg   |     840.00000         672.00|     775.00000         620.00| 
  FERTILIZER                              |                             |                             | 
0049 621-06553              130.000  kg   |       9.00000        1170.00|       8.15000        1059.50| 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              123.000  kg   |       8.00000         984.00|       7.25000         891.75| 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565                4.100  Mg   |     650.00000        2665.00|     592.00000        2427.20| 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567               11.000  kL   |       1.10000          12.10|       1.00000          11.00| 
  WATER                                   |                             |                             | 
0053 621-06574              611.000  m2   |       5.50000        3360.50|       5.12000        3128.32| 
  SODDING                                 |                             |                             | 
0054 702-02925              152.000  m2   |      74.00000       11248.00|      60.00000        9120.00| 
  WATERPROOFING MEMBRANE SYSTEM           |                             |                             | 
0055 706-06347               18.300  m    |     720.00000       13176.00|     650.00000       11895.00| 
  RAILING, CF-1                           |                             |                             | 
0056 713-04858                       LUMP |   22900.00000       22900.00|  120000.00000      120000.00| 
  TEMPORARY BRIDGE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1817530         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 714-08514               71.500  m2   |    1010.00000       72215.00|     900.00000       64350.00| 
  WINGWALL                                |                             |                             | 
0058 715-05048               10.000  m    |      56.00000         560.00|      43.00000         430.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0059 715-05049               10.000  m    |      59.00000         590.00|      56.00000         560.00| 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0060 715-05051               10.000  m    |      69.00000         690.00|      67.00000         670.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0061 715-05052               10.000  m    |      72.50000         725.00|      78.00000         780.00| 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0062 715-05169               15.000  m    |      93.00000        1395.00|     120.00000        1800.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0063 715-05597                3.500  m    |     205.00000         717.50|     300.00000        1050.00| 
  PIPE EXTENSION, CIRCULAR, 600 mm        |                             |                             | 
0064 715-46005                2.000  EACH |     455.00000         910.00|     265.00000         530.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0065 715-46020                2.000  EACH |     500.00000        1000.00|     300.00000         600.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0066 723-08473               15.600  m    |   15230.00000      237588.00|   13600.00000      212160.00| 
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                             |                             | 
  X 2740 mm                               |                             |                             | 
0067 801-03290                4.000  EACH |     350.00000        1400.00|     320.00000        1280.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-06207             2592.000  m    |       3.00000        7776.00|       1.62000        4199.04| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0069 801-06218                7.200  m    |      30.00000         216.00|      27.00000         194.40| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0070 801-06640               18.000  EACH |     120.00000        2160.00|     115.00000        2070.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                4.000  EACH |      36.00000         144.00|      33.00000         132.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |    7300.00000        7300.00|   15000.00000       15000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              230.000  m    |     180.00000       41400.00|     130.00000       29900.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0074 801-53072                       LUMP |   33900.00000       33900.00|   28000.00000       28000.00| 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 29 
     CALL ORDER   : 410                     CONTRACT ID : B -27254-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(   8   ) 35-1817530         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 801-97643               43.200  m    |      38.00000        1641.60|      35.00000        1512.00| 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0076 802-05701                5.600  m    |      52.00000         291.20|      48.00000         268.80| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-76025                0.900  m2   |     260.00000         234.00|     242.00000         217.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0078 808-06712              195.000  m    |       1.95000         380.25|       1.75000         341.25| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0079 808-06713             1640.000  m    |       0.50000         820.00|       0.45000         738.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0080 808-06714              277.000  m    |       1.90000         526.30|       1.75000         484.75| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0081 808-75996               48.000  EACH |      37.00000        1776.00|      13.00000         624.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0082 808-75998               48.000  EACH |      53.00000        2544.00|      63.86000        3065.28| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,066,300.00|           $     1,124,031.54|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,066,300.00|           $     1,124,031.54|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 440 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400966 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       282,241.25  100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                        $       318,406.56  112.8136% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       347,620.90  123.1645% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       387,493.34  137.2915% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       433,539.00  153.6058% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-1609544          |(   3  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    2500.00000        7500.00|    1743.35000        5230.05|    3000.00000        9000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |     250.00000         250.00|     411.56000         411.56|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     150.00000         450.00|     108.00000         324.00|      75.00000         225.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198               12.000  MOS  |     150.00000        1800.00|     504.88000        6058.56|     350.00000        4200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                3.000  MOS  |     250.00000         750.00|     228.06000         684.18|      75.00000         225.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   14000.00000       14000.00|   15432.00000       15432.00|   17500.00000       17500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |    2500.00000        2500.00|    8350.00000        8350.00|    4750.00000        4750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240              121.000  SYS  |      25.00000        3025.00|      13.76000        1664.96|      15.00000        1815.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              250.000  LFT  |       3.00000         750.00|       2.16000         540.00|       2.50000         625.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02277               25.500  LFT  |      20.00000         510.00|      15.00000         382.50|      25.00000         637.50 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0017 202-51328                       LUMP |   57500.00000       57500.00|   77738.00000       77738.00|   80000.00000       80000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1609544         |(   3  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741                4.000  EACH |     275.00000        1100.00|     108.00000         432.00|     125.00000         500.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 203-08607               80.000  LFT  |      10.00000         800.00|      20.00000        1600.00|      25.00000        2000.00 
  LINEAR GRADING                          |                             |                             | 
0020 302-07455               18.000  CYS  |      54.00000         972.00|      50.00000         900.00|     125.00000        2250.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 402-07450               20.500  TON  |     250.00000        5125.00|     410.40000        8413.20|     400.00000        8200.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 601-01522                4.000  EACH |    1750.00000        7000.00|    1782.00000        7128.00|    1750.00000        7000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-94689                4.000  EACH |    2275.00000        9100.00|    2268.00000        9072.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              250.000  LFT  |      17.50000        4375.00|      17.55000        4387.50|      17.00000        4250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 603-06040               12.000  LFT  |      80.00000         960.00|      78.84000         946.08|      75.00000         900.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0026 609-06257              133.000  SYS  |      80.00000       10640.00|      78.20000       10400.60|      80.00000       10640.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0027 615-06520                1.000  EACH |    1000.00000        1000.00|     783.00000         783.00|     750.00000         750.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0028 616-02842               36.000  TON  |      40.00000        1440.00|      60.00000        2160.00|      50.00000        1800.00 
  RIPRAP, DITCH                           |                             |                             | 
0029 702-51863              677.000  EACH |       8.50000        5754.50|      19.00000       12863.00|      15.00000       10155.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0030 703-51032            20432.000  LBS  |       1.00000       20432.00|       1.06000       21657.92|       1.20000       24518.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 704-51002               22.400  CYS  |     775.00000       17360.00|    1206.00000       27014.40|     950.00000       21280.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-05732                4.000  EACH |    1500.00000        6000.00|    2500.00000       10000.00|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0033 706-51025              433.000  LFT  |      47.50000       20567.50|      47.83000       20710.39|      50.00000       21650.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0034 709-51821                       LUMP |    2250.00000        2250.00|    1875.00000        1875.00|    2000.00000        2000.00 
  SURFACE SEAL                            |                             |                             | 
0035 720-44296                4.000  EACH |     250.00000        1000.00|     350.00000        1400.00|     300.00000        1200.00 
  CAP INLET                               |                             |                             | 
0036 722-51401              260.000  SFT  |      20.00000        5200.00|      18.90000        4914.00|      20.00000        5200.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1609544         |(   3  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 722-51842              637.000  SYS  |      55.00000       35035.00|      51.74000       32958.38|      60.00000       38220.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0038 722-51846                5.000  CYS  |     330.00000        1650.00|     330.00000        1650.00|     330.00000        1650.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0039 722-51852             1039.000  SFT  |      12.50000       12987.50|       9.78000       10161.42|      10.00000       10390.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0040 722-60824              577.000  SYS  |       6.75000        3894.75|       6.36000        3669.72|      10.00000        5770.00 
  SURFACE MILLING                         |                             |                             | 
0041 724-03276               59.000  LFT  |      35.00000        2065.00|      34.24000        2020.16|      90.00000        5310.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0042 801-03290                2.000  EACH |     250.00000         500.00|     108.00000         216.00|     200.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-04308                2.000  EACH |     375.00000         750.00|     216.00000         432.00|     350.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625               16.000  EACH |      77.50000        1240.00|      54.00000         864.00|      75.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |     200.00000        2400.00|      75.60000         907.20|     125.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    9500.00000        9500.00|     459.00000         459.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |       8.50000         816.00|      10.80000        1036.80|       8.00000         768.00 
  BARRICADE, III-A                        |                             |                             | 
0048 808-06713              643.000  LFT  |       1.00000         643.00|       0.43000         276.49|       1.00000         643.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0049 808-06714              643.000  LFT  |       1.00000         643.00|       0.43000         276.49|       1.00000         643.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       282,241.25|           $       318,406.56|           $       347,620.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       282,241.25|           $       318,406.56|           $       347,620.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    2625.00000        7875.00|    2000.00000        6000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |     300.00000         300.00|     250.00000         250.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     100.00000         300.00|      75.00000         225.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09198               12.000  MOS  |     400.00000        4800.00|     400.00000        4800.00| 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0006 105-09199                3.000  MOS  |     250.00000         750.00|      55.00000         165.00| 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   19000.00000       19000.00|   21500.00000       21500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |    7000.00000        7000.00|    8500.00000        8500.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240              121.000  SYS  |      35.00000        4235.00|      50.00000        6050.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              250.000  LFT  |       2.20000         550.00|       2.00000         500.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02277               25.500  LFT  |      65.00000        1657.50|      15.00000         382.50| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0017 202-51328                       LUMP |   90500.00000       90500.00|  129000.00000      129000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741                4.000  EACH |     100.00000         400.00|     100.00000         400.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 203-08607               80.000  LFT  |      35.00000        2800.00|      30.00000        2400.00| 
  LINEAR GRADING                          |                             |                             | 
0020 302-07455               18.000  CYS  |     270.00000        4860.00|     100.00000        1800.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 402-07450               20.500  TON  |     195.00000        3997.50|     380.00000        7790.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 601-01522                4.000  EACH |    1800.00000        7200.00|    1650.00000        6600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-94689                4.000  EACH |    2250.00000        9000.00|    2100.00000        8400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              250.000  LFT  |      17.00000        4250.00|      16.25000        4062.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 603-06040               12.000  LFT  |      75.00000         900.00|      73.00000         876.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0026 609-06257              133.000  SYS  |     225.50000       29991.50|     115.00000       15295.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0027 615-06520                1.000  EACH |     750.00000         750.00|     725.00000         725.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0028 616-02842               36.000  TON  |      70.00000        2520.00|      40.00000        1440.00| 
  RIPRAP, DITCH                           |                             |                             | 
0029 702-51863              677.000  EACH |       6.00000        4062.00|      10.50000        7108.50| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0030 703-51032            20432.000  LBS  |       1.00000       20432.00|       1.05000       21453.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 704-51002               22.400  CYS  |     750.00000       16800.00|     995.00000       22288.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-05732                4.000  EACH |    1500.00000        6000.00|    1400.00000        5600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0033 706-51025              433.000  LFT  |      50.00000       21650.00|      46.00000       19918.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0034 709-51821                       LUMP |    2000.00000        2000.00|    1801.00000        1801.00| 
  SURFACE SEAL                            |                             |                             | 
0035 720-44296                4.000  EACH |     500.00000        2000.00|     325.00000        1300.00| 
  CAP INLET                               |                             |                             | 
0036 722-51401              260.000  SFT  |      80.00000       20800.00|      64.00000       16640.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 440                     CONTRACT ID : B -28921-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-2040801         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 722-51842              637.000  SYS  |      70.00000       44590.00|      65.00000       41405.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0038 722-51846                5.000  CYS  |     330.00000        1650.00|     330.00000        1650.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0039 722-51852             1039.000  SFT  |      14.00000       14546.00|      17.00000       17663.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0040 722-60824              577.000  SYS  |      11.50000        6635.50|       6.50000        3750.50| 
  SURFACE MILLING                         |                             |                             | 
0041 724-03276               59.000  LFT  |     150.00000        8850.00|      70.00000        4130.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0042 801-03290                2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-04308                2.000  EACH |     325.00000         650.00|     200.00000         400.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625               16.000  EACH |      80.00000        1280.00|      50.00000         800.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |     120.00000        1440.00|      70.00000         840.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    8000.00000        8000.00|   37950.00000       37950.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |       8.52000         817.92|      10.00000         960.00| 
  BARRICADE, III-A                        |                             |                             | 
0048 808-06713              643.000  LFT  |       0.97000         623.71|       0.40000         257.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0049 808-06714              643.000  LFT  |       0.97000         623.71|       0.40000         257.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       387,493.34|           $       433,539.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       387,493.34|           $       433,539.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9607780 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   61-1023045     FAULKNER CONSTRUCTION, LLC                                                 $     1,307,000.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,392,000.00  106.5034% 
   3   35-1801998     CLR, INC.                                                                  $     1,459,974.65  111.7043% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,474,729.21  112.8331% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,881,913.75  143.9873% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,899,888.88  145.3626% 
   7   90-0177865     HIS CONSTRUCTORS LLC                                                       $     2,197,673.35  168.1464% 
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                                                                                                                   PAGE : 460 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2  ) 35-2040801          |(   3  ) 35-1801998 
                                          |FAULKNER CONSTRUCTION, LLC   |GOHMANN ASPHALT & CONSTR., I |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STEEL TRUSS BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14500.00000       14500.00|   14667.05000       14667.05|    4400.00000        4400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1000.00000       10000.00|    1900.00000       19000.00|    1200.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198               10.000  MOS  |     150.00000        1500.00|     600.00000        6000.00|     200.00000        2000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |      50.00000         500.00|      85.00000         850.00|      50.00000         500.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   62238.09525       62238.10|   69000.00000       69000.00|   73000.00000       73000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   20943.76000       20943.76|   13000.00000       13000.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02241              413.000  LFT  |       5.00000        2065.00|       8.00000        3304.00|       3.00000        1239.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-51328                       LUMP |   31200.00000       31200.00|  105000.00000      105000.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               94.000  CYS  |      15.00000        1410.00|      50.00000        4700.00|      91.00000        8554.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              408.000  CYS  |      10.00000        4080.00|      55.00000       22440.00|      49.00000       19992.00 
  BORROW                                  |                             |                             | 
0015 205-06937              630.000  LFT  |       2.00000        1260.00|       1.80000        1134.00|       4.25000        2677.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 210-08047              200.000  EACH |      25.00000        5000.00|      30.00000        6000.00|      53.00000       10600.00 
  RIVET                                   |                             |                             | 
0017 211-02050               77.000  CYS  |      55.00000        4235.00|      75.00000        5775.00|      33.00000        2541.00 
  B BORROW                                |                             |                             | 
0018 301-07448              185.000  TON  |      22.00000        4070.00|      40.00000        7400.00|      52.00000        9620.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2   ) 35-2040801         |(   3  ) 35-1801998 
                                          |FAULKNER CONSTRUCTION, LLC   |GOHMANN ASPHALT & CONSTR., I |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07432              100.000  TON  |      95.75000        9575.00|      96.00000        9600.00|     106.00000       10600.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435               80.000  TON  |      95.75000        7660.00|     107.00000        8560.00|     118.00000        9440.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 601-06035              231.000  LFT  |      45.00000       10395.00|      92.00000       21252.00|      33.00000        7623.00 
  GUARDRAIL, RESET                        |                             |                             | 
0022 609-06257               96.000  SYS  |     112.00000       10752.00|     100.00000        9600.00|     153.00000       14688.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0023 615-06496               14.000  EACH |     180.00000        2520.00|     184.00000        2576.00|     200.00000        2800.00 
  PARKING BARRIER                         |                             |                             | 
0024 616-02320              255.000  SYS  |       2.00000         510.00|       5.00000        1275.00|       5.50000        1402.50 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688              215.000  TON  |      27.00000        5805.00|      40.00000        8600.00|      41.00000        8815.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 619-05926                       LUMP |   71000.00000       71000.00|   10000.00000       10000.00|    2400.00000        2400.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |  139000.00000      139000.00|  100000.00000      100000.00|   31000.00000       31000.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |  210000.00000      210000.00|  208021.60000      208021.60|  159000.00000      159000.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                1.000  EACH |     690.00000         690.00|     690.00000         690.00|     760.00000         760.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-01956               60.000  LBS  |      12.00000         720.00|      12.00000         720.00|      14.00000         840.00 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0031 621-02468               60.000  LBS  |      12.00000         720.00|      12.00000         720.00|      14.00000         840.00 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0032 621-06545                0.100  TON  |    4900.00000         490.00|    4900.00000         490.00|    7500.00000         750.00 
  FERTILIZER                              |                             |                             | 
0033 621-06565                0.300  TON  |    2750.00000         825.00|    2750.00000         825.00|    4000.00000        1200.00 
  MULCHING MATERIAL                       |                             |                             | 
0034 622-98200                4.000  EACH |      35.00000         140.00|      20.00000          80.00|      40.00000         160.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0035 702-51090              250.000  LBS  |      25.00000        6250.00|       5.50000        1375.00|      74.00000       18500.00 
  BRONZE PLATES                           |                             |                             | 
0036 702-51110             2492.000  LBS  |       3.00000        7476.00|       3.25000        8099.00|       4.45000       11089.40 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0037 702-93722               46.500  CYS  |     840.45000       39080.93|     550.00000       25575.00|     480.00000       22320.00 
  CONCRETE, C                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2   ) 35-2040801         |(   3  ) 35-1801998 
                                          |FAULKNER CONSTRUCTION, LLC   |GOHMANN ASPHALT & CONSTR., I |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 702-94656               17.800  CYS  |     730.34000       13000.05|     525.00000        9345.00|     475.00000        8455.00 
  CONCRETE, B                             |                             |                             | 
0039 703-51030             1760.000  LBS  |       1.64000        2886.40|       1.05000        1848.00|       1.50000        2640.00 
  REINFORCING STEEL                       |                             |                             | 
0040 703-51032            35039.000  LBS  |       1.61000       56412.79|       1.15000       40294.85|       1.55000       54310.45 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0041 706-92237              684.200  LFT  |     114.97000       78662.47|     102.50000       70130.50|     109.00000       74577.80 
  HANDRAIL, STEEL                         |                             |                             | 
0042 709-51821                       LUMP |    3015.00000        3015.00|    3015.00000        3015.00|    3500.00000        3500.00 
  SURFACE SEAL                            |                             |                             | 
0043 710-51870             2080.000  SFT  |      10.00000       20800.00|      11.00000       22880.00|      14.00000       29120.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0044 711-09112              830.000  LBS  |      31.00000       25730.00|      30.00000       24900.00|      30.00000       24900.00 
  ROLLER ASSEMBLY                         |                             |                             | 
0045 711-51035            46600.000  LBS  |       2.52000      117432.00|       3.00000      139800.00|       1.55000       72230.00 
  STRUCTURAL STEEL                        |                             |                             | 
0046 711-51876                       LUMP |  145000.00000      145000.00|  250000.00000      250000.00|  450000.00000      450000.00 
  JACKING AND SUPPORTING TRUSSES          |                             |                             | 
0047 724-51925               18.000  LFT  |     680.00000       12240.00|     200.00000        3600.00|     650.00000       11700.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0048 801-04308                2.000  EACH |     395.00000         790.00|     750.00000        1500.00|     450.00000         900.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06640                2.000  EACH |     250.00000         500.00|     245.00000         490.00|     375.00000         750.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |      50.00000         100.00|     120.00000         240.00|      55.00000         110.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-07118               96.000  LFT  |      20.85000        2001.60|      13.50000        1296.00|      15.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               96.000  LFT  |      25.00000        2400.00|      14.75000        1416.00|      20.00000        1920.00 
  BARRICADE, III-B                        |                             |                             | 
0053 802-76025               32.000  SFT  |      17.00000         544.00|      17.00000         544.00|      20.00000         640.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0054 802-76055               42.000  LFT  |       8.00000         336.00|       8.00000         336.00|       5.50000         231.00 
  SIGN POST, A                            |                             |                             | 
0055 801-03290                4.000  EACH |     165.00000         660.00|     195.00000         780.00|      90.00000         360.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-03291                1.000  EACH |      90.00000          90.00|     120.00000         120.00|     100.00000         100.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 61-1023045          |(   2   ) 35-2040801         |(   3  ) 35-1801998 
                                          |FAULKNER CONSTRUCTION, LLC   |GOHMANN ASPHALT & CONSTR., I |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 210-08221              200.000  LBS  |      15.00000        3000.00|      12.00000        2400.00|      25.00000        5000.00 
  STEEL , MISCELLANEOUS                   |                             |                             | 
0058 210-08374              265.000  SFT  |     100.00000       26500.00|      60.00000       15900.00|      35.00000        9275.00 
  STONE , CUT & RELAID                    |                             |                             | 
0059 702-01989              109.200  CYS  |     991.62000      108284.90|     960.00000      104832.00|    1300.00000      141960.00 
  CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH |                             |                             | 
     SECTION TOTALS                       |           $     1,307,000.00|           $     1,392,000.00|           $     1,459,974.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,307,000.00|           $     1,392,000.00|           $     1,459,974.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STEEL TRUSS BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3960.00000        3960.00|    8000.00000        8000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1614.01000       16140.10|    2500.00000       25000.00|    2000.00000       20000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198               10.000  MOS  |     480.00000        4800.00|     350.00000        3500.00|     700.00000        7000.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |     130.50000        1305.00|      75.00000         750.00|     150.00000        1500.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   71320.52000       71320.52|   90000.00000       90000.00|   95005.00000       95005.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   28653.66000       28653.66|   18000.00000       18000.00|   19000.00000       19000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02241              413.000  LFT  |       5.00000        2065.00|       5.50000        2271.50|       5.00000        2065.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-51328                       LUMP |   57408.54000       57408.54|  275000.00000      275000.00|  223468.48000      223468.48 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               94.000  CYS  |      61.39000        5770.66|      60.00000        5640.00|      30.00000        2820.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              408.000  CYS  |      30.57000       12472.56|      20.00000        8160.00|      25.00000       10200.00 
  BORROW                                  |                             |                             | 
0015 205-06937              630.000  LFT  |       1.55000         976.50|       2.25000        1417.50|       2.00000        1260.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 210-08047              200.000  EACH |      37.80000        7560.00|     120.00000       24000.00|     140.00000       28000.00 
  RIVET                                   |                             |                             | 
0017 211-02050               77.000  CYS  |      41.23000        3174.71|      75.00000        5775.00|      50.00000        3850.00 
  B BORROW                                |                             |                             | 
0018 301-07448              185.000  TON  |      24.46000        4525.10|      30.00000        5550.00|      40.00000        7400.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07432              100.000  TON  |      95.75000        9575.00|     100.00000       10000.00|     110.00000       11000.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435               80.000  TON  |      95.75000        7660.00|     110.00000        8800.00|     110.00000        8800.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 601-06035              231.000  LFT  |      60.30000       13929.30|      35.00000        8085.00|      43.25000        9990.75 
  GUARDRAIL, RESET                        |                             |                             | 
0022 609-06257               96.000  SYS  |      90.29000        8667.84|     150.00000       14400.00|     125.00000       12000.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0023 615-06496               14.000  EACH |     180.00000        2520.00|     175.00000        2450.00|     180.00000        2520.00 
  PARKING BARRIER                         |                             |                             | 
0024 616-02320              255.000  SYS  |       2.69000         685.95|       3.00000         765.00|       4.00000        1020.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688              215.000  TON  |      29.08000        6252.20|      30.00000        6450.00|      47.50000       10212.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 619-05926                       LUMP |    2500.00000        2500.00|   10000.00000       10000.00|  110000.00000      110000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |  132000.00000      132000.00|   93000.00000       93000.00|   10400.00000       10400.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |  108000.00000      108000.00|  380000.00000      380000.00|  432750.00000      432750.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                1.000  EACH |    2000.00000        2000.00|     700.00000         700.00|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-01956               60.000  LBS  |       5.00000         300.00|      13.00000         780.00|      13.75000         825.00 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0031 621-02468               60.000  LBS  |       5.00000         300.00|      13.00000         780.00|      13.75000         825.00 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0032 621-06545                0.100  TON  |     550.00000          55.00|    5000.00000         500.00|    5675.00000         567.50 
  FERTILIZER                              |                             |                             | 
0033 621-06565                0.300  TON  |     350.00000         105.00|    3000.00000         900.00|    3180.00000         954.00 
  MULCHING MATERIAL                       |                             |                             | 
0034 622-98200                4.000  EACH |      35.00000         140.00|      40.00000         160.00|      40.50000         162.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0035 702-51090              250.000  LBS  |      63.09000       15772.50|      50.00000       12500.00|      50.00000       12500.00 
  BRONZE PLATES                           |                             |                             | 
0036 702-51110             2492.000  LBS  |       5.80000       14453.60|       4.00000        9968.00|       6.50000       16198.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0037 702-93722               46.500  CYS  |    1200.38000       55817.67|     900.00000       41850.00|    1200.00000       55800.00 
  CONCRETE, C                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 702-94656               17.800  CYS  |     667.25000       11877.05|     800.00000       14240.00|     625.00000       11125.00 
  CONCRETE, B                             |                             |                             | 
0039 703-51030             1760.000  LBS  |       1.61000        2833.60|       1.25000        2200.00|       1.25000        2200.00 
  REINFORCING STEEL                       |                             |                             | 
0040 703-51032            35039.000  LBS  |       1.49000       52208.11|       1.25000       43798.75|       1.35000       47302.65 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0041 706-92237              684.200  LFT  |     142.84000       97731.13|     100.00000       68420.00|     100.00000       68420.00 
  HANDRAIL, STEEL                         |                             |                             | 
0042 709-51821                       LUMP |    3015.00000        3015.00|    3500.00000        3500.00|    3475.00000        3475.00 
  SURFACE SEAL                            |                             |                             | 
0043 710-51870             2080.000  SFT  |      20.00000       41600.00|      45.00000       93600.00|      11.75000       24440.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0044 711-09112              830.000  LBS  |      30.04000       24933.20|      35.00000       29050.00|      24.00000       19920.00 
  ROLLER ASSEMBLY                         |                             |                             | 
0045 711-51035            46600.000  LBS  |       3.42000      159372.00|       3.50000      163100.00|       3.35000      156110.00 
  STRUCTURAL STEEL                        |                             |                             | 
0046 711-51876                       LUMP |  310390.73000      310390.73|  200000.00000      200000.00|  145000.00000      145000.00 
  JACKING AND SUPPORTING TRUSSES          |                             |                             | 
0047 724-51925               18.000  LFT  |     230.60000        4150.80|     275.00000        4950.00|     350.00000        6300.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0048 801-04308                2.000  EACH |     750.00000        1500.00|     800.00000        1600.00|     870.00000        1740.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06640                2.000  EACH |     245.00000         490.00|     250.00000         500.00|     300.00000         600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |     120.00000         240.00|     125.00000         250.00|     140.00000         280.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-07118               96.000  LFT  |      13.50000        1296.00|      15.00000        1440.00|      15.75000        1512.00 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               96.000  LFT  |      14.75000        1416.00|      15.00000        1440.00|      17.00000        1632.00 
  BARRICADE, III-B                        |                             |                             | 
0053 802-76025               32.000  SFT  |      17.00000         544.00|      18.00000         576.00|      17.00000         544.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0054 802-76055               42.000  LFT  |       8.00000         336.00|       9.00000         378.00|       8.00000         336.00 
  SIGN POST, A                            |                             |                             | 
0055 801-03290                4.000  EACH |     195.00000         780.00|     200.00000         800.00|     225.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-03291                1.000  EACH |     120.00000         120.00|     125.00000         125.00|     140.00000         140.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 460 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 210-08221              200.000  LBS  |      10.00000        2000.00|      30.00000        6000.00|      24.25000        4850.00 
  STEEL , MISCELLANEOUS                   |                             |                             | 
0058 210-08374              265.000  SFT  |     175.00000       46375.00|     150.00000       39750.00|     145.00000       38425.00 
  STONE , CUT & RELAID                    |                             |                             | 
0059 702-01989              109.200  CYS  |    1013.28000      110650.18|    1200.00000      131040.00|    2200.00000      240240.00 
  CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH |                             |                             | 
     SECTION TOTALS                       |           $     1,474,729.21|           $     1,881,913.75|           $     1,899,888.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,474,729.21|           $     1,881,913.75|           $     1,899,888.88 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 460 -10 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   STEEL TRUSS BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5400.00000        5400.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1900.00000       19000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-09198               10.000  MOS  |     150.00000        1500.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0004 105-09199               10.000  MOS  |      50.00000         500.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  109000.00000      109000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   21500.00000       21500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02241              413.000  LFT  |       8.25000        3407.25|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-51328                       LUMP |  350000.00000      350000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               94.000  CYS  |      80.00000        7520.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              408.000  CYS  |      50.00000       20400.00|                             | 
  BORROW                                  |                             |                             | 
0015 205-06937              630.000  LFT  |       2.00000        1260.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 210-08047              200.000  EACH |     120.00000       24000.00|                             | 
  RIVET                                   |                             |                             | 
0017 211-02050               77.000  CYS  |      50.00000        3850.00|                             | 
  B BORROW                                |                             |                             | 
0018 301-07448              185.000  TON  |      40.00000        7400.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07432              100.000  TON  |     100.00000       10000.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435               80.000  TON  |     110.00000        8800.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 601-06035              231.000  LFT  |      95.00000       21945.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0022 609-06257               96.000  SYS  |     125.00000       12000.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0023 615-06496               14.000  EACH |     190.00000        2660.00|                             | 
  PARKING BARRIER                         |                             |                             | 
0024 616-02320              255.000  SYS  |       3.00000         765.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688              215.000  TON  |      45.00000        9675.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 619-05926                       LUMP |   10000.00000       10000.00|                             | 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |   95000.00000       95000.00|                             | 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |  383000.00000      383000.00|                             | 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                1.000  EACH |    2000.00000        2000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-01956               60.000  LBS  |       5.25000         315.00|                             | 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0031 621-02468               60.000  LBS  |       5.25000         315.00|                             | 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0032 621-06545                0.100  TON  |     575.00000          57.50|                             | 
  FERTILIZER                              |                             |                             | 
0033 621-06565                0.300  TON  |     375.00000         112.50|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0034 622-98200                4.000  EACH |      37.50000         150.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0035 702-51090              250.000  LBS  |      50.00000       12500.00|                             | 
  BRONZE PLATES                           |                             |                             | 
0036 702-51110             2492.000  LBS  |       4.00000        9968.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0037 702-93722               46.500  CYS  |    1050.00000       48825.00|                             | 
  CONCRETE, C                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 702-94656               17.800  CYS  |     850.00000       15130.00|                             | 
  CONCRETE, B                             |                             |                             | 
0039 703-51030             1760.000  LBS  |       1.35000        2376.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0040 703-51032            35039.000  LBS  |       1.40000       49054.60|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0041 706-92237              684.200  LFT  |     150.00000      102630.00|                             | 
  HANDRAIL, STEEL                         |                             |                             | 
0042 709-51821                       LUMP |    3200.00000        3200.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0043 710-51870             2080.000  SFT  |      15.00000       31200.00|                             | 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0044 711-09112              830.000  LBS  |      25.00000       20750.00|                             | 
  ROLLER ASSEMBLY                         |                             |                             | 
0045 711-51035            46600.000  LBS  |       3.80000      177080.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0046 711-51876                       LUMP |  248500.00000      248500.00|                             | 
  JACKING AND SUPPORTING TRUSSES          |                             |                             | 
0047 724-51925               18.000  LFT  |     365.00000        6570.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0048 801-04308                2.000  EACH |     750.00000        1500.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06640                2.000  EACH |     250.00000         500.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |     125.00000         250.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-07118               96.000  LFT  |      14.00000        1344.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               96.000  LFT  |      15.00000        1440.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0053 802-76025               32.000  SFT  |      20.00000         640.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0054 802-76055               42.000  LFT  |       7.25000         304.50|                             | 
  SIGN POST, A                            |                             |                             | 
0055 801-03290                4.000  EACH |     200.00000         800.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-03291                1.000  EACH |     125.00000         125.00|                             | 
  CONSTRUCTION SIGN, D                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : OLD SR56 
     CALL ORDER   : 460                     CONTRACT ID : B -29598-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 210-08221              200.000  LBS  |      10.00000        2000.00|                             | 
  STEEL , MISCELLANEOUS                   |                             |                             | 
0058 210-08374              265.000  SFT  |     110.00000       29150.00|                             | 
  STONE , CUT & RELAID                    |                             |                             | 
0059 702-01989              109.200  CYS  |    2750.00000      300300.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE, LIGHTWEIGH |                             |                             | 
     SECTION TOTALS                       |           $     2,197,673.35|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,197,673.35|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 500 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 500                     CONTRACT ID : M -29795-A                   COUNTIES : OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 05/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710410 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $       122,449.90  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       139,650.30  114.0469% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       242,135.00  197.7421% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 500                     CONTRACT ID : M -29795-A                   COUNTIES : OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(   3  ) 35-0918397 
                                          |ROGERS GROUP, INC.           |DAVE O`MARA CONTRACTOR       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |     850.00000        5100.00|    1750.00000       10500.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-09198               12.000  MOS  |     350.00000        4200.00|     300.00000        3600.00|     400.00000        4800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0003 105-09199                6.000  MOS  |      50.00000         300.00|      60.00000         360.00|     100.00000         600.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    7000.00000        7000.00|    6500.00000        6500.00|   16499.80000       16499.80 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180              100.000  TON  |      15.00000        1500.00|      12.50000        1250.00|      70.00000        7000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07491               50.000  TON  |      75.00000        3750.00|     125.00000        6250.00|     180.00000        9000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 306-08042            16608.000  SYS  |       0.30000        4982.40|       0.35000        5812.80|       1.40000       23251.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             1200.000  SYS  |       2.50000        3000.00|       2.75000        3300.00|       5.60000        6720.00 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07434             1425.000  TON  |      52.50000       74812.50|      59.00000       84075.00|      91.00000      129675.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0014 406-05520                5.000  TON  |     250.00000        1250.00|     250.00000        1250.00|     300.00000        1500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07488              100.000  TON  |      60.00000        6000.00|      70.00000        7000.00|      91.00000        9100.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0016 615-06496                5.000  EACH |      60.00000         300.00|      70.00000         350.00|     210.00000        1050.00 
  PARKING BARRIER                         |                             |                             | 
0017 615-97768              102.000  EACH |      13.00000        1326.00|      18.00000        1836.00|     135.00000       13770.00 
  PARKING BARRIER, RESET                  |                             |                             | 
0018 801-03290                1.000  EACH |     150.00000         150.00|     300.00000         300.00|     110.00000         110.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 500 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 500                     CONTRACT ID : M -29795-A                   COUNTIES : OWEN 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-0918397 
                                          |ROGERS GROUP, INC.           |DAVE O`MARA CONTRACTOR       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640                5.000  EACH |     130.00000         650.00|     115.00000         575.00|     100.00000         500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    4000.00000        4000.00|    3500.00000        3500.00|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06713             3450.000  LFT  |       0.30000        1035.00|       0.45000        1552.50|       0.30000        1035.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714             3300.000  LFT  |       0.30000         990.00|       0.45000        1485.00|       0.30000         990.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-97222                2.000  EACH |      50.00000         100.00|      30.00000          60.00|      50.00000         100.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0024 808-04767              200.000  LFT  |      10.00000        2000.00|       0.45000          90.00|      11.15000        2230.00 
  LINE                                    |                             |                             | 
     SECTION TOTALS                       |           $       122,449.90|           $       139,650.30|           $       242,135.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       122,449.90|           $       139,650.30|           $       242,135.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 510 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 510                     CONTRACT ID : M -30045-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 05/16/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710579 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1056038     CALCAR QUARRIES INC                                                        $        82,064.60  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $        87,000.00  106.0140% 
   3   35-0626844     J.H. RUDOLPH & COMPANY                                                     $        97,811.00  119.1878% 
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                                                                                                                   PAGE : 510 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 510                     CONTRACT ID : M -30045-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |CALCAR QUARRIES INC          |GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PARK ROAD MAINTENANCE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |     750.00000         750.00|    4400.00000        4400.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-04791               14.000  EACH |      25.00000         350.00|      32.00000         448.00|      40.00000         560.00 
  PARKING BARRIER, REMOVE                 |                             |                             | 
0007 303-01180               75.000  TON  |      24.00000        1800.00|      58.00000        4350.00|      57.00000        4275.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 402-07432             1280.000  TON  |      54.60000       69888.00|      55.00000       70400.00|      61.75000       79040.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0009 406-05520                4.000  TON  |     475.00000        1900.00|     300.00000        1200.00|     350.00000        1400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 615-97768               36.000  EACH |      67.00000        2412.00|      38.00000        1368.00|      55.00000        1980.00 
  PARKING BARRIER, RESET                  |                             |                             | 
0011 801-03290                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     305.00000         305.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640                3.000  EACH |     150.00000         450.00|     150.00000         450.00|     165.00000         495.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    3500.00000        3500.00|    3369.40000        3369.40|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 808-06714             1400.000  LFT  |       0.39000         546.00|       0.39000         546.00|       0.40000         560.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0015 808-75074              240.000  LFT  |       0.79000         189.60|       0.79000         189.60|       0.80000         192.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 8 IN.           |                             |                             | 
     SECTION TOTALS                       |           $        82,064.60|           $        87,000.00|           $        97,811.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        82,064.60|           $        87,000.00|           $        97,811.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 520 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 12/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710669 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       499,943.75  100.0000% 
   2   35-2110733     SPECIALTIES COMPANY LLC                                                    $       625,550.00  125.1241% 
   3   35-1643252     C-TECH CORPORATION, INC.                                                   $       631,586.00  126.3314% 
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                                                                                                                   PAGE : 520 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-2110733          |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|     500.00000         500.00|     200.00000         200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     145.00000         145.00|     250.00000         250.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     125.00000        1500.00|     150.00000        1800.00|     200.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    1000.00000        1000.00|   26000.00000       26000.00|   23000.00000       23000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 601-01128                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0011 601-01522                1.000  EACH |    1700.00000        1700.00|    1500.00000        1500.00|    1750.00000        1750.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0012 601-01700                8.000  EACH |    1665.00000       13320.00|    1600.00000       12800.00|    1750.00000       14000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0013 601-01867                1.000  EACH |    1375.00000        1375.00|    1500.00000        1500.00|    1650.00000        1650.00 
  GUARDRAIL TRANSITION, TGB RETROFIT      |                             |                             | 
0014 601-02211              350.000  EACH |      55.00000       19250.00|      60.00000       21000.00|      65.00000       22750.00 
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O |                             |                             | 
  IN LONG, GALVANIZED                     |                             |                             | 
0015 601-02800               10.000  EACH |    1115.00000       11150.00|    1100.00000       11000.00|    1000.00000       10000.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0016 601-03452                6.000  EACH |      75.00000         450.00|     100.00000         600.00|     160.00000         960.00 
  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             | 
  GUARDRAIL BURIED END SECTION, LABOR ONLY|                             |                             | 
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                                                                                                                   PAGE : 520 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 601-03453              160.000  EACH |       8.45000        1352.00|      20.00000        3200.00|      10.00000        1600.00 
  GUARDRAIL, CLAMP BAR, 7.125 IN.,        |                             |                             | 
  ALUMINUM                                |                             |                             | 
0018 601-03456               15.000  EACH |      65.00000         975.00|      75.00000        1125.00|      75.00000        1125.00 
  GUARDRAIL POST, WOOD TYPE W5            |                             |                             | 
0019 601-03471                8.000  EACH |    3220.00000       25760.00|    2900.00000       23200.00|    4000.00000       32000.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY                         |                             |                             | 
0020 601-03599                5.000  EACH |     160.00000         800.00|     200.00000        1000.00|     160.00000         800.00 
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 
  FT. 6 IN                                |                             |                             | 
0021 601-03677                1.000  EACH |     220.00000         220.00|     500.00000         500.00|     125.00000         125.00 
  ANCHOR, TYPE 5                          |                             |                             | 
0022 601-06035              100.000  LFT  |       5.00000         500.00|       8.00000         800.00|       8.00000         800.00 
  GUARDRAIL, RESET                        |                             |                             | 
0023 601-06774                2.000  EACH |    3700.00000        7400.00|    3900.00000        7800.00|    5200.00000       10400.00 
  COMBINATION ATTENUATING TERMINAL        |                             |                             | 
0024 601-06798              200.000  EACH |       9.00000        1800.00|      11.00000        2200.00|      10.00000        2000.00 
  TIMBER BLOCK                            |                             |                             | 
0025 601-06854                5.000  EACH |    2100.00000       10500.00|    2200.00000       11000.00|    2400.00000       12000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0026 601-09254             1000.000  EACH |      26.00000       26000.00|      30.00000       30000.00|      35.00000       35000.00 
  WIRE ROPE SAFETY BARRIER, POST, INSTALL |                             |                             | 
0027 601-61320             1500.000  LFT  |      12.00000       18000.00|      14.30000       21450.00|      12.00000       18000.00 
  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             | 
  GALVANIZED, 12 GA.                      |                             |                             | 
0028 601-61340               60.000  EACH |      90.00000        5400.00|      85.00000        5100.00|      65.00000        3900.00 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0029 601-61350              150.000  EACH |      22.00000        3300.00|      25.00000        3750.00|      15.00000        2250.00 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
0030 601-61360               20.000  EACH |      20.00000         400.00|      50.00000        1000.00|      36.00000         720.00 
  GUARDRAIL POST, 8.5 LBS PER LFT.,       |                             |                             | 
  GALVANIZED, 5 FT. 9 IN. LONG            |                             |                             | 
0031 601-61370              275.000  EACH |      16.00000        4400.00|      25.00000        6875.00|      12.00000        3300.00 
  GUARDRAIL POST BRACKET, 8.5 LBS PER LFT |                             |                             | 
  , GALVANIZED 1 FT. 2.25 IN.             |                             |                             | 
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                                                                                                                   PAGE : 520 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-61380                1.000  EACH |      23.00000          23.00|      50.00000          50.00|      50.00000          50.00 
  GUARDRAIL TERMINAL SECTION, FLATEND,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0033 601-61390               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      60.00000         600.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0034 601-61400                2.000  EACH |     630.00000        1260.00|     600.00000        1200.00|     800.00000        1600.00 
  GUARDRAIL BURIED END, GALVANIZED,       |                             |                             | 
  SINGLE FACE                             |                             |                             | 
0035 601-61550                5.000  EACH |      40.00000         200.00|      50.00000         250.00|      40.00000         200.00 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0036 601-62070            20000.000  LFT  |       7.10000      142000.00|      10.30000      206000.00|       9.25000      185000.00 
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 
0037 601-62090               15.000  LFT  |       3.00000          45.00|       4.00000          60.00|       3.00000          45.00 
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 
0038 601-62100               20.000  EACH |      20.00000         400.00|      30.00000         600.00|      26.00000         520.00 
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 
0039 601-62110              250.000  LFT  |       2.50000         625.00|       3.00000         750.00|       2.50000         625.00 
  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             | 
  INSTALL                                 |                             |                             | 
0040 601-62120                6.000  EACH |       5.95000          35.70|      10.00000          60.00|       6.00000          36.00 
  GUARDRAIL POST BRACKET, INSTALL         |                             |                             | 
0041 601-62150               20.000  EACH |      72.00000        1440.00|      90.00000        1800.00|      90.00000        1800.00 
  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             | 
  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             | 
0042 601-62297                1.000  EACH |      45.50000          45.50|      60.00000          60.00|      55.00000          55.00 
  GUARDRAIL STANDARD TERMINAL CONNECTOR,  |                             |                             | 
  MICHIGAN END SHOE                       |                             |                             | 
0043 601-62530                1.000  EACH |      55.00000          55.00|     100.00000         100.00|      65.00000          65.00 
  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 
0044 601-62540             1300.000  EACH |      15.00000       19500.00|      22.00000       28600.00|      20.00000       26000.00 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0045 601-62550              450.000  LFT  |       4.50000        2025.00|       7.00000        3150.00|       4.30000        1935.00 
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 
0046 601-62580               25.000  EACH |      15.00000         375.00|      30.00000         750.00|      18.00000         450.00 
  GUARDRAIL SPLICE BAR, ALUMINUM          |                             |                             | 
0047 601-62630                4.000  EACH |      70.00000         280.00|      90.00000         360.00|      90.00000         360.00 
  GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.   |                             |                             | 
0048 601-62640               15.000  EACH |      70.00000        1050.00|      90.00000        1350.00|      80.00000        1200.00 
  GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.   |                             |                             | 
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                                                                                                                   PAGE : 520 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 601-62680                1.000  EACH |     565.00000         565.00|     700.00000         700.00|     700.00000         700.00 
  GUARDRAIL TERMINAL SECTION, SINGLE FACE |                             |                             | 
  BURIED END, ALUMINUM                    |                             |                             | 
0050 601-90382                1.000  EACH |      90.00000          90.00|      90.00000          90.00|     100.00000         100.00 
  GUARDRAIL POST, ALUMINUM, 7 FT.         |                             |                             | 
0051 601-90389                1.000  EACH |      60.00000          60.00|      80.00000          80.00|      90.00000          90.00 
  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             | 
  11 IN.                                  |                             |                             | 
0052 601-90677                1.000  EACH |      35.00000          35.00|      75.00000          75.00|      60.00000          60.00 
  DRILLED BRACKET, INSTALL                |                             |                             | 
0053 601-91198                4.000  EACH |     105.00000         420.00|     150.00000         600.00|     150.00000         600.00 
  GUARDRAIL POST, MODIFIED                |                             |                             | 
0054 601-91504                1.000  EACH |     110.00000         110.00|     125.00000         125.00|     115.00000         115.00 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0055 601-91505                5.000  EACH |      70.00000         350.00|      90.00000         450.00|     100.00000         500.00 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0056 601-91510                5.000  EACH |      70.00000         350.00|      90.00000         450.00|     100.00000         500.00 
  GUARDRAIL POST, W3, 8 IN. X 8 IN.       |                             |                             | 
0057 601-91511                5.000  EACH |      70.00000         350.00|      90.00000         450.00|     100.00000         500.00 
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             | 
0058 601-91542                5.000  EACH |      15.00000          75.00|      30.00000         150.00|      40.00000         200.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0059 601-91575                5.000  EACH |      15.00000          75.00|      30.00000         150.00|      40.00000         200.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B2      |                             |                             | 
0060 601-91576                5.000  EACH |      15.00000          75.00|      30.00000         150.00|      38.00000         190.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             | 
0061 601-91649                8.000  EACH |     135.00000        1080.00|     150.00000        1200.00|     175.00000        1400.00 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0062 601-91653                2.000  EACH |     110.00000         220.00|     125.00000         250.00|     135.00000         270.00 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0063 601-93346                5.000  EACH |      50.00000         250.00|     100.00000         500.00|      50.00000         250.00 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0064 601-94689               30.000  EACH |    2510.00000       75300.00|    2400.00000       72000.00|    3300.00000       99000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0065 601-95342                4.000  EACH |      90.00000         360.00|     100.00000         400.00|      75.00000         300.00 
  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             | 
0066 601-95972               40.000  EACH |      70.00000        2800.00|      70.00000        2800.00|      60.00000        2400.00 
  GUARDRAIL POST (CRT), 8 IN.X 6 IN.      |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
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                                                                                                                   PAGE : 520 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0067 601-97774               10.000  EACH |    1630.00000       16300.00|    1100.00000       11000.00|    1100.00000       11000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0068 601-98636              260.000  LFT  |       4.00000        1040.00|       6.00000        1560.00|       4.75000        1235.00 
  GUARDRAIL CHANNEL, 6.7 LBS PER LFT.,    |                             |                             | 
  GALVANIZED, 5 IN.                       |                             |                             | 
0069 601-98637                1.000  EACH |      42.00000          42.00|      75.00000          75.00|      55.00000          55.00 
  GUARDRAIL BURIED END, TERMINAL          |                             |                             | 
  CONNECTOR, GALVANIZED                   |                             |                             | 
0070 601-98638                1.000  EACH |      22.00000          22.00|      50.00000          50.00|      30.00000          30.00 
  GUARDRAIL SPLICE PLATE, ALUMINUM        |                             |                             | 
0071 601-99105             3000.000  LFT  |      14.20000       42600.00|      17.30000       51900.00|      15.50000       46500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0072 601-99108              150.000  LFT  |      20.25000        3037.50|      21.30000        3195.00|      23.00000        3450.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0073 601-99123                1.000  EACH |    1800.00000        1800.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0074 706-01515                1.000  EACH |      46.00000          46.00|     100.00000         100.00|      50.00000          50.00 
  BRIDGE BRACKET, A, ALUMINUM             |                             |                             | 
0075 706-05587                1.000  EACH |     225.00000         225.00|     300.00000         300.00|     200.00000         200.00 
  BRIDGE BARRIER RAIL BRACKET, CONCRETE,  |                             |                             | 
  INSTALL                                 |                             |                             | 
0076 706-06347              100.000  LFT  |     100.00000       10000.00|     190.00000       19000.00|      80.00000        8000.00 
  RAILING, CF-1                           |                             |                             | 
0077 706-62380                3.000  EACH |     115.00000         345.00|     200.00000         600.00|     125.00000         375.00 
  BRIDGE RAILING POST, 5A                 |                             |                             | 
0078 706-62390                1.000  EACH |     115.00000         115.00|     200.00000         200.00|     125.00000         125.00 
  BRIDGE RAILING POST, 6                  |                             |                             | 
0079 706-62400                1.000  EACH |     115.00000         115.00|     200.00000         200.00|     125.00000         125.00 
  BRIDGE RAILING POST, 7                  |                             |                             | 
0080 706-90672                5.000  EACH |     115.00000         575.00|     200.00000        1000.00|     130.00000         650.00 
  BRIDGE RAILING POST, ALUMINUM, 5        |                             |                             | 
0081 706-94133                1.000  LFT  |      25.00000          25.00|      30.00000          30.00|     400.00000         400.00 
  RAILING, TUBE, GALVANIZED STEEL         |                             |                             | 
0082 706-95431                1.000  EACH |     400.00000         400.00|     500.00000         500.00|     400.00000         400.00 
  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 
  BRACKET TYPE A                          |                             |                             | 
0083 706-95432                1.000  EACH |     550.00000         550.00|     600.00000         600.00|     500.00000         500.00 
  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 
  BRACKET TYPE B                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 520 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 520                     CONTRACT ID : M -30052-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252 
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 706-95433                1.000  EACH |     550.00000         550.00|     600.00000         600.00|     500.00000         500.00 
  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 
  BRACKET TYPE C                          |                             |                             | 
0085 706-98639                1.000  EACH |      20.00000          20.00|      50.00000          50.00|      25.00000          25.00 
  BRIDGE RAILING SPLICE BAR, ALUMINUM     |                             |                             | 
0086 711-51823                1.000  EACH |      20.05000          20.05|      25.00000          25.00|      25.00000          25.00 
  EXPANSION ANCHOR, 0.75 IN.              |                             |                             | 
0087 801-03290                4.000  EACH |     625.00000        2500.00|     300.00000        1200.00|     240.00000         960.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0088 801-06775                       LUMP |    9000.00000        9000.00|    8000.00000        8000.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 802-97573                1.000  EACH |      50.00000          50.00|     100.00000         100.00|      50.00000          50.00 
  ANGLE POST                              |                             |                             | 
0090 803-61430                1.000  EACH |      45.00000          45.00|     100.00000         100.00|      40.00000          40.00 
  BRIDGE BRACKET A, GALVANIZED            |                             |                             | 
0091 803-61440                1.000  EACH |      45.00000          45.00|     100.00000         100.00|      40.00000          40.00 
  BRIDGE BRACKET B, GALVANIZED            |                             |                             | 
     SECTION TOTALS                       |           $       499,943.75|           $       625,550.00|           $       631,586.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       499,943.75|           $       625,550.00|           $       631,586.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 530 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 530                     CONTRACT ID : M -30062-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 06/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710651 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2139506     HARDCORE CONCRETE SAWING & SEALING INC.                                    $       293,327.60  100.0000% 
   2   39-1928310     INTERSTATE SEALANT & CONCRETE                                              $       316,991.68  108.0675% 
   3   37-1215990     HUFF SEALING CORPORATION                                                   $       319,681.70  108.9845% 
   4   38-2625522     SCODELLER CONSTRUCTION, INC.                                               $       388,284.60  132.3723% 
   5   25-1370389     SWANK ASSOCIATED CO                                                        $       514,163.60  175.2865% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 530 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 530                     CONTRACT ID : M -30062-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2139506          |(   2  ) 39-1928310          |(   3  ) 37-1215990 
                                          |HARDCORE CONCRETE SAWING & S |INTERSTATE SEALANT & CONCRET |HUFF SEALING CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      40.00000         480.00|      70.00000         840.00|      60.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    6400.00000        6400.00|   15000.00000       15000.00|    3500.00000        3500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 507-07482           223594.000  LFT  |       1.20000      268312.80|       1.22000      272784.68|       1.35000      301851.90 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0011 801-03290                5.000  EACH |     275.00000        1375.00|     160.00000         800.00|     200.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               30.000  EACH |     115.00000        3450.00|     170.00000        5100.00|     100.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               75.000  DAY  |      16.00000        1200.00|      10.00000         750.00|      20.00000        1500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    8500.00000        8500.00|   15000.00000       15000.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 805-78470              732.000  LFT  |       0.40000         292.80|       1.00000         732.00|       0.40000         292.80 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0016 805-78795              264.000  LFT  |       8.00000        2112.00|      20.00000        5280.00|       8.00000        2112.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       293,327.60|           $       316,991.68|           $       319,681.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       293,327.60|           $       316,991.68|           $       319,681.70 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 530 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 37 
     CALL ORDER   : 530                     CONTRACT ID : M -30062-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-2625522          |(   5   ) 25-1370389         |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |SWANK ASSOCIATED CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    3500.00000        3500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     300.00000         600.00|     500.00000        1000.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|     150.00000        1800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   35000.00000       35000.00|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 507-07482           223594.000  LFT  |       1.40000      313031.60|       1.40000      313031.60| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0011 801-03290                5.000  EACH |     300.00000        1500.00|     300.00000        1500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               30.000  EACH |     115.00000        3450.00|     150.00000        4500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               75.000  DAY  |      20.00000        1500.00|      25.00000        1875.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |   25000.00000       25000.00|  125000.00000      125000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 805-78470              732.000  LFT  |       2.50000        1830.00|      12.00000        8784.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0016 805-78795              264.000  LFT  |      12.00000        3168.00|      12.00000        3168.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
     SECTION TOTALS                       |           $       388,284.60|           $       514,163.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       388,284.60|           $       514,163.60|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 560 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 560                     CONTRACT ID : T -29298-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 05/28/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600758 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-1035771     A & A SAFETY INC                                                           $       199,658.52  100.0000% 
   2   35-1983873     M A S MARKERS, INC.                                                        $       222,633.88  111.5073% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 560                     CONTRACT ID : T -29298-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 31-1035771          |(   2  ) 35-1983873          |(      ) 
                                          |A & A SAFETY INC             |M A S MARKERS, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     100.00000         600.00|      50.00000         300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    9500.00000        9500.00|   15500.00000       15500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 801-03290                2.000  EACH |     200.00000         400.00|     150.00000         300.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06775                       LUMP |   25000.00000       25000.00|   30449.88000       30449.88| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 808-75994            56641.000  EACH |       2.72000      154063.52|       3.00000      169923.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0012 808-75998              200.000  EACH |      49.45000        9890.00|      29.78000        5956.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       199,658.52|           $       222,633.88|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       199,658.52|           $       222,633.88|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 570 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 570                     CONTRACT ID : T -29405-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/29/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600821 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       211,963.27  100.0000% 
   2   35-1473618     THREE RIVERS BARRICADE & EQUIP. CO., INC.                                  $       227,227.27  107.2012% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       282,907.39  133.4700% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       456,460.49  215.3489% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 570 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 570                     CONTRACT ID : T -29405-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1473618          |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |THREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5800.00000        5800.00|       1.00000           1.00|   19500.00000       19500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |     630.00000        7560.00|    1000.00000       12000.00|    2000.00000       24000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                1.000  EACH |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      32.00000         384.00|      60.00000         720.00|     100.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               12.000  MOS  |     380.00000        4560.00|     500.00000        6000.00|     350.00000        4200.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               12.000  MOS  |     130.00000        1560.00|     105.00000        1260.00|      75.00000         900.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   18400.00000       18400.00|   11000.00000       11000.00|   13500.00000       13500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-04089               38.000  EACH |      25.00000         950.00|      30.00000        1140.00|      35.00000        1330.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0014 202-74040                7.000  EACH |     350.00000        2450.00|    1500.00000       10500.00|     500.00000        3500.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0015 202-74045              748.000  EACH |      16.00000       11968.00|      25.50000       19074.00|      62.50000       46750.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0016 202-74050               30.000  EACH |      75.00000        2250.00|     150.00000        4500.00|      30.00000         900.00 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0017 202-96151                       LUMP |     400.00000         400.00|    2100.00000        2100.00|    1750.00000        1750.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 570 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 570                     CONTRACT ID : T -29405-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1473618         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |THREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-03290                4.000  EACH |     315.00000        1260.00|     300.00000        1200.00|     345.00000        1380.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640                8.000  EACH |     280.00000        2240.00|     300.00000        2400.00|     300.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               40.000  DAY  |      32.00000        1280.00|       0.01000           0.40|     140.00000        5600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   19700.00000       19700.00|   69346.19000       69346.19|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 801-92448              240.000  DAY  |      25.00000        6000.00|      22.50000        5400.00|      17.00000        4080.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0023 802-05704             6852.500  LFT  |       7.70000       52764.25|       1.00000        6852.50|       9.35000       64070.88 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0024 802-05705             1193.000  LFT  |       6.90000        8231.70|      29.25000       34895.25|       7.95000        9484.35 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0025 802-05706               90.000  LFT  |      11.75000        1057.50|      14.25000        1282.50|      10.45000         940.50 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0026 802-76025             2216.450  SFT  |      15.10000       33468.40|       7.30000       16180.09|      14.50000       32138.53 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0027 802-76035             2359.650  SFT  |      10.60000       25012.29|       7.75000       18287.29|      13.00000       30675.45 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0028 802-76045              380.500  SFT  |      12.25000        4661.13|       8.10000        3082.05|      17.35000        6601.68 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       211,963.27|           $       227,227.27|           $       282,907.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       211,963.27|           $       227,227.27|           $       282,907.39 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 570 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 570                     CONTRACT ID : T -29405-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(       )                    |(      ) 
                                          |HOOSIER COMPANY INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14879.49000       14879.49|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1560.00000       18720.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                1.000  EACH |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     104.00000        1248.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198               12.000  MOS  |     260.00000        3120.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199               12.000  MOS  |      98.80000        1185.60|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   21018.40000       21018.40|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 202-04089               38.000  EACH |     152.46000        5793.48|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0014 202-74040                7.000  EACH |     862.16000        6035.12|                             | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0015 202-74045              748.000  EACH |      64.93000       48567.64|                             | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0016 202-74050               30.000  EACH |     491.71000       14751.30|                             | 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0017 202-96151                       LUMP |    7784.19000        7784.19|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0018 801-03290                4.000  EACH |     236.34000         945.36|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 570 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 570                     CONTRACT ID : T -29405-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(       )                    |(      ) 
                                          |HOOSIER COMPANY INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640                8.000  EACH |     199.58000        1596.64|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               40.000  DAY  |      26.00000        1040.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |  100097.92000      100097.92|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 801-92448              240.000  DAY  |      92.27000       22144.80|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0023 802-05704             6852.500  LFT  |      13.35000       91480.88|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0024 802-05705             1193.000  LFT  |      13.09000       15616.37|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0025 802-05706               90.000  LFT  |      14.20000        1278.00|                             | 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0026 802-76025             2216.450  SFT  |      15.61000       34598.78|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0027 802-76035             2359.650  SFT  |      16.18000       38179.14|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0028 802-76045              380.500  SFT  |      16.75000        6373.38|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       456,460.49|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       456,460.49|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 580 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 580                     CONTRACT ID : T -30386-A                   COUNTIES : MARION 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710880 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       962,863.00  100.0000% 
       36-1460460      MEADE ELECTRIC CO                                                                   IRREGULAR 
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                                                                                                                   PAGE : 580 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 580                     CONTRACT ID : T -30386-A                   COUNTIES : MARION 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(      )                     |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2730.00000        2730.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |       1.00000           9.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                9.000  MOS  |       1.00000           9.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09198                9.000  MOS  |       1.00000           9.00|                             | 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0007 105-09199                9.000  MOS  |       1.00000           9.00|                             | 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |   28922.00000       28922.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 210-03825                1.000  EACH |   79566.00000       79566.00|                             | 
  SHELTER , COMMUNICATION                 |                             |                             | 
0014 210-06901                1.000  EACH |   37300.00000       37300.00|                             | 
  GENERATOR                               |                             |                             | 
0015 210-07170                       LUMP |   93390.00000       93390.00|                             | 
  SITE PREPARATION                        |                             |                             | 
0016 210-07221                1.000  EACH |    3319.00000        3319.00|                             | 
  SURGE SUPPRESSION DEVICE , 120V/240V,   |                             |                             | 
  TYPE 1                                  |                             |                             | 
0017 210-07221                1.000  EACH |    2101.00000        2101.00|                             | 
  SURGE SUPPRESSION DEVICE , 120V/240V,   |                             |                             | 
  TYPE 2                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 580                     CONTRACT ID : T -30386-A                   COUNTIES : MARION 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 210-07221                6.000  EACH |     365.00000        2190.00|                             | 
  SURGE SUPPRESSION DEVICE , 120V/240V,   |                             |                             | 
  TYPE 3                                  |                             |                             | 
0019 210-07224                1.000  EACH |    3774.00000        3774.00|                             | 
  VIDEO MONITOR                           |                             |                             | 
0020 210-07225                1.000  EACH |  204533.00000      204533.00|                             | 
  MICROWAVE SYSTEM                        |                             |                             | 
0021 210-07227                1.000  EACH |   14739.00000       14739.00|                             | 
  POWER SUPPLY DEVICE UNINTERRUPTIBLE     |                             |                             | 
0022 210-07228                1.000  EACH |  114866.00000      114866.00|                             | 
  NETWORK ACCESS SWITCH                   |                             |                             | 
0023 210-07229                1.000  EACH |   10458.00000       10458.00|                             | 
  CDP FIELD SERVER                        |                             |                             | 
0024 210-07234                1.000  EACH |     747.00000         747.00|                             | 
  SENSOR / I/O SERIAL OUTPUT              |                             |                             | 
0025 210-07235                1.000  EACH |     393.00000         393.00|                             | 
  ALARM PANEL                             |                             |                             | 
0026 603-01932              170.000  LFT  |      26.00000        4420.00|                             | 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0027 603-04847                1.000  EACH |    2750.00000        2750.00|                             | 
  FENCE GATE , SLIDING                    |                             |                             | 
0028 604-90256              150.000  SYS  |     158.00000       23700.00|                             | 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0029 801-06775                       LUMP |   35968.00000       35968.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 805-04977                1.000  EACH |   36860.00000       36860.00|                             | 
  MICROLOOP DETECTOR ASSEMBLY, S3         |                             |                             | 
0031 805-06128                2.000  EACH |   25562.00000       51124.00|                             | 
  CCTV ASSEMBLY                           |                             |                             | 
0032 805-06146                5.000  EACH |    2623.00000       13115.00|                             | 
  EQUIPMENT RACK                          |                             |                             | 
0033 805-06997                2.000  EACH |    9024.00000       18048.00|                             | 
  CAMERA INTERFACE                        |                             |                             | 
0034 805-08589                1.000  EACH |    1824.00000        1824.00|                             | 
  CCTV CAMERA CONTROL                     |                             |                             | 
0035 807-04651              200.000  LFT  |      26.50000        5300.00|                             | 
  WIRE , 3 XHHW 2/0 COPPER                |                             |                             | 
0036 807-05072                1.000  EACH |  170684.00000      170684.00|                             | 
  TOWER , S-3                             |                             |                             | 
     SECTION TOTALS                       |           $       962,863.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       962,863.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 600 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 600                     CONTRACT ID : TM-28439-A                   COUNTIES : VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0201332 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       590,550.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       626,195.00  106.0359% 
   3   35-1675187     HUMMEL ELECTRIC, INC.                                                      $       930,804.47  157.6165% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 600                     CONTRACT ID : TM-28439-A                   COUNTIES : VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-0821499          |(   3  ) 35-1675187 
                                          |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION     |HUMMEL ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC HARDWARE MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|    1355.00000        1355.00|   17200.00000       17200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |      50.00000          50.00|     200.00000         200.00|     300.00000         300.00 
  RADIO                                   |                             |                             | 
0003 105-07039                8.000  MOS  |    2110.00000       16880.00|    1500.00000       12000.00|    1440.00000       11520.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |      70.00000          70.00|     600.00000         600.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |      85.00000         680.00|      70.00000         560.00|     100.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |      40.00000         320.00|      50.00000         400.00|      80.00000         640.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 105-09198                8.000  MOS  |     335.00000        2680.00|      50.00000         400.00|     850.00000        6800.00 
  LAPTOP COMPUTER SYSTEM                  |                             |                             | 
0009 105-09199                8.000  MOS  |      85.00000         680.00|      75.00000         600.00|     100.00000         800.00 
  FIELD OFFICE INTERNET SERVICE           |                             |                             | 
0010 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0011 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 110-01001                       LUMP |   31470.00000       31470.00|    9929.00000        9929.00|   46540.22000       46540.22 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 202-01300               44.000  EACH |     370.00000       16280.00|     670.00000       29480.00|    1000.00000       44000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0016 801-03290               10.000  EACH |     220.00000        2200.00|     229.00000        2290.00|     300.00000        3000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               10.000  EACH |     165.00000        1650.00|     172.00000        1720.00|     180.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 600                     CONTRACT ID : TM-28439-A                   COUNTIES : VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-0821499         |(   3  ) 35-1675187 
                                          |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION     |HUMMEL ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06775                       LUMP |    9470.00000        9470.00|   13432.00000       13432.00|   44000.00000       44000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 802-03896                3.000  EACH |     710.00000        2130.00|     895.00000        2685.00|    1500.00000        4500.00 
  BOLLARD                                 |                             |                             | 
0020 802-76045               32.000  SFT  |      30.00000         960.00|      42.50000        1360.00|      20.00000         640.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0021 805-01842                1.000  EACH |    1085.00000        1085.00|    1040.00000        1040.00|    2500.00000        2500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0022 805-01893                       LUMP |    7840.00000        7840.00|    5142.00000        5142.00|   43000.00000       43000.00 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0023 805-02152              206.000  EACH |     586.00000      120716.00|     613.00000      126278.00|    1000.00000      206000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0024 805-03162                       LUMP |    3425.00000        3425.00|    2755.00000        2755.00|   22000.00000       22000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION                |                             |                             | 
0025 805-06834               23.000  EACH |   11310.00000      260130.00|   11908.00000      273884.00|   12875.00000      296125.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0026 805-06834               20.000  EACH |     844.00000       16880.00|    2111.00000       42220.00|    2000.00000       40000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I , INSTALL ONLY       |                             |                             | 
0027 805-08494                2.000  EACH |    2966.00000        5932.00|    3039.00000        6078.00|    4500.00000        9000.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0028 805-78010                1.000  EACH |    1358.00000        1358.00|    1625.00000        1625.00|    1440.00000        1440.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0029 805-78370               76.000  EACH |     331.00000       25156.00|     332.00000       25232.00|     612.50000       46550.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0030 805-78420                1.000  EACH |     605.00000         605.00|     861.00000         861.00|     287.50000         287.50 
  DISCONNECT HANGER                       |                             |                             | 
0031 805-78445                1.000  EACH |     605.00000         605.00|     861.00000         861.00|    1000.00000        1000.00 
  SIGNAL SERVICE                          |                             |                             | 
0032 805-78467              340.000  LFT  |       3.00000        1020.00|       4.50000        1530.00|       5.00000        1700.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0033 805-78480              155.000  LFT  |       2.00000         310.00|       3.30000         511.50|       2.60000         403.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0034 805-78485              135.000  LFT  |       2.80000         378.00|       3.50000         472.50|       3.00000         405.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 600 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 600                     CONTRACT ID : TM-28439-A                   COUNTIES : VIGO 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-0821499         |(   3  ) 35-1675187 
                                          |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION     |HUMMEL ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 805-78925                3.000  EACH |     963.00000        2889.00|    1040.00000        3120.00|    1200.00000        3600.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-90734                1.000  EACH |    3990.00000        3990.00|    4081.00000        4081.00|    6856.25000        6856.25 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0037 805-90734                1.000  EACH |     230.00000         230.00|     230.00000         230.00|    3180.00000        3180.00 
  TRAFFIC RESPONSIVE SYSTEM MASTER ,      |                             |                             | 
  INSTALL ONLY                            |                             |                             | 
0038 805-90736                2.000  EACH |     485.00000         970.00|     301.00000         602.00|     300.00000         600.00 
  TELEPHONE MODEM                         |                             |                             | 
0039 805-90737                2.000  EACH |     845.00000        1690.00|    1453.00000        2906.00|    1000.00000        2000.00 
  TELEPHONE SERVICE                       |                             |                             | 
0040 805-92504               90.000  EACH |     290.00000       26100.00|     243.00000       21870.00|     306.25000       27562.50 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0041 805-97509               23.000  EACH |     792.00000       18216.00|    1007.00000       23161.00|    1200.00000       27600.00 
  MODIFY M FOUNDATION TO P1 FOUNDATION    |                             |                             | 
0042 805-99162               10.000  EACH |     420.00000        4200.00|     415.00000        4150.00|     600.00000        6000.00 
  SIGNAL PEDESTAL, 11 FT.                 |                             |                             | 
0043 807-95513                1.000  EACH |     100.00000         100.00|     569.00000         569.00|     300.00000         300.00 
  SERVICE POINT MAIN BREAKER              |                             |                             | 
     SECTION TOTALS                       |           $       590,550.00|           $       626,195.00|           $       930,804.47 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       590,550.00|           $       626,195.00|           $       930,804.47 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 610 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 610                     CONTRACT ID : TM-30047-A                   COUNTIES : SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 06/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710601 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1675187     HUMMEL ELECTRIC, INC.                                                      $        38,121.00  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $        44,273.80  116.1402% 
   3   35-1262778     MIDWESTERN ELECTRIC                                                        $        72,898.53  191.2293% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 610 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 610                     CONTRACT ID : TM-30047-A                   COUNTIES : SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2  ) 35-1657131          |(   3  ) 35-1262778 
                                          |HUMMEL ELECTRIC, INC.        |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     800.00000         800.00|     100.00000         100.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     130.00000         130.00|      45.00000          45.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |      80.00000         400.00|      32.50000         162.50|     135.00000         675.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    1900.80000        1900.80|    7500.00000        7500.00|   14765.00000       14765.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-01300                2.000  EACH |    2000.00000        4000.00|    1000.00000        2000.00|    3860.00000        7720.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 801-03290                4.000  EACH |     300.00000        1200.00|     350.00000        1400.00|     305.00000        1220.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               18.000  EACH |     180.00000        3240.00|     300.00000        5400.00|     220.00000        3960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               14.000  DAY  |      15.00000         210.00|      32.50000         455.00|      60.00000         840.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    1200.00000        1200.00|     500.00000         500.00|    4650.00000        4650.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 805-01815                2.000  EACH |    1680.00000        3360.00|    2300.00000        4600.00|    2876.00000        5752.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0016 805-03592                1.000  EACH |     400.00000         400.00|     975.00000         975.00|    1940.00000        1940.00 
  PAINT EXISTING SIGNAL STRUCTURE         |                             |                             | 
0017 805-78010                2.000  EACH |    1000.00000        2000.00|     875.00000        1750.00|    1530.00000        3060.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/18/08 
                                                                                                                   PAGE : 610 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 66 
     CALL ORDER   : 610                     CONTRACT ID : TM-30047-A                   COUNTIES : SPENCER 
     LETTING DATE : 01/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2   ) 35-1657131         |(   3  ) 35-1262778 
                                          |HUMMEL ELECTRIC, INC.        |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-78190                8.000  EACH |     400.00000        3200.00|     375.00000        3000.00|     443.00000        3544.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER                                   |                             |                             | 
0019 805-78195                8.000  EACH |     350.00000        2800.00|     345.00000        2760.00|     443.00000        3544.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0020 805-78415                2.000  EACH |    1500.00000        3000.00|    1700.00000        3400.00|    2566.00000        5132.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0021 805-78420                2.000  EACH |     280.00000         560.00|     250.00000         500.00|     320.00000         640.00 
  DISCONNECT HANGER                       |                             |                             | 
0022 805-78445                2.000  EACH |     500.00000        1000.00|     750.00000        1500.00|     689.00000        1378.00 
  SIGNAL SERVICE                          |                             |                             | 
0023 805-78467               70.000  LFT  |       2.00000         140.00|       2.00000         140.00|       3.55000         248.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0024 805-78480              451.000  LFT  |       1.20000         541.20|       1.30000         586.30|       1.53000         690.03 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0025 805-78485              100.000  LFT  |       1.44000         144.00|       1.50000         150.00|       2.50000         250.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0026 805-81032                2.000  EACH |    3960.00000        7920.00|    3630.00000        7260.00|    4670.00000        9340.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
     SECTION TOTALS                       |           $        38,121.00|           $        44,273.80|           $        72,898.53 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        38,121.00|           $        44,273.80|           $        72,898.53 
==================================================================================================================================== 


